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DOCUMENT 00 11 16 

NOTICE TO BIDDERS 

 
1. Notice is hereby given that the governing board (“Board”) of the San Rafael City 

Schools (“District”) will receive, by electronic submission, bids for the following 
project, Bid No. 25-01 (“Project” or “Contract”): 

Braun Center at Old Gallinas Phase 1 
 

2. The Project consists of: 
 

New framing and blocking, sheetrock (including patching), casework, ceramic tile, FRP, 
painting and division 10 work. Major demolition activities have already been performed; 
only minor demolition is remaining and a part of this scope. Removal and replacement of 
plumbing fixtures and associated rough in and Low Voltage Electrical. 
Estimate: $280,000.00 

 
3. To bid on this Project, the Bidder is required to possess one or more of the following 

State of California contractors’ license(s): 

B License 

The Bidder's license(s) must remain active and in good standing throughout the term 
of the Contract. 

4. To bid on this Project, the Bidder is required to be registered as a public works 
contractor with the Department of Industrial Relations pursuant to the Labor Code. 

5. Contract Documents will be available on or after January 31, 2025, and may be 
downloaded from the District’s website, 
https://www.srcsbondprogram.org/domain/16, using the [“Doing Business With 
Us”] link. 

6. San Rafael City Schools will only receive bids submitted electronically. Bids 
will be received until 2:30:00 p.m., February 20, 2025, only at the following email 
address: bondprogram@srcs.org after which time the bids will be opened and 
publicly read aloud via video conference. A link to the video conference will be 
provided by Addendum. Any bid that is submitted after this time shall be 
nonresponsive and returned to the bidder. Each bidder is solely responsible for 
timely submission of its bid; the District is not responsible for any 
technological issues in a bidder’s ability to timely submit its bid or portion 
thereof. Any claim by a bidder of error in its bid must be made in compliance with 
section 5100 et seq. of the Public Contract Code. Prior to publicly reading aloud bids 
at the video conference, the District reserves the right to verify the genuineness of 
any bid security. 

7. Pursuant to Public Contract Code section 20111.5, only prequalified bidders will be 
eligible to submit a bid for this Project. Any bid submitted by a bidder who is not 
prequalified shall be non-responsive and returned unopened to the bidder. 

http://www.srcsbondprogram.org/domain/16
mailto:bondprogram@srcs.org
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8. All bids shall be on the form provided by the District. Each bid must conform and be 
responsive to all pertinent Contract Documents, including, but not limited to, the 
Instructions to Bidders. 

9. A bid bond by an admitted surety insurer on the form provided by the District a 
cashier's check or a certified check, drawn to the order of the San Rafael City 
Schools, in the amount of ten percent (10%) of the total bid price, shall accompany 
the Bid Form and Proposal, as a guarantee that the Bidder will, within seven (7) 
calendar days after the date of the Notice of Award, enter into a contract with the 
District for the performance of the services as stipulated in the bid. 

10. A mandatory pre-bid conference and site visit will be held on Tuesday, February 
11, 2025, at 2:00:00 p.m. at Old Gallinas Children's Center, 251 N San Pedro Rd 
STE D, San Rafael, CA 94903. All participants are required to sign in. The sign-in 
location will be issued via addendum. The site visit is expected to take 
approximately ½ hour. Failure to attend will render bid ineligible. DO NOT ENTER 
ANY SCHOOL BUILDINGS. 

11. The successful Bidder shall be required to furnish a 100% Performance Bond and a 
100% Payment Bond if it is awarded the Contract for the Work. 

12. The successful Bidder may substitute securities for any monies withheld by the 
District to ensure performance under the Contract, in accordance with the 
provisions of section 22300 of the Public Contract Code. 

13. The successful bidder will be required to certify that it either meets the Disabled 
Veteran Business Enterprise (“DVBE”) goal of three percent (3%) participation or 
made a good faith effort to solicit DVBE participation in this Contract if it is awarded 
the Contract for the Work. 

14. The Contractor and all Subcontractors under the Contractor shall pay all workers on 
all Work performed pursuant to this Contract not less than the general prevailing 
rate of per diem wages and the general prevailing rate for holiday and overtime 
work as determined by the Director of the Department of Industrial Relations, State 
of California, for the type of work performed and the locality in which the work is to 
be performed within the boundaries of the District, pursuant to section 1770 et seq. 
of the California Labor Code. Prevailing wage rates are also available from the 
District or on the Internet at: <http://www.dir.ca.gov>. 

15. This Project is subject to labor compliance monitoring and enforcement by the 
Department of Industrial Relations pursuant to Labor Code section 1771.4 and 
subject to the requirements of Title 8 of the California Code of Regulations. The 
successful Bidder shall comply with all requirements of Division 2, Part 7, Chapter 
1, Articles 1-5 of the Labor Code. 

16. The District’s Board has found and determined that the following item(s) shall be 
used on this Project based on the purpose(s) indicated. (Public Contract Code 
section 3400(c).) A particular material, product, thing, or service is designated by 
specific brand or trade name for the following purpose(s): 

(1) In order to match other products in use on a particular public improvement 
either completed or in the course of completion: 

a. Alerton Controls 
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b. Primus Lock Cores 

c. Verkada Security Cameras 

d. Open Path Secure Access Hardware 

e. Von Duprin Panic Hardware 

17. The District shall award the Contract, if it awards it at all, to the lowest responsive 
responsible bidder based on: 

A. The base bid amount only. 

18. The Board reserves the right to reject any and all bids and/or waive any irregularity in 
any bid received. If the District awards the Contract, the security of unsuccessful 
bidder(s) shall be returned within sixty (60) days from the time the award is made. 
Unless otherwise required by law, no bidder may withdraw its bid for ninety (90) days 
after the date of the bid opening. 

 
END OF DOCUMENT
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INSTRUCTIONS TO BIDDERS 

 
Bidders shall follow the instructions in this document, and shall submit all documents, 
forms, and information required for consideration of a bid. 

San Rafael City Schools (“District”) will evaluate information submitted by the apparent low 
Bidder and, if incomplete or unsatisfactory to District, Bidder’s bid may be rejected at the 
sole discretion of District. 

1. Bids are requested for a general construction contract, or work described in general, 
for the following project (“Project” or “Contract”): 

Braun Center at Old Gallinas Phase 1 
 

2. A Bidder and its subcontractors must possess the appropriate State of California 
contractors’ license and must maintain the license throughout the duration of the 
project. Bidders must also be registered as a public works contractor with the 
Department of Industrial Relations pursuant to the Labor Code. Bids submitted by a 
contractor who is not properly licensed or registered shall be deemed nonresponsive 
and will not be considered. 

3. The District has prequalified bidders pursuant to Public Contract Code section 
20111.5. Only prequalified bidders will be eligible to submit a bid for this Project. 
Any bid submitted by a bidder who is not prequalified shall be deemed nonresponsive 
and will not be considered. 

4. District will receive bids submitted electronically from bidders as stipulated in the 
Notice to Bidders. Email subject line must include the name of the Bidder, name of 
the Project, the Project Number and/or bid number, and time of bid opening. Bids 
must be electronically submitted to the following email address: 
bondprogram@srcs.org, by date and time shown in the Notice to Bidders. Each 
bidder is solely responsible for timely submission of its bid; the District is not 
responsible for any technological issues affecting a bidder’s ability to timely submit 
its bid or portion thereof. Bid emails must attach all documents as required herein. 

5. Bids will be opened and publicly read aloud via video conference. A link to the video 
conference will be provided by Addendum. Prior to publicly reading aloud bids at the 
video conference, the District reserves the right to verify the genuineness of any bid 
security. 

6. Bidders must submit bids on the documents titled Bid Form and Proposal, and must 
submit all other required District forms. Bids not submitted on the District's required 
forms shall be deemed nonresponsive and shall not be considered. Additional sheets 
required to fully respond to requested information are permissible. 

7. Bidders shall not modify the Bid Form and Proposal or qualify their bids. Bidders 
shall not submit to the District a re-formatted, re-typed, altered, modified, or 
otherwise recreated version of the Bid Form and Proposal or other District-provided 
document. 

mailto:bondprogram@srcs.org
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8. Bids shall be clearly written and without erasure or deletions. District reserves the 
right to reject any bid containing erasures, deletions, or illegible contents. 

9. Bidders must supply all information required by each Bid Document. Bids must be 
full and complete. District reserves the right in its sole discretion to reject any bid as 
nonresponsive as a result of any error or omission in the bid. Bidders must complete 
and submit all of the following documents with the Bid Form and Proposal: 

a. Bid Bond on the District's form, or other security. 

b. Designated Subcontractors List. 

c. Site Visit Certification, if a site visit was required. 

d. Non-Collusion Declaration. 

10. Bidders must submit with their bids a legible photocopy of (i) a cashier's check or (ii) 
a certified check payable to District, or (iii) a bid bond by an admitted surety insurer 
of not less than ten percent (10%) of amount of Base Bid, plus all additive alternates 
(“Bid Bond”). If Bidder chooses to provide a Bid Bond as security, Bidder must use 
the required form of corporate surety provided by the District. The Surety on 
Bidder’s Bid Bond must be an insurer admitted in the State of California and 
authorized to issue surety bonds in the State of California. Bidder must deposit the 
original of the bid bond, cashier’s check, or certified check in the mail on the same 
day as the bid opening. Bids submitted without necessary bid security will be 
deemed nonresponsive and will not be considered. 

11. If Bidder to whom the Contract is awarded fails or neglects to enter into the Contract 
and submit required bonds, insurance certificates, and all other required documents, 
within SEVEN (7) calendar days after the date of the Notice of Award, District may 
deposit Bid Bond, cash, cashier's check, or certified check for collection, and 
proceeds thereof may be retained by District as liquidated damages for failure of 
Bidder to enter into Contract, in the sole discretion of District. It is agreed that 
calculation of damages District may suffer as a result of Bidder's failure to enter into 
the Contract would be extremely difficult and impractical to determine and that the 
amount of the Bidder’s required bid security shall be the agreed and conclusively 
presumed amount of damages. 

12. Bidders must submit with the bid the Designated Subcontractors List for those 
subcontractors who will perform any portion of Work, including labor, rendering of 
service, or specially fabricating and installing a portion of the Work or improvement 
according to detailed drawings contained in the plans and specifications, in excess of 
one half of one percent (0.5%) of total bid. Failure to submit this list when required 
by law shall result in bid being deemed nonresponsive and the bid will not be 
considered. 

13. All of the listed subcontractors are required to be registered as a public works 
contractor with the Department of Industrial Relations pursuant to the Labor Code. 

a. An inadvertent error in listing the California contractor license number on the 
Designated Subcontractors List shall not be grounds for filing a bid protest or 
grounds for considering the bid nonresponsive if the correct contractor’s 
license number is submitted to the District within 24 hours after the bid 
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opening and the corrected number corresponds with the submitted name and 
location for that subcontractor. 

b. An inadvertent error listing an unregistered subcontractor shall not be 
grounds for filing a bid protest or grounds for considering the bid 
nonresponsive provided that any of the following apply: 

(1) The subcontractor is registered prior to the bid opening. 

(2) The subcontractor is registered and has paid the penalty registration 
fee within 24 hours after the bid opening. 

(3) The subcontractor is replaced by another registered subcontractor 
pursuant to Public Contract Code section 4107. 

14. If a mandatory pre-bid conference and site visit (“Site Visit”) is required as 
referenced in the Notice to Bidders, then Bidders must submit the Site Visit 
Certification with their Bid. District will transmit to all prospective Bidders of record 
such Addenda as District in its discretion considers necessary in response to 
questions arising at the Site Visit. Oral statements shall not be relied upon and will 
not be binding or legally effective. Addenda issued by the District as a result of the 
Site Visit, if any, shall constitute the sole and exclusive record and statement of the 
results of the Site Visit. 

15. Bidders shall submit the Non-Collusion Declaration with their bids. Bids submitted 
without the Non-Collusion Declaration shall be deemed nonresponsive and will not be 
considered. 

16. The Contractor and all Subcontractors under the Contractor shall pay all workers on 
all work performed pursuant to the Contract not less than the general prevailing rate 
of per diem wages and the general prevailing rate for holiday and overtime work as 
determined by the Director of the Department of Industrial Relations, State of 
California, for the type of work performed and the locality in which the work is to be 
performed within the boundaries of the District, pursuant to sections 1770 et seq. of 
the California Labor Code. Copies of the general prevailing rates of per diem wages 
for each craft, classification, or type of worker needed to execute the Contract, as 
determined by Director of the Department of Industrial Relations, are available upon 
request at the District’s principal office. Prevailing wage rates are also available on 
the internet at http://www.dir.ca.gov. 

http://www.dir.ca.gov/
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17. Section 17076.11 of the Education Code requires school districts using funds 
allocated pursuant to the State of California School Facility Program for the 
construction and/or modernization of school building(s) to have a participation goal 
for disabled veteran business enterprises (“DVBE”) of at least three percent (3%) per 
year of the overall dollar amount expended on projects that receive state funding or 
demonstrate its good faith effort to solicit DVBE participation in this Contract. In 
order to meet this requirement by demonstrating a good faith effort, Bidder must 
advertise for DVBE-certified subcontractors and suppliers before submitting its Bid. 
For any project that is at least partially state-funded, the lowest responsive 
responsible Bidder awarded the Contract must submit certification of compliance with 
the procedures for implementation of DVBE contracting goals with its signed 
Agreement. DVBE Certification form is attached. Do not submit this form with your 
Bid. 

18. Submission of bid signifies careful examination of Contract Documents and complete 
understanding of the nature, extent, and location of Work to be performed. Bidders 
must complete the tasks listed below as a condition to bidding, and submission of a 
bid shall constitute the Bidder's express representation to District that Bidder has 
fully completed the following: 

a. Bidder has visited the Site, if required, and has examined thoroughly and 
understood the nature and extent of the Contract Documents, Work, Site, 
locality, actual conditions, as-built conditions, and all local conditions and 
federal, state and local laws, and regulations that in any manner may affect 
cost, progress, performance, or furnishing of Work or that relate to any 
aspect of the means, methods, techniques, sequences, or procedures of 
construction to be employed by Bidder and safety precautions and programs 
incident thereto; 

b. Bidder has conducted or obtained and has understood all examinations, 
investigations, explorations, tests, reports, and studies that pertain to the 
subsurface conditions, as-built conditions, underground facilities, and all other 
physical conditions at or contiguous to the Site or otherwise that may affect 
the cost, progress, performance, or furnishing of Work, as Bidder considers 
necessary for the performance or furnishing of Work at the Contract Sum, 
within the Contract Time, and in accordance with the other terms and 
conditions of Contract Documents, including specifically the provisions of the 
General Conditions; and no additional examinations, investigations, 
explorations, tests, reports, studies, or similar information or data are or will 
be required by Bidder for such purposes; 

c. Bidder has correlated its knowledge and the results of all such observations, 
examinations, investigations, explorations, tests, reports, and studies with the 
terms and conditions of the Contract Documents; 
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d. Bidder has given the District prompt written notice of all conflicts, errors, 
ambiguities, or discrepancies that it has discovered in or among the Contract 
Documents and the actual conditions, and the written resolution(s) thereof by 
the District is/are acceptable to Bidder; 

e. Bidder has made a complete disclosure in writing to the District of all facts 
bearing upon any possible interest, direct or indirect, that Bidder believes any 
representative of the District or other officer or employee of the District 
presently has or will have in this Contract or in the performance thereof or in 
any portion of the profits thereof; 

f. Bidder must, prior to bidding, perform the work, investigations, research, and 
analysis required by this document and that Bidder represented in its Bid 
Form and Proposal and the Agreement that it performed prior to bidding. 
Contractor under this Contract is charged with all information and knowledge 
that a reasonable bidder would ascertain from having performed this required 
work, investigation, research, and analysis. Bid prices must include entire 
cost of all work “incidental” to completion of the Work. 

g. Conditions Shown on the Contract Documents: Information as to 
underground conditions, as-built conditions, or other conditions or 
obstructions, indicated in the Contract Documents, e.g., on Drawings or in 
Specifications, has been obtained with reasonable care, and has been 
recorded in good faith. However, District only warrants, and Bidder may only 
rely, on the accuracy of limited types of information. 

(1) As to above-ground conditions or as-built conditions shown or 
indicated in the Contract Documents, there is no warranty, express or 
implied, or any representation express or implied, that such 
information is correctly shown or indicated. This information is 
verifiable by independent investigation and Bidder is required to make 
such verification as a condition to bidding. In submitting its Bid, 
Bidder shall rely on the results of its own independent investigation. 
In submitting its Bid, Bidder shall not rely on District-supplied 
information regarding above-ground conditions or as-built conditions. 

(2) As to any subsurface condition shown or indicated in the Contract 
Documents, Bidder may rely only upon the general accuracy of actual 
reported depths, actual reported character of materials, actual 
reported soil types, actual reported water conditions, or actual 
obstructions shown or indicated. District is not responsible for the 
completeness of such information for bidding or construction; nor is 
District responsible in any way for any conclusions or opinions that the 
Bidder has drawn from such information; nor is the District responsible 
for subsurface conditions that are not specifically shown (for example, 
District is not responsible for soil conditions in areas contiguous to 
areas where a subsurface condition is shown). 

h. Conditions Shown in Reports and Drawings Supplied for Informational 
Purposes: Reference is made to the document entitled Geotechnical Data, and 
the document entitled Existing Conditions, for identification of: 
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(1) Subsurface Conditions: Those reports of explorations and tests of 
subsurface conditions at or contiguous to the Site that have been 
utilized by Architect in preparing the Contract Documents; and 

(2) Physical Conditions: Those drawings of physical conditions in or 
relating to existing surface or subsurface structures at or contiguous to 
the Site that has been utilized by Architect in preparing the Contract 
Documents. 

(3) These reports and drawings are not Contract Documents and, except 
for any “technical” data regarding subsurface conditions specifically 
identified in Geotechnical Data and Existing Conditions, and 
underground facilities data, Bidder may not in any manner rely on the 
information in these reports and drawings. Subject to the foregoing, 
Bidder must make its own independent investigation of all conditions 
affecting the Work and must not rely on information provided by 
District. 

19. Bids shall be based on products and systems specified in Contract Documents or 
listed by name in Addenda. Whenever in the Specifications any materials, process, 
or article is indicated or specified by grade, patent, or proprietary name, or by name 
of manufacturer, that Specification shall be deemed to be followed by the words “or 
equal.” Bidder may, unless otherwise stated, offer any material, process, or article 
that shall be substantially equal or better in every respect to that so indicated or 
specified. The District is not responsible and/or liable in any way for a Contractor’s 
damages and/or claims related, in any way, to that Contractor’s basing its bid on any 
requested substitution that the District has not approved in advance and in writing. 
Contractors and materials suppliers who submit requests for substitutions prior to 
the award of the Contract must do so in writing and in compliance with Public 
Contract Code section 3400. All requests must comply with the following: 

a. District must receive any notice of request for substitution of a specified item 
a minimum of TEN (10) calendar days prior to bid opening. The Successful 
Bidder will not be allowed to substitute specified items unless properly 
noticed. 

b. Within 35 days after the date of the Notice of Award, the Successful Bidder 
shall submit data substantiating the request(s) for all substitution(s) 
containing sufficient information to assess acceptability of product or system 
and impact on Project, including, without limitation, the requirements 
specified in the Special Conditions and the Specifications. Insufficient 
information shall be grounds for rejection of substitution. 

c. Approved substitutions, if any, shall be listed in Addenda. District reserves 
the right not to act upon submittals of substitutions until after bid opening. 

d. Substitutions may be requested after Contract has been awarded only if 
indicated in and in accordance with requirements specified in the Special 
Conditions and the Specifications. 

20. Bidders may examine any available “as-built” drawings of previous work by giving 
District reasonable advance notice. District will not be responsible for accuracy of 
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“as-built” drawings. The document entitled Existing Conditions applies to all supplied 
“as-built” drawings. 

21. All questions about the meaning or intent of the Contract Documents are to be 
directed via email to the District to bondprogram@srcs.org. Interpretations or 
clarifications considered necessary by the District in response to such questions will 
be issued in writing by Addenda and emailed, faxed, mailed, or delivered to all 
parties recorded by the District as having received the Contract Documents or posted 
on the District’s website at https://www.srcsbondprogram.org/domain/16 Questions 
received less than SEVEN (7) calendar days prior to the date for opening bids may 
not be answered. Only questions answered by formal written Addenda will be 
binding. Oral and other interpretations or clarifications will be without legal effect. 

22. Addenda may also be issued to modify other parts of the Contract Documents as 
deemed advisable by the District. 

23. Each Bidder must acknowledge each Addendum in its Bid Form and Proposal by 
number or its Bid shall be considered non-responsive. Each Addendum shall be part 
of the Contract Documents. A complete listing of Addenda may be secured from the 
District. 

24. This Contract may include alternates. Alternates are defined as alternate products, 
materials, equipment, systems, methods, or major elements of the construction that 
may, at the District's option and under terms established in the Contract and 
pursuant to section 20103.8 of the Public Contract Code, be selected for the Work. 

25. The District shall award the Contract, if it awards it at all, to the lowest responsive 
responsible bidder based on the criteria as indicated in the Notice to Bidders. In the 
event two or more responsible bidders submit identical bids, the District shall select 
the Bidder to whom to award the Contract by lot. 

26. Discrepancies between written words and figures, or words and numerals, will be 
resolved in favor of figures or numerals. 

27. Any bid protest by any Bidder regarding any other bid must be submitted in writing 
to the District, before 5:00 p.m. of the THIRD (3rd) business day following bid 
opening. 

a. Only a Bidder who has actually submitted a bid, and who could be awarded 
the Contract if the bid protest is upheld, is eligible to submit a bid protest. 
Subcontractors are not eligible to submit bid protests. A Bidder may not rely 
on the bid protest submitted by another Bidder. 

b. A bid protest must contain a complete statement of any and all bases for the 
protest and all supporting documentation. Materials submitted after the bid 
protest deadline will not be considered. 

c. The protest must refer to the specific portions of all documents that form the 
basis for the protest. 

(1) Without limitation to any other basis for protest, an inadvertent error 
in listing the California contractor’s license number on the Designated 
Subcontractors List shall not be grounds for filing a bid protest or 

mailto:bondprogram@srcs.org
http://www.srcsbondprogram.org/domain/16
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grounds for considering the bid nonresponsive if the correct 
contractor’s license number is submitted to the District within 24 hours 
after the bid opening and the corrected number corresponds with the 
submitted name and location for that subcontractor. 

(2) Without limitation to any other basis for protest, an inadvertent error 
listing an unregistered subcontractor shall not be grounds for filing a 
bid protest or grounds for considering the bid nonresponsive provided 
that any of the following apply: 

(i) The subcontractor is registered prior to the bid opening. 

(ii) The subcontractor is registered and has paid the penalty 
registration fee within 24 hours after the bid opening. 

(iii) The subcontractor is replaced by another registered 
subcontractor pursuant to Public Contract Code section 4107. 

d. The protest must include the name, address and telephone number of the 
person representing the protesting party. 

e. The party filing the protest must concurrently transmit a copy of the protest 
and any attached documentation to all other parties with a direct financial 
interest that may be adversely affected by the outcome of the protest. Such 
parties shall include all other bidders or proposers who appear to have a 
reasonable prospect of receiving an award depending upon the outcome of 
the protest. 

f. The procedure and time limits set forth in this paragraph are mandatory and 
are each bidder’s sole and exclusive remedy in the event of bid protest. 
Failure to comply with these procedures shall constitute a waiver of any right 
to further pursue the bid protest, including filing a Government Code Claim or 
legal proceedings. 

28. The Bidder to whom Contract is awarded shall execute and submit the following 
documents by 5:00 p.m. of the SEVENTH (7th) calendar day following the date of 
the Notice of Award. Failure to properly and timely submit these documents entitles 
District to reject the bid as nonresponsive. 

a. Agreement: To be executed by successful Bidder. Submit four (4) copies, 
each bearing an original signature. 

b. Performance Bond (100%): On the form provided in the Contract Documents 
and fully executed as indicated on the form. 

c. Payment Bond (Contractor's Labor and Material Bond) (100%): On the form 
provided in the Contract Documents and fully executed as indicated on the 
form. 

d. Insurance Certificates and Endorsements as required. 

e. Workers’ Compensation Certification. 



SAN RAFAEL CITY SCHOOLS INSTRUCTIONS TO BIDDERS  
BRAUN CENTER AT OLD GALLINAS PHASE 1 

PROJECT NO. 25-01 
DOCUMENT 00 21 13-9 

 

f. Prevailing Wage and Related Labor Requirements Certification. 

g. Disabled Veteran Business Enterprise Participation Certification. 

h. Drug-Free Workplace Certification. 

i. Tobacco-Free Environment Certification. 

j. Hazardous Materials Certification. 

k. Lead-Based Materials Certification. 

l. Imported Materials Certification. 

m. Criminal Background Investigation/Fingerprinting Certification. 

n. Roofing Project Certification: from Contractor, Material Manufacturer and/or 
Vendor. 

o. Registered Subcontractors List: Must include Department of Industrial 
Relations (DIR) registration number of each subcontractor for all tiers. 

29. Time for Completion: District may issue a Notice to Proceed within NINETY (90) 
days from the date of the Notice of Award. Once Contractor has received the Notice 
to Proceed, Contractor shall complete the Work within the period of time indicated in 
the Contract Documents. 

a. In the event that the District desires to postpone issuing the Notice to 
Proceed beyond this 90-day period, it is expressly understood that with 
reasonable notice to the Contractor, the District may postpone issuing the 
Notice to Proceed. 

b. It is further expressly understood by Contractor that Contractor shall not be 
entitled to any claim of additional compensation as a result of the 
postponement of the issuance of the Notice to Proceed beyond a 90-day 
period. If the Contractor believes that a postponement of issuance of the 
Notice to Proceed will cause a hardship to the Contractor, the Contractor may 
terminate the Contract. Contractor’s termination due to a postponement 
beyond this 90-day period shall be by written notice to District within TEN 
(10) calendar days after receipt by Contractor of District's notice of 
postponement. 

c. It is further understood by the Contractor that in the event that Contractor 
terminates the Contract as a result of postponement by the District, the 
District shall only be obligated to pay Contractor for the Work that Contractor 
had performed at the time of notification of postponement and which the 
District had in writing authorized Contractor to perform prior to issuing a 
Notice to Proceed. 

d. Should the Contractor terminate the Contract as a result of a notice of 
postponement, District shall have the authority to award the Contract to the 
next lowest responsive responsible bidder. 
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30. District reserves the right to reject any or all bids, including without limitation the 
right to reject any or all nonconforming, nonresponsive, unbalanced, or conditional 
bids, to re-bid, and to reject the bid of any bidder if District believes that it would not 
be in the best interest of the District to make an award to that bidder, whether 
because the bid is not responsive or the bidder is unqualified or of doubtful financial 
ability or fails to meet any other pertinent standard or criteria established by District. 
District also reserves the right to waive any inconsequential deviations or 
irregularities in any bid. For purposes of this paragraph, an “unbalanced bid” is one 
having nominal prices for some work items and/or enhanced prices for other work 
items. 

31. It is the policy of the District that no qualified person shall be excluded from 
participating in, be denied the benefits of, or otherwise be subjected to 
discrimination in any consideration leading to the award of contract, based on race, 
color, gender, sexual orientation, political affiliation, age, ancestry, religion, marital 
status, national origin, medical condition or disability. The Successful Bidder and its 
subcontractors shall comply with applicable federal and state laws, including, but not 
limited to the California Fair Employment and Housing Act, beginning with 
Government Code section 12900, and Labor Code section 1735. 

32. Prior to the award of Contract, District reserves the right to consider the 
responsibility of the Bidder. District may conduct investigations as District deems 
necessary to assist in the evaluation of any bid and to establish the responsibility, 
including, without limitation, qualifications and financial ability of Bidders, proposed 
subcontractors, suppliers, and other persons and organizations to perform and 
furnish the Work in accordance with the Contract Documents to District's satisfaction 
within the prescribed time. 

33. Bidder expressly acknowledges that it is familiar with and capable of complying with 
applicable federal, State, and local requirements relating to COVID-19 or other public 
health emergency/epidemic/pandemic protocols. 

END OF DOCUMENT 
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  dollars 
BASE BID 

$   

Bidder acknowledges and agrees that the Base Bid accounts for any and all 
Allowance(s). 

DOCUMENT 00 41 13 

BID FORM AND PROPOSAL 

 
To: Governing Board of the San Rafael City Schools (“District” or “Owner”) 

From:    
(Proper Name of Bidder) 

The undersigned declares that Bidder has read and understands the Contract Documents, 
including, without limitation, the Notice to Bidders and the Instructions to Bidders, and 
agrees and proposes to furnish all necessary labor, materials, and equipment to perform 
and furnish all work in accordance with the terms and conditions of the Contract 
Documents, including, without limitation, the Drawings and Specifications of Bid No. 25-
01, for the following project known as: 

Braun Center at Old Gallinas Phase 1 
 

(“Project” or “Contract”) and will accept in full payment for that Work the following total 
lump sum amount, all taxes included: 

 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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Additional Detail Regarding Calculation of Base Bid 

1. Allowance. The Bidder’s Base Bid shall include the following Allowances for the 
Tasks/Work as noted here: 

 
 

The Bidder’s Base Bid and each alternate shall include a Twenty-Five 
Thousand Dollars ($25,000.00) allowance for Unforeseen Conditions. 

 

 
The above allowance shall only be allocated for unforeseen items. Contractor shall not bill 
for or be due any portion of this allowance unless the District has identified specific work, 
Contractor has submitted a price for that work or the District has proposed a price for that 
work, the District has accepted the cost for that work, and the District has prepared an 
Allowance Expenditure Directive incorporating that work. Contractor hereby authorizes the 
District to execute a unilateral deductive change order at or near the end of the Project for 
all or any portion of the allowance not allocated. Any unused portion of the allowance will 
revert back to the District documented by a deductive change order. 

 
[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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2. The undersigned has reviewed the Work outlined in the Contract Documents and 
fully understands the scope of Work required in this Proposal, understands the 
construction and project management function(s) is described in the Contract 
Documents, and that each Bidder who is awarded a contract shall be in fact a prime 
contractor, not a subcontractor, to the District, and agrees that its Proposal, if 
accepted by the District, will be the basis for the Bidder to enter into a contract with 
the District in accordance with the intent of the Contract Documents. 

3. The undersigned has notified the District in writing of any discrepancies or omissions 
or of any doubt, questions, or ambiguities about the meaning of any of the Contract 
Documents, and has contacted the Construction Manager before bid date to verify 
the issuance of any clarifying Addenda. 

4. The undersigned agrees to commence work under this Contract on the date 
established in the Contract Documents and to complete all work within the time 
specified in the Contract Documents. 

5. The liquidated damages clause of the General Conditions and Agreement is hereby 
acknowledged. 

6. It is understood that the District reserves the right to reject this bid and that the bid 
shall remain open to acceptance and is irrevocable for a period of ninety (90) days. 

7. The following documents are attached hereto: 

• Photocopy of Bid Bond on the District's form or other security 
• Designated Subcontractors List 
• Site Visit Certification 
• Non-Collusion Declaration 

 
8. Receipt and acceptance of the following Addenda is hereby acknowledged: 

 
 
No.  , Dated   

 
No.  , Dated   

 
No.  , Dated   

 
No.  , Dated   

 
No.  , Dated   

 
No.  , Dated   

9. Bidder acknowledges that the license required for performance of the Work is a B 
license. 

10. Bidder hereby certifies that Bidder is able to furnish labor that can work in harmony 
with all other elements of labor employed or to be employed on the Work. 
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11. Bidder specifically acknowledges and understands that if it is awarded the Contract, 
that it shall perform the Work of the Project while complying with all requirements of 
the Department of Industrial Relations. 

12. Bidder hereby certifies that its bid includes sufficient funds to permit Bidder to 
comply with all local, state or federal labor laws or regulations during the Project, 
including payment of prevailing wage, and that Bidder will comply with the provisions 
of Labor Code section 2810(d) if awarded the Contract 

13. Bidder represents that it is competent, knowledgeable, and has special skills with 
respect to the nature, extent, and inherent conditions of the Work to be performed. 
Bidder further acknowledges that there are certain peculiar and inherent conditions 
existent in the construction of the Work that may create, during the Work, unusual 
or peculiar unsafe conditions hazardous to persons and property. 

14. Bidder expressly acknowledges that it is aware of such peculiar risks and that it has 
the skill and experience to foresee and to adopt protective measures to adequately 
and safely perform the Work with respect to such hazards. 

15. Bidder expressly acknowledges that it is familiar with and capable of complying with 
applicable federal, State, and local requirements relating to COVID-19 or other public 
health emergency/epidemic/pandemic including, if required, preparing, posting, and 
implementing a Social Distancing Protocol. 

16. Bidder expressly acknowledges that it is aware that if a false claim is knowingly 
submitted (as the terms “claim” and “knowingly” are defined in the California False 
Claims Act, Gov. Code, § 12650 et seq.), the District will be entitled to civil remedies 
set forth in the California False Claim Act. It may also be considered fraud and the 
Contractor may be subject to criminal prosecution. 

17. The undersigned Bidder certifies that it is, at the time of bidding, and shall be 
throughout the period of the Contract, licensed by the State of California to do the 
type of work required under the terms of the Contract Documents and registered as 
a public works contractor with the Department of Industrial Relations. Bidder further 
certifies that it is regularly engaged in the general class and type of work called for in 
the Contract Documents. 

Furthermore, Bidder hereby certifies to the District that all representations, certifications, 
and statements made by Bidder, as set forth in this bid form, are true and correct and are 
made under penalty of perjury. 

Dated this   day of   20   

Name of Bidder:     

Type of Organization:     

Signature:     

Print Name:     

Title:     



SAN RAFAEL CITY SCHOOLS BID FORM AND PROPOSAL 
BRAUN CENTER AT OLD GALLINAS PHASE 1 

PROJECT NO. 25-01 
 DOCUMENT 00 41 13-5 

 

Address of Bidder:      

Taxpayer Identification No. of Bidder:      

Telephone Number:      

Fax Number:      

E-mail:    Web Page:    

Contractor's License No(s): No.:   Class:   Expiration Date:   

No.:   Class:  Expiration Date:   

No.:   Class:  Expiration Date:   

Public Works Contractor Registration No.:   

END OF DOCUMENT 
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BID BOND 

 
(Note: If Bidder is providing a bid bond as its bid security, Bidder must use this 
form, NOT a surety company form.) 

KNOW ALL PERSONS BY THESE PRESENTS: 

That the undersigned, , as Principal (“Principal”), 

and  , as 
Surety (“Surety”), a corporation organized and existing under and by virtue of the laws of 
the State of California and authorized to do business as a surety in the State of California, 
are held and firmly bound unto the San Rafael City Schools (“District”) of Marin County, 
State of California, as Obligee, in an amount equal to ten percent (10%) of the Base Bid 
plus alternates, in the sum of 

  Dollars ($  ) 

lawful money of the United States of America, for the payment of which sum well and truly 
to be made, we, and each of us, bind ourselves, our heirs, executors, administrators, 
successors, and assigns, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted a 
bid to the District for all Work specifically described in the accompanying bid for the 
following project: Braun Center at Old Gallinas Phase 1 (“Project” or “Contract”). 

NOW, THEREFORE, if the Principal is awarded the Contract and, within the time and manner 
required under the Contract Documents, after the prescribed forms are presented to 
Principal for signature, enters into a written contract, in the prescribed form in accordance 
with the bid, and files two bonds, one guaranteeing faithful performance and the other 
guaranteeing payment for labor and materials as required by law, and meets all other 
conditions to the Contract between the Principal and the Obligee becoming effective, or if 
the Principal shall fully reimburse and save harmless the Obligee from any damage 
sustained by the Obligee through failure of the Principal to enter into the written contract 
and to file the required performance and labor and material bonds, and to meet all other 
conditions to the Contract between the Principal and the Obligee becoming effective, then 
this obligation shall be null and void; otherwise, it shall be and remain in full force and 
effect. The full payment of the sum stated above shall be due immediately if Principal fails 
to execute the Contract within seven (7) days of the date of the District's Notice of Award to 
Principal. 

Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration or addition to the terms of the Contract or the call for bids, or to the work to be 
performed thereunder, or the specifications accompanying the same, shall in any way affect 
its obligation under this bond, and it does hereby waive notice of any such change, 
extension of time, alteration or addition to the terms of the Contract or the call for bids, or 
to the work, or to the specifications. 
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In the event suit is brought upon this bond by the Obligee and judgment is recovered, the 
Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable 
attorneys' fee to be fixed by the Court. 

If the District awards the bid, the security of unsuccessful bidder(s) shall be returned within 
sixty (60) days from the time the award is made. Unless otherwise required by law, no 
bidder may withdraw its bid for ninety (90) days after the date of the bid opening. 

IN WITNESS WHEREOF, this instrument has been duty executed by the Principal and Surety 
above named, on the   day of  , 20 . 

 
Principal 

 
By 

 
Surety 

 
By 

 
Name of California Agent of Surety 

 
Address of California Agent of Surety 

 
Telephone Number of California Agent of Surety 

Bidder must attach Power of Attorney and Certificate of Authority for Surety and a 
Notarial Acknowledgment for all Surety's signatures. The California Department of 
Insurance must authorize the Surety to be an admitted Surety Insurer. 

END OF DOCUMENT 
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DESIGNATED SUBCONTRACTORS LIST 
(Public Contact Code Sections 4100-4114) 

PROJECT: Braun Center at Old Gallinas Phase 1 

 
Bidder acknowledges and agrees that it must clearly set forth below the name, location and 
California contractor license number of each subcontractor who will perform work or labor or 
render service to the Bidder in or about the construction of the Work or who will specially 
fabricate and install a portion of the Work according to detailed drawings contained in the 
plans and specifications in an amount in excess of one-half of one percent (0.5%) of 
Bidder’s total Base Bid and the kind of Work that each will perform. Vendors or suppliers of 
materials only do not need to be listed. 

Bidder acknowledges and agrees that, if Bidder fails to list as to any portion of Work, or if 
Bidder lists more than one subcontractor to perform the same portion of Work, Bidder must 
perform that portion itself or be subjected to penalty under applicable law. In case more 
than one subcontractor is named for the same kind of Work, state the portion of the kind of 
Work that each subcontractor will perform. 

If alternate bid(s) is/are called for and Bidder intends to use subcontractors different from 
or in addition to those subcontractors listed for work under the Base Bid, Bidder must list 
subcontractors that will perform Work in an amount in excess of one half of one percent 
(0.5%) of Bidder’s total Base Bid plus alternate(s). 

If further space is required for the list of proposed subcontractors, attach additional copies 
of page 2 showing the required information, as indicated below. 

Subcontractor Name:      

CA Cont. Lic. #:   Location:   

DIR Registration #:      

Portion of Work:     

Subcontractor Name:      

CA Cont. Lic. #:   Location:   

DIR Registration #:      

Portion of Work:     

Subcontractor Name:      

CA Cont. Lic. #:   Location:   

DIR Registration #:      

Portion of Work:     
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Subcontractor Name:      

CA Cont. Lic. #:   Location:   

DIR Registration #:      

Portion of Work:     

Subcontractor Name:      

CA Cont. Lic. #:   Location:   

DIR Registration #:      

Portion of Work:     

Subcontractor Name:      

CA Cont. Lic. #:   Location:   

DIR Registration #:      

Portion of Work:     

Subcontractor Name:      

CA Cont. Lic. #:   Location:   

DIR Registration #:      

Portion of Work:     

Subcontractor Name:      

CA Cont. Lic. #:   Location:   

DIR Registration #:      

Portion of Work:     

 
Date:   

Proper Name of Bidder:   

Signature:   

Print Name:   

Title:    
END OF DOCUMENT 
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SITE VISIT CERTIFICATION 

 
TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID 

IF SITE VISIT WAS MANDATORY 

PROJECT: Braun Center at Old Gallinas Phase 1 

Check option that applies: 

  I certify that I visited the Site of the proposed Work, received the attached   
pages of information, and became fully acquainted with the conditions relating to 
construction and labor. I fully understand the facilities, difficulties, and restrictions 
attending the execution of the Work under contract. 

   I certify that   (Bidder's representative) visited the Site 
of the proposed Work, received the attached    pages of information, and became fully 
acquainted with the conditions relating to construction and labor. The Bidder's 
representative fully understood the facilities, difficulties, and restrictions attending the 
execution of the Work under contract. 

Bidder fully indemnifies the San Rafael City Schools, its Architect, its Engineers, its 
Construction Manager, and all of their respective officers, agents, employees, and 
consultants from any damage, or omissions, related to conditions that could have been 
identified during my visit and/or the Bidder's representative’s visit to the Site. 

I certify under penalty of perjury under the laws of the State of California that the foregoing 
is true and correct. 

Date:   

Proper Name of Bidder:   

Signature:   

Print Name:   

Title:   
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NON-COLLUSION DECLARATION 
(Public Contract Code Section 7106) 

 
The undersigned declares: 

I am the   of  , the party making the foregoing bid. 
[Title] [Name of Firm] 

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 
company, association, organization, or corporation. The bid is genuine and not collusive or 
sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in 
a false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived, 
or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding. 
The bidder has not in any manner, directly or indirectly, sought by agreement, 
communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any 
other bidder. All statements contained in the bid are true. The bidder has not, directly or 
indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, 
or divulged information or data relative thereto, to any corporation, partnership, company, 
association, organization, bid depository, or to any member or agent thereof, to effectuate a 
collusive or sham bid, and has not paid, and will not pay, any person or entity for such 
purpose. 

Any person executing this declaration on behalf of a bidder that is a corporation, 
partnership, joint venture, limited liability company, limited liability partnership, or any 
other entity, hereby represents that he or she has full power to execute, and does execute, 
this declaration on behalf of the bidder. 

I declare under penalty of perjury under the laws of the State of California that the 
foregoing is true and correct and that this declaration is executed on  , 

[Date] 
at  ,  . 

[City] [State] 

Date:    

Proper Name of Bidder:    

Signature:    

Print Name:    

Title:    

END OF DOCUMENT 
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AGREEMENT FOR CONSTRUCTION SERVICES (SMALL PROJECTS) 

AGREEMENT NUMBER 25-01 

THIS AGREEMENT is made and entered into this 10th day of March 2025, by and between 
  (“Contractor”) and San 
Rafael City Schools (“District”) (“Contract”). 

 
1. The Contractor shall furnish to the District for a total price of   

  Dollars ($ ) (“Contract Price”), the following services 
(“Services” or “Work”): 

See Exhibit A. 
 

2. Contractor shall perform the Work at Old Gallinas Children's Center, 251 N San Pedro Rd 
STE D, San Rafael, CA 94903 (“Site”). The Project is the scope of Work performed at 
the Site. 

 
3. Work shall be completed within Sixty-Two (62) consecutive calendar days (“Contract 

Time”) from the date specified in the District’s Notice to Proceed. 
 

It is understood and agreed that the Work shall be performed and completed as required 
in the Contract Documents (as defined herein) including, without limitation, the 
Drawings and Specifications and submission of all documents required to secure funding 
or by the Division of the State Architect (“DSA”) for close-out of the Project, under the 
direction and supervision of, and subject to the approval of, the District or its authorized 
representative. 

 
4. Contractor agrees that if the Work is not completed within the Contract Time and/or 

pursuant to the completion schedule, construction schedule, or project milestones 
developed pursuant to provisions of the Contract, it is understood, acknowledged, and 
agreed that the District will suffer damage which is not capable of being calculated. 
Pursuant to Government Code section 53069.85, Contractor shall pay to the District, as 
fixed and liquidated damages for these incalculable damages, the sum of One Thousand 
Five Hundred Dollars ($1,500.00) per day for each and every calendar day of delay 
beyond the Contract Time or beyond any completion schedule, construction 
schedule, or project milestones established pursuant to the Contract. 

5. This Contract incorporates by this reference the Terms and Conditions attached hereto. 
Contractor, by executing this Contract, agrees to comply with all the Terms and Conditions. 

 
[REMAINDER OF PAGE LEFT BLANK INTENTIONALLY] 
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6. This Contract incorporates by this reference the Contract Documents attached hereto. 
Contractor, by executing this Contract, agrees to comply with all obligations set forth in 
the Contract Documents. The Contract Documents include only the following 
documents, as indicated: 

 
  Notice to Bidders 
  Instructions to Bidders 
  Bid Form and Proposal 
  Bid Bond 
  Designated Subcontractors List 
  Site Visit Certification 
  Non-Collusion Declaration 
  Agreement 
  Exhibit “A” (“Scope of Work”) 
  Notice of Award 
  Performance Bond 
  Payment Bond 
  Insurance Certificates and 

Endorsements 
  Off-Road Diesel-Fueled Fleet 

Certification 
  Prevailing Wage Certification 
  Workers’ Compensation 

Certification 
  Criminal Background Investigation 

/ Fingerprinting Certification 
  Asbestos & Other Hazardous 

Materials Certification 
  Lead-Product(s) Certification 

  Roofing Project Certification 
  Registered Subcontractor List 
  Disabled Veterans' Business Enterprise 

Participation Certification 
  Drug-Free Workplace Certification 
  Tobacco-Free Environment Certification 
  Imported Materials Certification 
  Notice to Proceed 
  Guarantee Form 
  Special Conditions 
  Hazmat Procedures & Requirements 
  Product Options and Substitutions 
  Application for Payment and Conditional 

and Unconditional Waiver and Release 
Forms 

  Submittals 
  Materials and Equipment 
  Temporary Facilities and Controls 
  Cutting and Patching 
  Contract Closeout and Final Cleaning 
  Operation and Maintenance Data 
  Warranties 
  Record Documents 
  Specifications 
  Plans 

 
 
 

7. Contractor shall not commence the Work under this Contract until the Contractor has 
submitted and the District has approved the performance bond, payment (labor and 
material) bond, the certificate(s) and the endorsement(s) of insurance required under 
the Terms and Conditions and the District has issued a Notice to Proceed. 

 
8. Payment for the Work shall be made in accordance with the Terms and Conditions. 

 
9. The Design Professional In General Responsible Charge for the Project is 

CA+SA Studio (“Architect”), and the construction manager on the Project is Greystone 
West Co. (“Construction Manager”). Contractor hereby acknowledges that the 
Architect, the Construction Manager, the Project Inspector, and the Division of the State 
Architect have authority to approve and/or suspend Work if the Contractor’s Work does 
not comply with the 
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requirements of the Contract Documents, Title 24 of the California Code of Regulations, 
and all applicable laws. No work shall be carried on except with the knowledge and 
under the inspection of said Project Inspector. Project Inspector shall have free access 
to any or all parts of work at any time. Contractor shall furnish Project Inspector 
reasonable opportunities for obtaining such information as may be necessary to keep 
Project Inspector fully informed respecting progress, manner of work, and character of 
materials. The Contractor shall be liable for any delay caused by its non-compliant Work 
or its failure to provide proper notification for inspection. 

 
10. Inspection and acceptance of the Work shall be performed by Staff of the Capital 

Facilities Department of the District. 

11. Any notice required or permitted to be given under this Contract shall be deemed to 
have been given, served, and received if given in writing and either personally delivered 
or deposited in the United States mail, registered or certified mail, postage prepaid, 
return receipt required, or sent by overnight delivery service, or facsimile or email, 
addressed as follows: 

 

District 

San Rafael City Schools 
ATTN: Timothy Ryan 
320 Nova Albion Way 
San Rafael, CA 94903 

Contractor 

Name:    
ATTN:   
[ADDRESS] 
[FAX] 
[EMAIL] 

Any notice personally given or sent by facsimile or email shall be effective upon receipt. 
Any notice sent by overnight delivery service shall be effective the business day next 
following delivery to the overnight delivery service. Any notice given by mail shall be 
effective three (3) days after deposit in the United States mail. 

 
12. Contractor shall guarantee all labor and material used in the performance of this 

Contract for a period of Two (2) year from the date of the District’s written approval of 
the Work. 

 
13. Each party has the full power and authority to enter into and perform this Contract, and 

the person signing this Contract on behalf of each party has been properly authorized 
and empowered to enter into this Contract. 

 
14. By signing this Contract, Contractor certifies, under penalty of perjury, that all the 

information provided in the Contract Documents is true, complete, and correct. 
 

[SIGNATURES ON FOLLOWING PAGE] 
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ACCEPTED AND AGREED on the date indicated below: 
 

Dated:  , 2025 

San Rafael City Schools 

Signature:   

Print Name: Bob Marcucci 

Print Title: Deputy Superintendent of   

                 Business Services 

Dated:  , 2025 

Contractor:    

Signature:    

Print Name:    

Print Title:    

License No.:    

Registration No.:    

Address:    

Telephone:    

Facsimile:    

E-Mail:   
 

 
Information regarding Contractor: 

 
Type of Business Entity: 
  Individual 
  Sole Proprietorship 
  Partnership 
  Limited Partnership 
  Corporation, State:  _ 
  Limited Liability Company 
  Other:   

 : 
Employer Identification and/or 
Social Security Number 

 
NOTE: Section 6041 of the Internal 
Revenue Code (26 U.S.C. 6041) and 
Section 1.6041-1 of Title 26 of the 
Code of Federal Regulations (26 
C.F.R. 1.6041-1) requires the 
recipients of $600.00 or more to 
furnish their taxpayer information 
to the payer. In order to comply 
with these requirements, the 
District requires the Contractor to 
furnish the information requested 
in this section. 

 
 
 
 

[REMAINDER OF PAGE LEFT BLANK INTENTIONALLY; TERMS AND CONDITIONS FOLLOW] 
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TERMS AND CONDITIONS TO CONTRACT 
 

1. NOTICE TO PROCEED: District shall provide a Notice to Proceed to Contractor pursuant to the 
Contract at which time Contractor shall proceed with the Work. 
2. STANDARD OF CARE: Contractor shall perform, diligently prosecute and complete the Work in a 
good and workmanlike manner within the Contract Time, and in strict conformity with all Contract 
Documents. 
3. SITE EXAMINATION: Contractor has examined the Site and certifies that it accepts all 
measurements, specifications and conditions affecting the Work to be performed at the Site. By 
submitting its quote, Contractor warrants that it has made all Site examination(s) that it deems 
necessary as to the condition of the Site, its accessibility for materials, workers and utilities, and 
Contractor’s ability to protect existing surface and subsurface improvements. No claim for allowance of 
time or money will be allowed as to any other undiscovered condition on the Site. 
4. PERMITS, LICENSES AND REGISTRATION: Contractor and all of its employees, agents, and 
subcontractors shall secure and maintain in force, at Contractor’s sole cost and expense, all licenses, 
registration and permits as are required by law, in connection with the furnishing of materials, supplies, 
or services herein listed. 
5. PROJECT INSPECTION CARD: Contractor shall verify that forms DSA 152 Project Inspection Card 
(or current version) are issued for the Project prior to commencement of construction. 
6. NOTIFICATION: Contractor shall notify the Architect and Project Inspector, in writing, of the 
commencement and completion of construction of each and every aspect of the work at least 48 hours 
in advance by submitting form DSA 156 (or current version) to the Project Inspector. Forms are 
available on the DSA’s website at: http://www.dgs.ca.gov/dsa/Forms.aspx. 
7. LABOR, MATERIALS AND EQUIPMENT: Contractor shall furnish all tools, equipment, apparatus, 
facilities, transportation, labor, and material necessary to furnish the services herein described, the 
services to be performed at such times and places as directed by and subject to the approval of the 
authorized District representative indicated in the Work specifications attached hereto. Unless otherwise 
specified, all materials shall be new and previously unused, and of the manufacturer’s latest model or 
the best of their respective kinds and grades as noted or specified, and workmanship shall be of good 
quality. 
8. SUBSTITUTIONS: No substitutions of material from those specified in the Work Specifications shall 
be made without the prior written approval of the District. Contractor shall be responsible for any re- 
design costs occasioned by District’s acceptance and/or approval of any substitute, as well as any costs 
that the District incurs for professional services, including DSA fees. District may deduct those costs 
from any amounts owing to Contractor for the review of the request for substitution, even if the request 
for substitution is not approved. Contractor shall, in the event that a substitute is less costly than that 
specified, credit the District with one-hundred percent (100%) of the net difference between the 
substitute and the originally specified material. 
9. INDEPENDENT CONTRACTOR: Contractor represents and warrants that Contractor is an 
independent contractor or business entity that is: (i) free from the control and direction of the District 
in connection with the performance of the Services, (ii) performing Services that are outside the usual 
course of the District’s business, and (iii) customarily engaged in an independently established trade, 
occupation, or business of the same nature as that involved in the Services performed, District being 
interested only in the results obtained. Contractor understands and agrees that it and all of its 
employees shall not be considered officers, employees, agents, partner, or joint venture of the District, 
and are not entitled to benefits of any kind or nature normally provided employees of the District and/or 
to which District's employees are normally entitled, including, but not limited to, State Unemployment 
Compensation or Worker's Compensation. Contractor shall assume full responsibility for payment of all 
federal, state, and local taxes or contributions, including unemployment insurance, social security, and 
income taxes with respect to Consultant's employees. 
10. CONTRACTOR SUPERVISION: Contractor shall provide competent supervision of personnel 
employed on the job Site, use of equipment, and quality of workmanship. 
11. WORKERS: Contractor shall at all times enforce strict discipline and good order among its 
employees and the employees of its subcontractors and shall not employ or work any unfit person or 
anyone not skilled in work assigned to him or her. Any person in the employ of the Contractor or a 

http://www.dgs.ca.gov/dsa/Forms.aspx
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subcontractor whom the District may deem incompetent or unfit shall be dismissed from the Site and 
shall not again be employed at Site without written consent from the District. 
12. SUBCONTRACTORS: Subcontractors, if any, engaged by the Contractor for any Service or Work 
under this Contract shall be subject to the approval of the District. Contractor agrees to bind every 
subcontractor by the terms of the Contract as far as such terms are applicable to subcontractor’s work, 
including, without limitation, all registration, indemnification, insurance, bond, and warranty 
requirements. If Contractor shall subcontract any part of this Contract, Contractor shall be fully 
responsible to the District for acts and omissions of its subcontractor and of persons either directly or 
indirectly employed by itself. Nothing contained in the Contract Documents shall create any contractual 
relations between any subcontractor and the District. 
13. SAFETY AND SECURITY: Contractor is responsible for maintaining safety in the performance of 
this Contract. Contractor shall be responsible to ascertain from the District the rules and regulations 
pertaining to safety, security, and driving on school grounds, particularly when children are present. 
14. LEAD-BASED PAINT: Pursuant to the Lead-Safe Schools Protection Act (Education Code section 
32240 et seq.) and other applicable law, no lead-based paint, lead plumbing and solders, or other 
potential sources of lead contamination shall be utilized on this Project, and only trained and state- 
certified contractors, inspectors and workers shall undertake any action to abate existing risk factors for 
lead. Pursuant to the Renovation, Repair and Painting Rule (title 40 of the Code of Federal Regulations 
part 745 (40 CFR 745)), all contractors who disturb lead-based paint in a six-square-foot area or greater 
indoors or a 20-square-foot area or greater outdoors must be trained by an EPA-accredited provider 
and certified by the EPA. Contractor must execute the Lead-Based Paint Certification, if applicable. 
15. CLEAN UP: Debris shall be removed from the Site. The Site shall be in order at all times when 
work is not actually being performed and shall be maintained in a reasonably clean condition. 
16. PROTECTION OF WORK AND PROPERTY: Contractor shall erect and properly maintain at all 
times, as required by conditions and progress of the Work, all necessary safeguards, signs, barriers, 
lights, and security persons for protection of workers and the public, and shall post danger signs warning 
against hazards created by the Work. In an emergency affecting life and safety of life or of Work or of 
adjoining property, Contractor, without special instruction or authorization from District, is permitted to 
act at his discretion to prevent such threatened loss or injury. 
17. FORCE MAJEURE: “Force Majeure” means any event or circumstance unknown at the time of 
contracting that is beyond the parties’ control and makes performance of the contract impractical or 
impossible. The Party seeking to have its performance obligation(s) excused must demonstrate that 
there was such an insuperable interference occurring without the party’s intervention as could not have 
been prevented by the exercise of prudence, diligence, and care, by providing prompt notice to the 
other Party, including full particulars of such event, of its inability to perform its obligations due to such 
event, following commencement of the claiming Party’s inability to so perform its obligations. To the 
extent satisfying these conditions, Force Majeure events include the following: acts of God, war, civil 
unrest, epidemic, fire, smoke, volcanic eruption, earthquake, strike, unusually severe weather, flood, 
or shortage of transportation facilities, lock out, or commandeering of materials, product, plant, or 
facilities by the government. Force Majeure shall not be based on a Party’s financial inability to perform 
under this Agreement unless there exists extreme and unreasonable difficulty, expense, injury, or loss 
involved. A Force Majeure event does not include an act of negligence or intentional wrongdoing by a 
Party. Any Party claiming a Force Majeure event shall use reasonable diligence to remove the condition 
that prevents performance and shall not be entitled to suspend performance of its obligations in any 
greater scope or for any longer duration than is required by the Force Majeure event. Each Party shall 
use its best efforts to mitigate the effects of such Force Majeure event, remedy its inability to perform, 
and resume full performance of its obligations hereunder. 
18. CORRECTION OF ERRORS: Contractor shall perform, at its own cost and expense and without 
reimbursement from the District, any work necessary to correct errors or omissions that are caused by 
the Contractor’s failure to comply with the approved plans and specifications and the standard of care 
required herein. Schedule delays resulting from unauthorized work shall be Contractor’s responsibility. 
19. NO RELIEF FROM OBLIGATIONS BASED ON REVIEW BY OTHER PERSONS: Contractor shall 
not be relieved of obligations to perform the Work in accordance with the Contract Documents by act or 
omission of the District, Architect, Construction Manager, Project Inspector, or DSA or other entities 
having jurisdiction including, but not limited to, administration of the Contract, review of submittals, or 
by tests, observation, inspection, or permit/interconnection approvals. 
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20. DISTRICT’S RIGHT TO PERFORM WORK: If the Contractor should neglect to prosecute the 
Work properly or fail to perform any provisions of this Contract, the District, after FORTY-EIGHT (48) 
hours’ written notice to the Contractor, may make good such deficiencies, without prejudice to any other 
remedy it may have, including but not limited to the District hiring its own forces or another contractor 
to replace the Contractor’s nonconforming Work, in which case the District shall either issue a deductive 
Change Order, a Construction Change Directive, or invoice the Contractor for the cost of that work. 
Contractor shall pay any invoices within thirty (30) days of receipt of same or District may withhold 
those amounts from payment(s) otherwise due to Contractor. 
21. ACCESS TO WORK: District representatives, Architect, and Project Inspector shall at all times have 
access to the Work wherever it is in preparation or in progress. Contractor shall provide safe and proper 
facilities for such access. 
22. OCCUPANCY: District reserves the right to occupy buildings at any time before formal Contract 
completion and such occupancy shall not constitute final acceptance or approval of any part of the Work 
covered by this Contract, nor shall such occupancy extend the date specified for completion of the Work. 
23. PAYMENT: On a monthly basis, Contractor shall submit an application for payment based upon the 
estimated value for materials delivered or services performed under the Contract as of the date of 
submission (“Application for Payment”). Within thirty (30) days after District’s approval of the 
Application for Payment, Contractor shall be paid a sum equal to ninety-five percent (95%) of the value 
of the Work performed (as verified by Architect and Inspector and certified by Contractor) up to the last 
day of the previous month, less the aggregate of previous payments and amount to be withheld. The 
District may withhold or deduct from any payment an amount necessary to protect the District from loss 
because of: (1) liquidated damages which have accrued as of the date of the application for payment; 
(2) any sums expended by the District in performing any of Contractor’s obligations under the Contract 
which Contractor has failed to perform or has performed inadequately; (3) defective Work not remedied; 
(4) stop payment notices as allowed by state law; (5) reasonable doubt that the Work can be completed 
for the unpaid balance of the Total Contract price or by the scheduled completion date; (6) unsatisfactory 
prosecution of the Work by Contractor; (7) unauthorized deviations from the Contract; (8) failure of the 
Contractor to maintain or submit on a timely basis proper and sufficient documentation as required by 
the Contract or by District during the prosecution of the Work; (9) erroneous or false estimates by the 
Contractor of the value of the Work performed; (10) any sums representing expenses, losses, or 
damages, as determined by the District, incurred by the District for which Contractor is liable under the 
Contract; and (11) any other sums which the District is entitled to recover from Contractor under the 
terms of the Contract or pursuant to state law, including section 1727 of the California Labor Code. The 
failure by the District to deduct any of these sums from a progress payment shall not constitute a waiver 
of the District’s right to such sums. The District shall retain five percent (5%) from all amounts owing 
as retention. Retention shall be paid pursuant to Public Contract Code sections 7107, 7200 and 7201. 
24. CHANGE IN SCOPE OF WORK: 

24.1. Changes in Scope of Work. Any change in the scope of the Work, method of performance, 
nature of materials or price thereof, or any other matter materially affecting the performance or 
nature of the Work shall not be paid for or accepted unless such change, addition, or deletion is 
approved in advance and in writing by a valid change order executed by the District. Contractor 
specifically understands, acknowledges, and agrees that the District shall have the right to request 
any alterations, deviations, reductions, or additions to the Project or Work, and the cost thereof 
shall be added to or deducted from the amount of the Contract Price by fair and reasonable 
valuations. Contractor also agrees to provide the District with all information requested to 
substantiate the cost of the change order and to inform the District whether the Work will be done 
by the Contractor or a subcontractor. In addition to any other information requested, Contractor 
shall submit, prior to approval of the change order, its request for a time extension (if any), as well 
as all information necessary to substantiate its belief that such change will delay the completion of 
the Work. If Contractor fails to submit its request for a time extension or the necessary supporting 
information, it shall be deemed to have waived its right to request such extension. 
24.2. Allowances. If there is an Allowance, then Contractor shall not bill for or be due any portion 
of an Allowance unless Owner has identified specific work, Contractor has submitted a price for that 
work or Owner has proposed a price for that work, Owner has accepted the cost for that work, and 
Owner has executed an Allowance Expenditure Directive incorporating that work. Allowance 
Expenditure Directives shall be based on Contractor’s costs, without overhead and profit, for 
products, delivery, installation, labor, insurance, payroll, taxes, bonding and equipment rental will 
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be included in Allowance Expenditure Directive authorizing expenditure of funds from the Allowance. 
No overhead and profit shall be added to the Allowance Expenditure Directive. 

25. INDEMNIFICATION: 
25.1. To the furthest extent permitted by California law, Contractor shall indemnify and hold 
harmless the District, its agents, representatives, officers, consultants, employees, and volunteers 
(the “Indemnified Parties”) from any and all demands, damages, injuries, losses, expenses, 
liabilities, claims, suits, and actions (the “Claims”) of any kind, nature, and description, including, 
but not limited to, attorneys’ fees and costs, directly or indirectly arising from, arising out of, 
connected with, or resulting from the performance of this Contract unless the claims are caused by 
the active negligence or willful misconduct of the Indemnified Parties and/or defects in design 
furnished by the Architect, as found by a court or arbitrator of competent jurisdiction, in which case 
the Contractor’s indemnification and hold harmless obligation shall be reduced by the proportion of 
the Indemnitees’ and/or Architect’s liability. 
25.2. Contractor shall also, to the furthest extent permitted by California law, defend the 
Indemnified Parties at Contractor’s own expense, including attorneys’ fees and costs, from any and 
all claims directly or indirectly arising from, arising out of, connected with, or resulting from the 
performance of this Contract unless the claims are caused by the active negligence or willful 
misconduct of the Indemnified Parties and/or defects in design furnished by the Architect, as found 
by a court or arbitrator of competent jurisdiction, in which case, without impacting Contractor’s 
obligation to provide an immediate and ongoing defense of the Indemnified Parties, the Contractor’s 
defense obligation shall be retroactively reduced by the proportion of the Indemnitees’ and/or 
Architect’s liability. The District shall have the right to accept or reject any legal representation that 
Contractor proposes to defend the District. 
25.3. Pursuant to Public Contract Code section 9201, the District shall provide timely notification to 
Contractor of the receipt of any third-party claim relating to this Contract. The District shall be 
entitled to recover its reasonable costs incurred in providing said notification. 
25.4. If the Indemnitees provide their own defense due to failure to timely respond to tender of 
defense, rejection of tender of defense, or conflict of interest of proposed counsel, Contractor shall 
reimburse Indemnitees for any expenditures, including reasonable attorney’s fees and costs. 
25.5. The District may retain so much of the moneys due the Contractor as shall be considered 
necessary, until disposition of any such suit, claims or actions for damages or until the District has 
received written agreement from the Contractor that it will unconditionally defend the Indemnified 
Parties, and pay any damages due by reason of settlement or judgment. 
25.6. The Contractor’s defense and indemnification obligations hereunder shall survive the 
completion of Work, including the warranty/guarantee period, and/or the termination of the 
Contract. 

26. PAYMENT BOND AND PERFORMANCE BOND: Contractor shall not commence the Work until it 
has provided to the District, in a form acceptable to the District, a Payment (Labor and Material) Bond 
and a Performance Bond, each in an amount equivalent to one hundred percent (100%) of the Contract 
Price issued by a surety admitted to issue bonds in the State of California and otherwise acceptable to 
the District. 
27. CONTRACTOR’S INSURANCE: 

27.1. The Contractor shall procure and maintain at all times it performs any portion of the Services 
the following insurance with minimum limits not less than the amount indicated below. If Contractor 
normally carries insurance in an amount greater than the minimum amounts required by District, 
that greater amount shall become the minimum required amount of insurance for purposes of the 



Agreement for Construction Services (Small Projects) 
Braun Center at Old Gallinas Phase 1 
Project No. 25-01 

Page 9  

Contract. Therefore, Contractor hereby acknowledges and agrees that all insurance carried by it 
shall be deemed liability coverage for all actions it performs in connection with the Contract. 

 
Type of Coverage Minimum 

Requirement 
Commercial General Liability Insurance, including Bodily Injury, 
Personal Injury, Property Damage, Advertising Injury, and Medical 
Payments 

Each Occurrence 
General Aggregate 

 

 
$ 2,000,000 
$ 4,000,000 

Automobile Liability Insurance - Any Auto 
Each Occurrence 
General Aggregate 

$ 1,000,000 
$ 2,000,000 

Workers’ Compensation Statutory Limits 
Employer’s Liability $ 2,000,000 
Builder’s Risk (Course of Construction) Issued for the 

value and scope 
of Work indicated 
herein. 

 
27.1.1. Commercial General Liability and Automobile Liability Insurance. Commercial 
General Liability Insurance and Any Auto Automobile Liability Insurance that shall protect the 
Contractor, the District, and the State from all claims of bodily injury, property damage, personal 
injury, death, advertising injury, and medical payments arising performing any portion of the 
Services. (Form CG 0001 and CA 0001, or forms substantially similar, if approved by the 
District.) 
27.1.2. Workers’ Compensation and Employers’ Liability Insurance. Workers’ 
Compensation Insurance and Employers’ Liability Insurance for all of its employees performing 
any portion of the Services. In accordance with provisions of section 3700 of the California Labor 
Code, the Contractor shall be required to secure workers’ compensation coverage for its 
employees. If any class of employee or employees engaged in performing any portion of the 
Services under this Contract are not protected under the Workers’ Compensation Statute, 
adequate insurance coverage for the protection of any employee(s) not otherwise protected 
must be obtained before any of those employee(s) commence performing any portion of the 
Services. 
27.1.3. Builder's Risk Insurance: Builder's Risk “All Risk” Insurance Contractor shall 
procure and maintain, during the life of this Contract, Builder’s Risk (Course of Construction), 
or similar first party property coverage acceptable to the District, issued on a replacement cost 
value basis.  The cost shall be consistent with the total replacement cost of all insurable Work 
of the Project included within the Contract Documents.  Coverage is to insure against all risks 
of accidental physical loss and shall include without limitation the perils of vandalism and/or 
malicious mischief (both without any limitation regarding vacancy or occupancy), sprinkler 
leakage, civil authority, theft, sonic disturbance, earthquake, flood, collapse, wind, rain, dust, 
fire, war, terrorism, lightning, smoke, and rioting.  Coverage shall include debris removal, 
demolition, increased costs due to enforcement of all applicable ordinances and/or laws in the 
repair and replacement of damaged and undamaged portions of the property, and reasonable 
costs for the Architect’s and engineering services and expenses required as a result of any 
insured loss upon the Work and Project, including completed Work and Work in progress, to 
the full insurable value thereof. 
 

27.2. Proof of Insurance. The Contractor shall not commence performing any portion of the 
Services until all required insurance has been obtained and certificates indicating the required 
coverage have been delivered in duplicate to the District and approved by the District. Certificates 
and insurance policies shall include the following: 

27.2.1. Language stating in particular those insured, extent of insurance, location and operation 
to which insurance applies, expiration date, to whom cancellation notice will be sent, and length 
of notice period. 
27.2.2. A clause stating: “This policy shall not be canceled until notice has been mailed to the 
District, stating date of cancellation. Date of cancellation shall not be less than thirty (30) days 
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after date of mailing notice.” 
27.2.3. An endorsement stating that the District and its Governing Board, agents, 
representatives, employees, trustees, officers, consultants, and volunteers are named additional 
insured under all policies except Workers’ Compensation Insurance, and Employers’ Liability 
Insurance. 
27.2.4. All policies except the Workers’ Compensation Insurance, and Employers’ Liability 
Insurance Policies shall be written on an occurrence form. 
27.2.5. An endorsement stating that Contractor’s insurance policies shall be primary to any 
insurance or self-insurance maintained by District. 
27.2.6. An endorsement stating that there shall be a waiver of any subrogation. 
27.2.7. Contractor’s insurance limit shall apply separately to each insured against whom a claim 
is made or suit is brought. 

27.3. Acceptability of Insurers. Insurance is to be placed with insurers with a current A.M. Best’s 
rating of no less than A: VII, unless otherwise acceptable to the District. 

28. WARRANTY/QUALITY: Unless a longer warranty is called for elsewhere in the Contract 
Documents, the Contractor, manufacturer, or their assigned agents shall guarantee the workmanship, 
product or service performed against defective workmanship, defects or failures of materials for a 
minimum period of Two (2) year from filing the Notice of Completion with the county in which the Site 
is located. All workmanship and merchandise must be warranted to be in compliance with applicable 
California energy, conservation, environmental, and educational standards. 
29. CONFIDENTIALITY: The Contractor shall maintain the confidentiality of all information, 
documents, programs, procedures, and all other items that Contractor encounters while performing the 
Contractor’s Work to the extent allowed by law. This requirement shall be ongoing and shall survive 
the expiration or termination of this Contract and specifically includes all student, parent, and 
disciplinary information. 
30. LIMITATION OF DISTRICT LIABILITY: District’s financial obligations under this Contract shall 
be limited to the payment of the compensation provided in this Contract. Notwithstanding any other 
provision of this Contract, in no event shall District be liable, regardless of whether any claim is based 
on contract or tort, for any special, consequential, indirect or incidental damages, including, but not 
limited to, lost profits or revenue, or lost bonding capacity, arising out of or in connection with this 
Contract for the services performed in connection with this Contract. 
31. COMPLIANCE WITH LAWS: Contractor shall give all notices and comply with all laws, ordinance, 
rules and regulations bearing on conduct of the Work as indicated or specified. If Contractor observes 
that any of the Work required by this Contract is at variance with any such laws, ordinance, rules or 
regulations, Contractor shall notify the District, in writing, and, at the sole option of the District, any 
necessary changes to the scope of the Work shall be made and this Contract shall be appropriately 
amended in writing, or this Contract shall be terminated effective upon Contractor’s receipt of a written 
termination notice from the District. If Contractor performs any work that is in violation of any laws, 
ordinances, rules or regulations, without first notifying the District of the violation, Contractor shall bear 
all costs arising therefrom. 
32. LABOR CODE REQUIREMENTS: Contractor represents that Contractor and all Subcontractors 
shall not be presently debarred, suspended, proposed for disbarment, declared ineligible or excluded 
pursuant to either Labor Code section 1777.1 or Labor Code section 1777.7. The Contractor shall comply 
with all applicable provisions of the California Labor Code, Division 2, Part 7, Chapter 1, Articles 1 – 5, 
including, without limitation, the payment of the general prevailing per diem wage rates for public work 
projects of more than one thousand dollars ($1,000). Copies of the prevailing rate of per diem wages 
are on file with the District or available online at http://www.dir.ca.gov/. In addition, the Contractor 
and each subcontractor shall comply with Section 1735 forbidding discrimination and Sections 1777.5 
and 1777.6 concerning the employment of apprentices by Contractor or subcontractors. Willful failure 
to comply may result in penalties, including loss of the right to bid on or receive public works contracts. 

32.1. Registration: Contractor and its subcontractor(s) shall be registered with the Department 
of Industrial Relations pursuant to Labor Code section 1725.5 and in accordance with Labor Code 
section 1771.1. 
32.2. Registered Subcontractor List: Within 30 days of the award of contract or prior to 
commencing the Work under this Contract, whichever occurs first, Contractor shall provide District 
all information required by Labor Code section 1773.3, as amended by Stats. 2017, Ch. 28, Sec. 
21, for Company and all tiers of Subcontractors to enable District to provide notice to the 

http://www.dir.ca.gov/
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Department of Industrial Relations (DIR) of the Contract (PWC-100 form). Contractor shall submit 
and maintain an updated Registered Subcontractor List including all Subcontractors of any tier 
furnishing labor, material, or equipment to the Project. 
32.3. Certified Payroll Records: Contractor and its subcontractor(s) shall upload certified payroll 
records (“CPR”) electronically using California Department of Industrial Relations’ (DIR) eCPR 
System by uploading the CPRs by electronic XML file or entering each record manually using the 
DIR’s iform (or current form) online directly to the DIR on no less than every 30 days while Work is 
being performed and within 30 days after the final day of Work performed on the Project, and within 
ten (10) days of any request by the District or Labor Commissioner at http://www.dir.ca.gov/Public- 
Works/Certified-Payroll-Reporting.html or current application and URL, showing the name, address, 
social security number, work classification, straight time, and overtime hours worked each day and 
week, and the actual per diem wages paid to each journeyman, apprentice, worker, or other 
employee employed by the Contractor and/or each subcontractor in connection with the Work. 
32.4. Labor Compliance: Contractor shall perform the Work of the Project while complying with 
all the applicable regulations, including section 16000, et seq., of Title 8 of the California Code of 
Regulations and is subject to labor compliance monitoring and enforcement by the Department of 
Industrial Relations. 

33. ANTI-DISCRIMINATION: Contractor herein agrees to comply with the provisions of the California 
Fair Employment and Housing Act as set forth in part 2.8 of division 3 of the California Government 
Code, commencing at section 12900; the Federal Civil Rights Act of 1964, as set forth in Public Law 88- 
352, and all amendments thereto; Executive Order 11246; and all administrative rules and regulations 
found to be applicable to Contractor and all of its subcontractors. In addition, the Contractor agrees to 
require like compliance by all its subcontractor(s). 
34. DISABLED VETERAN BUSINESS ENTERPRISES: Section 17076.11 of the Education Code 
requires school districts using funds allocated pursuant to the State of California School Facility Program 
for the construction or modernization of a school building (SFP Funds) to have a participation of at least 
three percent (3%), per year, of the overall dollar amount expended each year by the school district, 
for disabled veteran business enterprises (DVBE). If this Contract uses SFP Funds, Contractor must 
submit, with its executed Contract, appropriate documentation to the District identifying the steps 
Contractor has taken to solicit DVBE participation in conjunction with this Contract. 
35. ANTI-TRUST CLAIM: Contractor and its subcontractor(s) agree to assign to the District all rights, 
title, and interest in and to all causes of action they may have under Section 4 of the Clayton Act (15 
U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing with Section 16700) of Part 2 of 
Division 7 of the Business and Professions Code), arising from purchases of goods, services, or materials 
pursuant to the Contract or a subcontract. This assignment shall be made and become effective at the 
time the District tenders final payment to the Contractor, without further acknowledgment by the 
parties. 
36. CONTRACTOR CLAIMS: In the event of any demand by Contractor for (A) a time extension, 
including, without limitation, for relief from damages or penalties for delay assessed by the District 
under the Contract, (B) payment by the District of money or damages arising from work done by, or on 
behalf of, the Contractor pursuant to the Contract and payment of which is not otherwise expressly 
provided for or to which Contractor is not otherwise entitled to, or (C) an amount of payment disputed 
by the District, the parties shall attempt to resolve the dispute by those procedures set forth in Public 
Contract Code section 9204 and/or Article 1.5 (commencing with section 20104) of Chapter 1, Part, 3, 
Division 2, of the Public Contract Code, if applicable, the provisions of which are each attached hereto 
and incorporated herein by this reference. If a claim, or any portion thereof, remains in dispute upon 
satisfaction of all applicable dispute resolution requirements, the Contractor shall comply with all claims 
presentation requirements as provided in Chapter 1 (commencing with section 900) and Chapter 2 
(commencing with section 910) of Part 3 of Division 3.6 of Title 1 of Government Code as a condition 
precedent to the Contractor’s right to bring a civil action against the District. For purposes of those 
provisions, the running of the time within which a claim must be presented to the District shall be tolled 
from the time the Contractor submits its written claim until the time the claim is denied, including any 
time utilized by any applicable meet and confer process. Pending resolution of the dispute, Contractor 
and its subcontractors shall continue to perform the Work under the Contract and shall not cause a delay 
of the Work, including the disputed work, during any dispute, claim, negotiation, mediation, or 
arbitration proceeding, except by written agreement of the District. 
37. ATTORNEY FEES/COSTS: Should litigation be necessary to enforce any terms or provisions of 
this Contract, then each party shall bear its own litigation and collection expenses, witness fees, court 
costs and attorney’s fees. 

http://www.dir.ca.gov/Public-
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38. TERMINATION: 
38.1. If Contractor fails to perform the Services and Contractor’s duties to the satisfaction of the 

District, or if Contractor fails to fulfill in a timely and professional manner Contractor’s 
obligations under this Contract, or if Contractor violates any of the terms or provisions of this 
Contract, District shall have the right to terminate this Contract and/or Contractor’s right to 
perform the Work of the Contract for cause effective immediately upon the District giving 
written notice thereof to the Contractor. The Contractor and its performance bond surety, if 
any, shall be liable for all damages caused to the District by reason of the Contractor’s failure 
to perform and complete the Contract. In the event termination for cause is determined to 
have not been for cause, the termination shall be deemed to have been a termination for 
convenience effective as of the same date as the purported termination for cause. 

38.2. District shall also have the right in its sole discretion to terminate the Contract and/or 
Contractor’s right to perform the Work of the Contract for its own convenience upon District 
giving three (3) days’ written notice thereof to the Contractor. In case of a termination for 
convenience, Contractor shall be paid for the actual cost for labor, materials, and services 
performed including, without limitation, Contractor's and its subcontractor(s)’ mobilization 
and/or demobilization costs, that is unpaid and can be documented through timesheets, 
invoices, receipts, or otherwise. If Contractor objects to the termination for convenience, 
including disagreement on the actual cost, the District retains the right to all the options 
available to the District under a termination for cause. 

38.3. Termination shall have no effect upon any of the rights and obligations of the parties arising 
out of any transaction occurring prior to the effective date of termination. 

39. ASSIGNMENT OF CONTRACT: Contractor shall not assign or transfer in any way any or all of its 
rights, burdens, duties, or obligations under this Contract without the prior written consent of the 
District. 
40. TIME IS OF THE ESSENCE: Time is of the essence in the performance of and compliance with each 
of the provisions and conditions of this Contract. 
41. CALCULATION OF TIME: For the purposes of this Contract, “days” refers to calendar days unless 
otherwise specified. 
42. GOVERNING LAW: This Contract shall be governed by and construed in accordance with the laws 
of the State of California with venue of any action in a County in which the District administration office 
is located. 
43. BINDING CONTRACT: This Contract shall be binding upon the parties hereto and upon their 
successors and assigns, and shall inure to the benefit of said parties and their successors and assigns. 
44. DISTRICT WAIVER: District's waiver of any term, condition, covenant or waiver of a breach of 
any term, condition or covenant shall not constitute the waiver of any other term, condition or covenant 
or the waiver of a breach of any other term, condition or covenant. 
45. CAPTIONS AND INTERPRETATIONS: Paragraph headings in this Contract are used solely for 
convenience, and shall be wholly disregarded in the construction of this Contract. No provision of this 
Contract shall be interpreted for or against a party because that party or its legal representative drafted 
such provision, and this Contract shall be construed as if jointly prepared by the parties. 
46. INVALID TERM: If any provision of this Contract is declared or determined by any court of 
competent jurisdiction to be illegal, invalid or unenforceable, the legality, validity or enforceability of the 
remaining parts, terms and provisions shall not be affected thereby, and said illegal, unenforceable or 
invalid part, term or provision will be deemed not to be a part of this Contract. 
47. PROVISIONS REQUIRED BY LAW DEEMED INSERTED: Each and every provision of law and 
clause required by law to be inserted in this Contract shall be deemed to be inserted herein and this 
Contract shall be read and enforced as though it were included therein. 
48. ENTIRE CONTRACT: This Contract sets forth the entire agreement between the parties hereto and 
fully supersedes any and all prior agreements, understandings, written or oral, between the parties 
hereto pertaining to the subject matter thereof. 
49. NO ORAL MODIFICATIONS: No oral agreement or conversation with any officer, agent, or 
employee of District, either before or after execution of Contract, shall affect or modify any of the terms 
or obligations contained in any of the documents comprising the Contract. 
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Public Contract Code section 9204 
 

(a) The Legislature finds and declares that it is in the best interests of the state and its citizens to ensure that all 
construction business performed on a public works project in the state that is complete and not in dispute is paid in 
full and in a timely manner. 

(b) Notwithstanding any other law, including, but not limited to, Article 7.1 (commencing with Section 10240) of 
Chapter 1 of Part 2, Chapter 10 (commencing with Section 19100) of Part 2, and Article 1.5 (commencing with 
Section 20104) of Chapter 1 of Part 3, this section shall apply to any claim by a contractor in connection with a public 
works project. 

(c) For purposes of this section: 

(1) “Claim” means a separate demand by a contractor sent by registered mail or certified mail with return receipt 
requested, for one or more of the following: 

(A) A time extension, including, without limitation, for relief from damages or penalties for delay assessed by a public 
entity under a contract for a public works project. 

(B) Payment by the public entity of money or damages arising from work done by, or on behalf of, the contractor 
pursuant to the contract for a public works project and payment for which is not otherwise expressly provided or to 
which the claimant is not otherwise entitled. 

(C) Payment of an amount that is disputed by the public entity. 

(2) “Contractor” means any type of contractor within the meaning of Chapter 9 (commencing with Section 7000) of 
Division 3 of the Business and Professions Code who has entered into a direct contract with a public entity for a public 
works project. 

(3) (A) “Public entity” means, without limitation, except as provided in subparagraph (B), a state agency, department, 
office, division, bureau, board, or commission, the California State University, the University of California, a city, 
including a charter city, county, including a charter county, city and county, including a charter city and county, 
district, special district, public authority, political subdivision, public corporation, or nonprofit transit corporation 
wholly owned by a public agency and formed to carry out the purposes of the public agency. 

(B) “Public entity” shall not include the following: 

(i) The Department of Water Resources as to any project under the jurisdiction of that department. 

(ii) The Department of Transportation as to any project under the jurisdiction of that department. 

(iii) The Department of Parks and Recreation as to any project under the jurisdiction of that department. 

(iv) The Department of Corrections and Rehabilitation with respect to any project under its jurisdiction pursuant to 
Chapter 11 (commencing with Section 7000) of Title 7 of Part 3 of the Penal Code. 

(v) The Military Department as to any project under the jurisdiction of that department. 

(vi) The Department of General Services as to all other projects. 

(vii) The High-Speed Rail Authority. 

(4) “Public works project” means the erection, construction, alteration, repair, or improvement of any public 
structure, building, road, or other public improvement of any kind. 

(5) “Subcontractor” means any type of contractor within the meaning of Chapter 9 (commencing with Section 7000) 
of Division 3 of the Business and Professions Code who either is in direct contract with a contractor or is a lower tier 
subcontractor. 

(d) (1) (A) Upon receipt of a claim pursuant to this section, the public entity to which the claim applies shall conduct 
a reasonable review of the claim and, within a period not to exceed 45 days, shall provide the claimant a written 
statement identifying what portion of the claim is disputed and what portion is undisputed. Upon receipt of a claim, 
a public entity and a contractor may, by mutual agreement, extend the time period provided in this subdivision. 

(B) The claimant shall furnish reasonable documentation to support the claim. 

(C) If the public entity needs approval from its governing body to provide the claimant a written statement identifying 
the disputed portion and the undisputed portion of the claim, and the governing body does not meet within the 45 
days or within the mutually agreed to extension of time following receipt of a claim sent by registered mail or certified 
mail, return receipt requested, the public entity shall have up to three days following the next duly publicly noticed 
meeting of the governing body after the 45-day period, or extension, expires to provide the claimant a written 
statement identifying the disputed portion and the undisputed portion. 
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(D) Any payment due on an undisputed portion of the claim shall be processed and made within 60 days after the 
public entity issues its written statement. If the public entity fails to issue a written statement, paragraph (3) shall 
apply. 

(2) (A) If the claimant disputes the public entity’s written response, or if the public entity fails to respond to a claim 
issued pursuant to this section within the time prescribed, the claimant may demand in writing an informal conference 
to meet and confer for settlement of the issues in dispute. Upon receipt of a demand in writing sent by registered 
mail or certified mail, return receipt requested, the public entity shall schedule a meet and confer conference within 
30 days for settlement of the dispute. 

(B) Within 10 business days following the conclusion of the meet and confer conference, if the claim or any portion 
of the claim remains in dispute, the public entity shall provide the claimant a written statement identifying the portion 
of the claim that remains in dispute and the portion that is undisputed. Any payment due on an undisputed portion 
of the claim shall be processed and made within 60 days after the public entity issues its written statement. Any 
disputed portion of the claim, as identified by the contractor in writing, shall be submitted to nonbinding mediation, 
with the public entity and the claimant sharing the associated costs equally. The public entity and claimant shall 
mutually agree to a mediator within 10 business days after the disputed portion of the claim has been identified in 
writing. If the parties cannot agree upon a mediator, each party shall select a mediator and those mediators shall 
select a qualified neutral third party to mediate with regard to the disputed portion of the claim. Each party shall 
bear the fees and costs charged by its respective mediator in connection with the selection of the neutral mediator. 
If mediation is unsuccessful, the parts of the claim remaining in dispute shall be subject to applicable procedures 
outside this section. 

(C) For purposes of this section, mediation includes any nonbinding process, including, but not limited to, neutral 
evaluation or a dispute review board, in which an independent third party or board assists the parties in dispute 
resolution through negotiation or by issuance of an evaluation. Any mediation utilized shall conform to the timeframes 
in this section. 

(D) Unless otherwise agreed to by the public entity and the contractor in writing, the mediation conducted pursuant 
to this section shall excuse any further obligation under Section 20104.4 to mediate after litigation has been 
commenced. 

(E) This section does not preclude a public entity from requiring arbitration of disputes under private arbitration or 
the Public Works Contract Arbitration Program, if mediation under this section does not resolve the parties’ dispute. 

(3) Failure by the public entity to respond to a claim from a contractor within the time periods described in this 
subdivision or to otherwise meet the time requirements of this section shall result in the claim being deemed rejected 
in its entirety. A claim that is denied by reason of the public entity’s failure to have responded to a claim, or its failure 
to otherwise meet the time requirements of this section, shall not constitute an adverse finding with regard to the 
merits of the claim or the responsibility or qualifications of the claimant. 

(4) Amounts not paid in a timely manner as required by this section shall bear interest at 7 percent per annum. 

(5) If a subcontractor or a lower tier subcontractor lacks legal standing to assert a claim against a public entity 
because privity of contract does not exist, the contractor may present to the public entity a claim on behalf of a 
subcontractor or lower tier subcontractor. A subcontractor may request in writing, either on their own behalf or on 
behalf of a lower tier subcontractor, that the contractor present a claim for work which was performed by the 
subcontractor or by a lower tier subcontractor on behalf of the subcontractor. The subcontractor requesting that the 
claim be presented to the public entity shall furnish reasonable documentation to support the claim. Within 45 days 
of receipt of this written request, the contractor shall notify the subcontractor in writing as to whether the contractor 
presented the claim to the public entity and, if the original contractor did not present the claim, provide the 
subcontractor with a statement of the reasons for not having done so. 

(e) The text of this section or a summary of it shall be set forth in the plans or specifications for any public works 
project that may give rise to a claim under this section. 

(f) A waiver of the rights granted by this section is void and contrary to public policy, provided, however, that (1) 
upon receipt of a claim, the parties may mutually agree to waive, in writing, mediation and proceed directly to the 
commencement of a civil action or binding arbitration, as applicable; and (2) a public entity may prescribe reasonable 
change order, claim, and dispute resolution procedures and requirements in addition to the provisions of this section, 
so long as the contractual provisions do not conflict with or otherwise impair the timeframes and procedures set forth 
in this section. 

(g) This section applies to contracts entered into on or after January 1, 2017. 

(h) Nothing in this section shall impose liability upon a public entity that makes loans or grants available through a 
competitive application process, for the failure of an awardee to meet its contractual obligations. 

(i) This section shall remain in effect only until January 1, 2027, and as of that date is repealed, unless a later enacted 
statute that is enacted before January 1, 2027, deletes or extends that date. 
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Public Contract Code sections 20104 – 20104.6 

§ 20104. 

(a) (1) This article applies to all public works claims of three hundred seventy-five thousand dollars ($375,000) or 
less which arise between a contractor and a local agency. 

(2) This article shall not apply to any claims resulting from a contract between a contractor and a public agency when 
the public agency has elected to resolve any disputes pursuant to Article 7.1 (commencing with Section 10240) of 
Chapter 1 of Part 2. 

(b) (1) “Public work” means “public works contract” as defined in Section 1101 but does not include any work or 
improvement contracted for by the state or the Regents of the University of California. 

(2) “Claim” means a separate demand by the contractor for (A) a time extension, (B) payment of money or damages 
arising from work done by, or on behalf of, the contractor pursuant to the contract for a public work and payment of 
which is not otherwise expressly provided for or the claimant is not otherwise entitled to, or (C) an amount the 
payment of which is disputed by the local agency. 

(c) The provisions of this article or a summary thereof shall be set forth in the plans or specifications for any work 
which may give rise to a claim under this article. 

(d) This article applies only to contracts entered into on or after January 1, 1991. 

§ 20104.2. 

For any claim subject to this article, the following requirements apply: 

(a) The claim shall be in writing and include the documents necessary to substantiate the claim. Claims must be filed 
on or before the date of final payment. Nothing in this subdivision is intended to extend the time limit or supersede 
notice requirements otherwise provided by contract for the filing of claims. 

(b) (1) For claims of less than fifty thousand dollars ($50,000), the local agency shall respond in writing to any 
written claim within 45 days of receipt of the claim, or may request, in writing, within 30 days of receipt of the claim, 
any additional documentation supporting the claim or relating to defenses to the claim the local agency may have 
against the claimant. 

(2) If additional information is thereafter required, it shall be requested and provided pursuant to this subdivision, 
upon mutual agreement of the local agency and the claimant. 

(3) The local agency’s written response to the claim, as further documented, shall be submitted to the claimant within 
15 days after receipt of the further documentation or within a period of time no greater than that taken by the 
claimant in producing the additional information, whichever is greater. 

(c) (1) For claims of over fifty thousand dollars ($50,000) and less than or equal to three hundred seventy-five 
thousand dollars ($375,000), the local agency shall respond in writing to all written claims within 60 days of receipt 
of the claim, or may request, in writing, within 30 days of receipt of the claim, any additional documentation 
supporting the claim or relating to defenses to the claim the local agency may have against the claimant. 

(2) If additional information is thereafter required, it shall be requested and provided pursuant to this subdivision, 
upon mutual agreement of the local agency and the claimant. 

(3) The local agency’s written response to the claim, as further documented, shall be submitted to the claimant within 
30 days after receipt of the further documentation, or within a period of time no greater than that taken by the 
claimant in producing the additional information or requested documentation, whichever is greater. 

(d) If the claimant disputes the local agency’s written response, or the local agency fails to respond within the time 
prescribed, the claimant may so notify the local agency, in writing, either within 15 days of receipt of the local 
agency’s response or within 15 days of the local agency’s failure to respond within the time prescribed, respectively, 
and demand an informal conference to meet and confer for settlement of the issues in dispute. Upon a demand, the 
local agency shall schedule a meet and confer conference within 30 days for settlement of the dispute. 

(e) Following the meet and confer conference, if the claim or any portion remains in dispute, the claimant may file a 
claim as provided in Chapter 1 (commencing with Section 900) and Chapter 2 (commencing with Section 910) of 
Part 3 of Division 3.6 of Title 1 of the Government Code. For purposes of those provisions, the running of the period 
of time within which a claim must be filed shall be tolled from the time the claimant submits his or her written claim 
pursuant to subdivision (a) until the time that claim is denied as a result of the meet and confer process, including 
any period of time utilized by the meet and confer process. 

(f) This article does not apply to tort claims and nothing in this article is intended nor shall be construed to change 
the time periods for filing tort claims or actions specified by Chapter 1 (commencing with Section 900) and Chapter 
2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code. 
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§ 20104.4. 

The following procedures are established for all civil actions filed to resolve claims subject to this article: 

(a) Within 60 days, but no earlier than 30 days, following the filing or responsive pleadings, the court shall submit 
the matter to nonbinding mediation unless waived by mutual stipulation of both parties. The mediation process shall 
provide for the selection within 15 days by both parties of a disinterested third person as mediator, shall be 
commenced within 30 days of the submittal, and shall be concluded within 15 days from the commencement of the 
mediation unless a time requirement is extended upon a good cause showing to the court or by stipulation of both 
parties. If the parties fail to select a mediator within the 15-day period, any party may petition the court to appoint 
the mediator. 

(b) (1) If the matter remains in dispute, the case shall be submitted to judicial arbitration pursuant to Chapter 2.5 
(commencing with Section 1141.10) of Title 3 of Part 3 of the Code of Civil Procedure, notwithstanding Section 
1141.11 of that code. The Civil Discovery Act (Title 4 (commencing with Section 2016.010) of Part 4 of the Code of 
Civil Procedure) shall apply to any proceeding brought under this subdivision consistent with the rules pertaining to 
judicial arbitration. 

(2) Notwithstanding any other provision of law, upon stipulation of the parties, arbitrators appointed for purposes of 
this article shall be experienced in construction law, and, upon stipulation of the parties, mediators and arbitrators 
shall be paid necessary and reasonable hourly rates of pay not to exceed their customary rate, and such fees and 
expenses shall be paid equally by the parties, except in the case of arbitration where the arbitrator, for good cause, 
determines a different division. In no event shall these fees or expenses be paid by state or county funds. 

(3) In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the Code of Civil Procedure, 
any party who after receiving an arbitration award requests a trial de novo but does not obtain a more favorable 
judgment shall, in addition to payment of costs and fees under that chapter, pay the attorney’s fees of the other 
party arising out of the trial de novo. 

(c) The court may, upon request by any party, order any witnesses to participate in the mediation or arbitration 
process. 

§ 20104.6. 

(a) No local agency shall fail to pay money as to any portion of a claim which is undisputed except as otherwise 
provided in the contract. 

(b) In any suit filed under Section 20104.4, the local agency shall pay interest at the legal rate on any arbitration 
award or judgment. The interest shall begin to accrue on the date the suit is filed in a court of law. 
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EXHIBIT “A” 

SCOPE OF WORK 

 
New framing and blocking, sheetrock (including patching), casework, ceramic tile, FRP, painting and division 
10 work. Major demolition activities have already been performed; only minor demolition is remaining and a 
part of this scope. Removal and replacement of plumbing fixtures and associated rough in, Low Voltage and 
Electrical. 
 
 
 

Specifications will be provided in an addendum.  
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DOCUMENT 00 51 00 

NOTICE OF AWARD 

 
Dated:   20  

To:   (Contractor) 

 
(Address) 
 

From: Governing Board (“Board”) of the San Rafael City Schools (“District”) 
 
Re: Braun Center at Old Gallinas Phase 1, No. 25-01 (“Project”).  
 
Contractor has been awarded the Contract for the above-referenced Project on March 10, 
2025, by action of the District's Board. 

The Contract Price is   Dollars ($ ). 

You must comply with the following conditions precedent within SEVEN (7) calendar days 
of the date of this Notice of Award. 

The Contractor shall execute and submit the following documents by 5:00 p.m. of the 
SEVENTH (7th) calendar day following the date of the Notice of Award. 

a. Agreement: To be executed by successful Bidder. Submit three (3) copies, 
each bearing an original signature. 

b. Performance Bond (100%): On the form provided in the Contract Documents 
and fully executed as indicated on the form. 

c. Payment Bond (Contractor's Labor & Material Bond) (100%): On the form 
provided in the Contract Documents and fully executed as indicated on the 
form. 

d. Insurance Certificates and Endorsements as required. 

e. Workers' Compensation Certification. 

f. Prevailing Wage and Related Labor Requirements Certification. 

g. Disabled Veteran Business Enterprise Participation Certification. 

h. Drug-Free Workplace Certification. 

i. Tobacco-Free Environment Certification. 
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j. Hazardous Materials Certification. 

k. Lead-Based Materials Certification. 

l. Imported Materials Certification. 

m. Criminal Background Investigation/Fingerprinting Certification. 

n. Roofing Project Certification: from Contractor, Material Manufacturer and/or 
Vendor. 

Failure to comply with these conditions within the time specified will entitle District to 
consider your bid abandoned, to annul this Notice of Award, and to declare your Bid 
Security forfeited, as well as any other rights the District may have against the Contractor. 

After you comply with those conditions, District will return to you one fully signed 
counterpart of the Agreement. 

SAN RAFAEL CITY SCHOOLS 

BY:   

NAME: Bob Marcucci 

TITLE: Deputy Superintendent of  
           Business Services 
 
 

END OF DOCUMENT 
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DOCUMENT 00 61 13.13 

PERFORMANCE BOND 
(100% of Contract Price) 

(Note: Contractor must use this form, NOT a surety company form.) 

KNOW ALL PERSONS BY THESE PRESENTS: 

WHEREAS, the governing board (“Board”) of the San Rafael City Schools, (“District”) and   
  (“Principal”) have entered into a contract for 
the furnishing of all materials and labor, services and transportation, necessary, convenient, and 
proper to perform the following project: 

Braun Center at Old Gallinas Phase 1 
 

(“Project” or “Contract”) which Contract dated March 10, 2025, and all of the Contract 
Documents attached to or forming a part of the Contract, are hereby referred to and made a part 
hereof; and 

WHEREAS, said Principal is required under the terms of the Contract to furnish a bond for the 
faithful performance of the Contract. 

NOW, THEREFORE, the Principal and   
  (“Surety”) are held 
and firmly bound unto the Board of the District in the penal sum of 

 
 

Dollars ($ ), lawful money of the United States, for the payment of which sum 
well and truly to be made we bind ourselves, our heirs, executors, administrators, successors, and 
assigns jointly and severally, firmly by these presents, to: 

- Promptly perform all the work required to complete the Project; and 

- Pay to the District all damages the District incurs as a result of the Principal’s failure to 
perform all the Work required to complete the Project. 

Or, at the District’s sole discretion and election, the Surety shall obtain a bid or bids for completing 
the Contract in accordance with its terms and conditions, and upon determination by the District of 
the lowest responsible bidder, arrange for a contract between such bidder and the District and make 
available as Work progresses sufficient funds to pay the cost of completion less the “balance of the 
Contract Price,” and to pay and perform all obligations of Principals under the Contract, including, 
without limitation, all obligations with respect to warranties, guarantees and the payment of 
liquidated damages. The term “balance of the Contract Price,” as used in this paragraph, shall 
mean the total amount payable to Principal by the District under the Contract and any modifications 
thereto, less the amount previously paid by the District to the Principal, less any withholdings by the 
District allowed under the Contract. District shall not be required or obligated to accept a tender of 
a completion contractor from the Surety for any or no reason. 

The condition of the obligation is such that, if the above bound Principal, its heirs, executors, 
administrators, successors, or assigns, shall in all things stand to and abide by, and well and truly 
keep and perform the covenants, conditions, and agreements in the Contract and any alteration 
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thereof made as therein provided, on its part to be kept and performed at the time and in the intent 
and meaning, including all contractual guarantees and warrantees of materials and workmanship, 
and shall indemnify and save harmless the District, its trustees, officers and agents, as therein 
stipulated, then this obligation shall become null and void, otherwise it shall be and remain in full 
force and virtue. 

Surety expressly agrees that the District may reject any contractor or subcontractor proposed by 
Surety to fulfill its obligations in the event of default by the Principal. Surety shall not utilize 
Principal in completing the Work nor shall Surety accept a Bid from Principal for completion of the 
Work if the District declares the Principal to be in default and notifies Surety of the District’s 
objection to Principal’s further participation in the completion of the Work. 

As a condition precedent to the satisfactory completion of the Contract, the above obligation shall 
hold good for a period equal to the warranty and/or guarantee period of the Contract, during which 
time Surety’s obligation shall continue if Contractor shall fail to make full, complete, and satisfactory 
repair and replacements and totally protect the District from loss or damage resulting from or 
caused by defective materials or faulty workmanship. The obligations of Surety hereunder shall 
continue so long as any obligation of Contractor remains. Nothing herein shall limit the District’s 
rights or the Contractor or Surety’s obligations under the Contract, law or equity, including, but not 
limited to, California Code of Civil Procedure section 337.15. 

The Surety, for value received, hereby stipulates and agrees that no change, extension of time, 
alteration, or addition to the terms of the contract or to the work to be performed thereunder or the 
specifications accompanying the same shall in any way affect its obligation on this bond. The 
Surety also stipulates and agrees that it shall not be exonerated or released from the obligation of 
this bond by any overpayment or underpayment by the District that is based upon estimates 
approved by the Architect. The Surety does hereby waive notice of any such change, extension of 
time, alteration, or addition to the terms of the Contract or to the work or to the specifications. 

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall for all 
purposes be deemed an original thereof, have been duly executed by the Principal and Surety 
above named, on the   day of  , 20 . 

 
 
 

Principal Surety 
 

By By 
 

Name of California Agent of Surety 
 

Address of California Agent of Surety 
 

Telephone No. of California Agent of Surety 
 

Contractor must attach a Notarial Acknowledgment for all Surety's signatures and a 
Power of Attorney and Certificate of Authority for Surety. The California Department of 
Insurance must authorize the Surety to be an admitted surety insurer. 

END OF DOCUMENT 
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DOCUMENT 00 61 13.16 

PAYMENT BOND 
Contractor's Labor & Material Bond 

(100% Of Contract Price) 

 
(Note: Contractor must use this form, NOT a surety company form.) 

KNOW ALL PERSONS BY THESE PRESENTS: 

WHEREAS, the governing board (“Board”) of the San Rafael City Schools, (“District”) and   
 , (“Principal”) have entered into a 
contract for the furnishing of all materials and labor, services and transportation, necessary, 
convenient, and proper to perform the following project: 

Braun Center at Old Gallinas Phase 1 
 

(“Project” or “Contract”) which Contract dated March 10, 2025, and all of the Contract 
Documents attached to or forming a part of the Contract, are hereby referred to and made 
a part hereof; and 

WHEREAS, pursuant to law and the Contract, the Principal is required, before entering upon 
the performance of the work, to file a good and sufficient bond with the body by which the 
Contract is awarded in an amount equal to one hundred percent (100%) of the Contract 
price, to secure the claims to which reference is made in sections 9000 through 9510 and 
9550 through 9566 of the Civil Code, and division 2, part 7, of the Labor Code. 

NOW, THEREFORE, the Principal and  
   (“Surety”) 
are held and firmly bound unto all laborers, material men, and other persons referred to in 
said statutes in the sum of     
Dollars ($ ), lawful money of the United States, being a sum not less than 
the total amount payable by the terms of Contract, for the payment of which sum well and 
truly to be made, we bind ourselves, our heirs, executors, administrators, successors, or 
assigns, jointly and severally, by these presents. 

The condition of this obligation is that if the Principal or any of its subcontractors, or their 
heirs, executors, administrators, successors, or assigns of any, all, or either of them shall 
fail to pay for any labor, materials, provisions, or other supplies, used in, upon, for or about 
the performance of the work contracted to be done, or for any work or labor thereon of any 
kind, or for amounts required to be deducted, withheld, and paid over to the Employment 
Development Department from the wages of employees of the Principal or any of his or its 
subcontractors of any tier under Section 13020 of the Unemployment Insurance Code with 
respect to such work or labor, that the Surety will pay the same in an amount not exceeding 
the amount herein above set forth, and also in case suit is brought upon this bond, will pay 
a reasonable attorney’s fee to be awarded and fixed by the court, and to be taxed as costs 
and to be included in the judgment therein rendered. 

It is hereby expressly stipulated and agreed that this bond shall inure to the benefit of any 
and all persons, companies, and corporations entitled to file claims under section 9100 of 
the Civil Code, so as to give a right of action to them or their assigns in any suit brought 
upon this bond. 
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Should the condition of this bond be fully performed, then this obligation shall become null 
and void; otherwise it shall be and remain in full force and affect. 

And the Surety, for value received, hereby stipulates and agrees that no change, extension 
of time, alteration, or addition to the terms of Contract or the specifications accompanying 
the same shall in any manner affect its obligations on this bond, and it does hereby waive 
notice of any such change, extension, alteration, or addition. 

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which 
shall for all purposes be deemed an original thereof, have been duly executed by the 
Principal and Surety above named, on the   day of  , 20 . 

 
 
 

Principal Surety 

By By 

 Name of California Agent of Surety 

 Address of California Agent of Surety 

 Telephone No. of California Agent of Surety 
 
 
 
 

 
Contractor must attach a Notarial Acknowledgment for all Surety's signatures and 
a Power of Attorney and Certificate of Authority for Surety. The California 
Department of Insurance must authorize the Surety to be an admitted surety 
insurer. 

END OF DOCUMENT 
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OFF-ROAD DIESEL-FUELED FLEET CERTIFICATION 
 

PROJECT/CONTRACT NO.: 25-01 between the San Rafael City Schools (“District”) and 
 _______ (“Contractor” or “Bidder”) 
(“Contract” or “Project”). 

 
Title 13 CCR sections 2449, 2449.1, and 2449.2, in compliance with Government Code 
sections 11346.2, subdivision (a)(3), and 11346.8, subdivision (c), applies to construction 
contractors who own or operate within California any vehicles with a diesel-fueled or 
alternative diesel fueled off-road compression-ignition engine with maximum power (max hp) 
of 25 horsepower (hp) or greater provided that the vehicle cannot be registered and driven 
safely on-road or was not designed to be driven on-road, even if it has been modified so that 
it can be driven safely on-road. 

 
Section 2449(i), in relevant part, provides: 

 
(1) For a project involving the use of vehicles subject to this regulation, the prime 

contractor must obtain copies of the valid Certificate of Reported Compliance 
with the Regulation for In-Use Off-Road Diesel-Fueled Fleets for the fleet 
selected for the contract and their listed subcontractors, if applicable, prior to 
entering into a new or renewed contract with that fleet. 

 
(2) No prime contractor or public works awarding body, as applicable, shall enter 

into a contract with a fleet for which it does not have a valid Certificate of 
Reported Compliance for the fleet and its listed subcontractors, if applicable, 
prior to entering into a new or renewed contract with that fleet. 

 
(3) The Certificates of Reported Compliance received by the prime contractor for a 

project must be retained for three (3) years after that project’s completion. 
Upon request by California Air Resources Board (“CARB”), these records must 
be provided to CARB within five (5) business days of the request. 

(4) Situations in which prime contractors or public works awarding bodies, as 
applicable, are contracting for projects that are considered emergency 
operations, as defined in section 2449(c)(18), are exempt from the 
requirements in section 2449(i)(1)-(3), but must still retain records verifying 
vehicles subject to the regulation that are operating on the emergency 
operations project are actually being operated on the project for emergency 
operations only. These records must include a description of the emergency, 
the address or a description of the specific location of the emergency, the dates 
on which the emergency operations were performed, and an attestation by the 
fleet that the vehicles are operated on the project for emergency operations 
only. 

 
Section 2449(j), in relevant part, also states: 

 
(1) Between March 1 and June 1 of each year, a prime contractor must collect 

new valid Certificates of Reported Compliance for the current compliance 
year, as defined in section 2449(n), from all fleets that have an ongoing 
contract with the prime contractor as of March 1 of that year. Prime 
contractors must not write contracts to evade this requirement. 
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(2) Prime contractors shall only allow fleets with valid Certificates of Reported 
Compliance on the prime contractor’s job sites. 

(3) If the prime contractor discovers that any fleet intending to operate vehicles 
subject to this regulation for the prime contractor does not have a valid 
Certificate of Reported Compliance, as defined in section 2449(n), or if the 
prime contractor observes any noncompliant vehicles subject to the regulation 
on the prime contractor’s job site, then the prime contractor must report 
specified information regarding the fleet to CARB within five (5) business days 
of such discovery. 

 
(4) Upon request by CARB, the prime contractor must immediately disclose to 

CARB the name and contact information of each responsible party for all 
vehicles subject to this regulation operating at the job site or for the prime 
contractor. 

(5) The prime contractor shall prominently display signage for any project where 
vehicles subject to this regulation will operate for eight (8) calendar days or 
more. The signage must be posted by the eighth calendar day from which the 
first vehicle operates. The signage will be in lettering larger than size 14-point 
type and displayed in a conspicuous place where notices to employees are 
customarily posted at the job site or where there is employee foot traffic. If 
one of the above locations is also viewable by the public, it should be posted 
at that location. The signage must include specified information regarding 
idling regulations for In-Use Off-Road Diesel-Fueled Fleets with directions on 
how to report observed noncompliance of the provided regulations to CARB. 

 
I am aware of the provisions of Title 13 CCR sections 2449, 2449.1, and 2449.2, which 
apply to every contractor who owns or operates off-road diesel fleet vehicles in California, 
and I will comply with such provisions, including providing Certificate(s) of Reported 
Compliance for In-Use Off-Road Diesel-Fueled Fleets for the fleet selected for the contract 
and their listed subcontractors, if applicable, with its bid. 

Date:   
 

Name of Firm:   
 

Signature:   

Print Name:   
 

Title:   
 

Bidder must attach valid Certificate(s) Reported Compliance with the Regulation for 
In-Use Off-Road Diesel-Fueled Fleets provided by CARB for the fleet selected for the 
contract and their listed subcontractors, if applicable, to this form. 

 
END OF DOCUMENT 
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PREVAILING WAGE CERTIFICATION 
 

I hereby certify that I will conform to the State of California Public Works Contract 
requirements regarding prevailing wages, benefits, on-site audits with 48-hours’ notice, 
payroll records, and apprentice and trainee employment requirements, for all Work on the 
above Project, including, without limitation, labor compliance monitoring and enforcement 
by the Department of Industrial Relations. 

 
 
 

Date:   

Proper Name of Contractor:    

Signature:   

Print Name:   

Title:   
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WORKERS’ COMPENSATION CERTIFICATION 
 

Labor Code section 3700 in relevant part provides: 
 

Every employer except the State shall secure the payment of compensation in one or 
more of the following ways: 

a. By being insured against liability to pay compensation by one or more 
insurers duly authorized to write compensation insurance in this state. 

 
b. By securing from the Director of Industrial Relations a certificate of consent to 

self-insure, which may be given upon furnishing proof satisfactory to the 
Director of Industrial Relations of ability to self-insure and to pay any 
compensation that may become due to his employees. 

 
I am aware of the provisions of section 3700 of the Labor Code which require every 
employer to be insured against liability for workers' compensation or to undertake self- 
insurance in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the Work of this Contract. 

 
 

Date:   

Proper Name of Contractor:    

Signature:   

Print Name:   

Title:   

(In accordance with Article 5 - commencing at section 1860, chapter 1, part 7, division 2 of 
the Labor Code, the above certificate must be signed and filed with the awarding body prior 
to performing any Work under this Contract.) 
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CRIMINAL BACKGROUND INVESTIGATION 
/FINGERPRINTING CERTIFICATION 

The undersigned does hereby certify to the District that I am a representative of the 
Contractor currently under contract with the District; that I am familiar with the facts herein 
certified; and that I am authorized and qualified to execute this certificate on behalf of 
Contractor. 

Contractor certifies that it has taken at least one of the following actions (check all that apply): 

 Pursuant to Education Code section 45125.2(a), Contractor has installed or will install, 
prior to commencement of Work, a physical barrier at the Work Site, that will limit contact 
between Contractor's employees, Subcontractors or suppliers and District pupils at all 
times; and/or 

 Pursuant to Education Code section 45125.2(a), Contractor certifies that all employees 
will be under the continual supervision of, and monitored by, an employee of the 
Contractor who the California Department of Justice (“DOJ”) has ascertained, or as 
described below, will ascertain, has not been convicted of a violent or serious felony. The 
name and title of the employee who will be supervising Contractor's and its subcontractors' 
or suppliers’ employees is: 

Name:   

Title:   

NOTE: If Contractor is a sole proprietor, and elects the above option, Contractor must have the 
above-named employee’s fingerprints prepared and submitted by District for submission to the DOJ, 
in accordance with Education Code section 45125.1(h). No work shall commence until such 
determination by DOJ has been made. 

 Pursuant to Education Code section 45125.2(a), the District will take appropriate steps to 
protect the safety of any pupils that may come in contact with Contractor’s employees, 
subcontractors or suppliers so that the fingerprinting and criminal background 
investigation requirements of Education Code section 45125.2 shall not apply to 
Contractor under the Contract. 

 The Work on the Contract is either (i) at an unoccupied school site and no employee of 
Contractor and/or subcontractor or supplier of any tier of the Contract shall come in 
contact with the District pupils or (ii) if Contractor’s employees or any subcontractor or 
supplier of any tier of the Contract interacts with pupils, such interaction shall only take 
place under the immediate supervision and control of the pupil’s parent or guardian or a 
school employee, so that the fingerprinting and criminal background investigation 
requirements of Education Code section 45125.1 shall not apply to Contractor under the 
Contract. 
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 The Contractor, who is not a sole proprietor, has complied with the fingerprinting 
requirements of Education Code section 45125.1 with respect to all Contractor’s 
employees and all of its Subcontractors’ employees who may have contact with District 
pupils in the course of providing services pursuant to the Contract, and the DOJ has 
determined (A) that none of those employees has been convicted of a felony, as that term 
is defined in Education Code section 45122.1 and/or (B) that the prohibition does not apply 
to an employee as provided by Education Code section 45125.1(e)(2) or (3). When the 
Contractor performs the criminal background check, it shall immediately provide any 
subsequent arrest and conviction information it receives to the District pursuant to the 
subsequent arrest service. No work shall commence until the Department of Justice 
ascertains that Contractor’s employees and any subcontractors’ employees have not been 
convicted of a felony as defined in Education Code Section 45122.1. 

A complete and accurate list of Contractor's employees and of all of its 
subcontractors' employees who may come in contact with District pupils during 
the course and scope of the Contract is attached hereto as ATTACHMENT “A;” 
and/or 

 The Contractor is a sole proprietor and intends to comply with the fingerprinting 
requirements of Education Code section 45125.1(h) with respect to all Contractor’s 
employees who may have contact with District pupils in the course of providing services 
pursuant to the Contract, and hereby agrees to the District’s preparation and submission 
of fingerprints such that the DOJ may determine (A) that none of those employees has 
been convicted of a felony, as that term is defined in Education Code section 45122.1 
and/or (B) that the prohibition does not apply to an employee as provided by Education 
Code section 45125.1(e)(2) or (3). No work shall commence until the Department of 
Justice ascertains that Contractor’s employees and any subcontractors’ employees have 
not been convicted of a felony as defined in Education Code Section 45122.1. 

Contractor’s responsibility for background clearance extends to all of its employees, 
Subcontractors or suppliers, and employees of Subcontractors or suppliers coming into 
contact with District pupils regardless of whether they are designated as employees or acting 
as independent contractors of the Contractor. 

 

 
Date: 

Proper Name of Contractor: 

Signature: 

Print Name: 

Title: 
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ATTACHMENT “A” 

List of Employees/Subcontractors 

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

Name/Company:   

If further space is required for the list of employees/subcontractors, attach additional copies 
of this page. 
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ASBESTOS & OTHER HAZARDOUS MATERIALS CERTIFICATION 
 

Contractor hereby certifies that no Asbestos, or Asbestos-Containing Materials, 
polychlorinated biphenyl (PCB), or any material listed by the federal or state Environmental 
Protection Agency or federal or state health agencies as a hazardous material, or any other 
material defined as being hazardous under federal or state laws, rules, or regulations (“New 
Hazardous Material”), shall be furnished, installed, or incorporated in any way into the 
Project or in any tools, devices, clothing, or equipment used to affect any portion of 
Contractor's work on the Project for District. 

 
Contractor further certifies that it has instructed its employees with respect to the above- 
mentioned standards, hazards, risks, and liabilities. 

 
Asbestos and/or asbestos-containing material shall be defined as all items containing but 
not limited to chrysotile, crocidolite, amosite, anthophyllite, tremolite, and actinolite. Any or 
all material containing greater than one-tenth of one percent (.1%) asbestos shall be 
defined as asbestos-containing material. 

 
Any disputes involving the question of whether or not material is New Hazardous Material 
shall be settled by electron microscopy or other appropriate and recognized testing 
procedure, at the District’s determination. The costs of any such tests shall be paid by 
Contractor if the material is found to be New Hazardous Material. 

All Work or materials found to be New Hazardous Material or Work or material installed with 
New Hazardous Material containing equipment will be immediately rejected and this Work 
will be removed at Contractor's expense at no additional cost to the District. 

 
Contractor has read and understood the document Hazardous Materials Procedures & 
Requirements, and shall comply with all the provisions outlined therein. Contractor certifies 
that it is knowledgeable of, and shall comply with, all laws applicable to the Work including, 
but not limited to, all federal, state, and local laws, statutes, standards, rules, regulations, 
and ordinances applicable to the Work. 

Date:   

Name of Contractor:   

Signature:   

Print Name:   

Title:   
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LEAD-PRODUCT(S) CERTIFICATION 
 

California Occupational Safety and Health Administration (CalOSHA), Environmental Protection Agency 
(EPA), California Department of Health Services (DHS), California Department of Education (CDE), and the 
Consumer Product Safety Commission (CPSC) regulate lead-containing paint and lead products. 

Because the Contractor and its employees will be providing services for the District, and because the 
Contractor’s work may disturb lead-containing building materials, CONTRACTOR IS HEREBY NOTIFIED of 
the potential presence of lead-containing materials located within certain buildings utilized by the District. 
All school buildings built prior to 1993 are presumed to contain some lead-based paint until sampling proves 
otherwise. 

 
The CDE mandates that school districts utilize DHS lead-certified personnel when a lead-based hazard is 
identified. Examples of lead-certified personnel include: project designers, inspectors, and abatement 
workers. Furthermore, since it is assumed by the District that all painted surfaces (interior as well as 
exterior) within the District contain some level of lead, it is imperative that the Contractor, its workers and 
subcontractors fully and adequately comply with all applicable laws, rules and regulations governing lead- 
based materials (Including Title 8, California Code of Regulations, Section 1532.1). Any and all 
Work which may result in the disturbance of lead-containing building materials must be coordinated through 
the District. 

The California Education Code also prohibits the use or import of lead-containing paint, lead plumbing and 
solders, or other potential sources of lead contamination in the construction of any new school facility or in 
the modernization or renovation of any existing school facility. The Contractor shall provide the District with 
any sample results prior to beginning Work, during the Work, and after the completion of the Work. The 
District may request to examine, prior to the commencement of the Work, the lead training records of each 
employee of the Contractor. 

All contractors who disturb lead-based paint in a six-square-foot area or greater indoors or a 20-square-foot 
area or greater outdoors shall comply with the Renovation, Repair and Painting Rule, shall receive training 
from a U.S. EPA-accredited training provider, and shall be certified by the U.S. EPA. Contractor, its workers 
and subcontractors must fully and adequately comply with all applicable laws, rules and regulations 
governing lead-based materials, including those rules and regulations appearing within title 40 of the Code 
of Federal Regulations as part 745 (40 CFR 745). 

 
If failure to comply with these laws, rules, and regulations results in a site or worker contamination, the 
Contractor will be held solely responsible for all costs involved in any required corrective actions, and shall 
defend, indemnify and hold harmless the District, pursuant to the indemnification provisions of the Contract, 
for all damages and other claims arising therefrom. If lead disturbance is anticipated in the Work, only 
persons with appropriate accreditation, registrations, licenses and training shall conduct this Work. 

 
It shall be the responsibility of the Contractor to properly dispose of any and all waste products, including 
but not limited to, paint chips, any collected residue, or any other visual material that may occur from the 
prepping of any painted surface. It will be the responsibility of the Contractor to provide the proper disposal 
of any hazardous waste by a certified hazardous waste hauler. This company shall be registered with the 
Department of Transportation (DOT) and shall be able to issue a current manifest number upon transporting 
any hazardous material from any school site within the District. 

 
THE UNDERSIGNED HEREBY ACKNOWLEDGES, UNDER PENALTY OF PERJURY, THAT HE OR SHE HAS 
RECEIVED NOTIFICATION OF POTENTIAL LEAD-BASED MATERIALS ON THE OWNER’S PROPERTY, AS WELL 
AS THE EXISTENCE OF APPLICABLE LAWS, RULES AND REGULATIONS GOVERNING WORK WITH, AND 
DISPOSAL OF, SUCH MATERIALS WITH WHICH IT MUST COMPLY. THE UNDERSIGNED ALSO WARRANTS 
THAT HE OR SHE HAS THE AUTHORITY TO SIGN ON BEHALF OF AND BIND THE CONTRACTOR. 
Date:   

Name of Contractor:   

Signature:   

Print Name:   

Title:   
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ROOFING PROJECT CERTIFICATION 

Pursuant to Public Contract Code section 3000, et seq., this form shall be executed by all contractors, 
materials manufacturers, or vendors involved in a bid or proposal for the repair or replacement of a 
roof of a public school where the project is for repair of more than 25% of the roof or that has a total 
cost more than $21,000 (“roofing project”) and submitted to the District when the award is made. 

 
Certification of: □ Contractor □ Materials Manufacturer 

 □ Vendor □ Other   

I,  ,  , certify that I 
[Name] [Name of Firm] 

have not offered, given, or agreed to give, received, accepted, or agreed to accept, any gift, 
contribution, or any financial incentive whatsoever to or from any person in connection with the 
roofing project contract. As used in this certification, “person” means any natural person, business, 
partnership, corporation, union, committee, club, or other organization, entity, or group of individuals. 

Furthermore, I,  ,  , certify that I 
[Name] [Name of Firm] 

do not have, and throughout the duration of the contract, I will not have, any financial relationship in 
connection with the performance of this contract with any architect, engineer, roofing consultant, 
materials manufacturer, distributor, or vendor that is not disclosed below. 

 
I,   ,  , have the following 

[Name] [Name of Firm] 
financial relationships with an architect, engineer, roofing consultant, materials manufacturer, 
distributor, or vendor, or other person in connection with the following roofing project contract 
(provide Name and Address of Building, and Contract Date and Number): 

 

 

 

 
 

By my signature below, I hereby certify that, to the best of my knowledge, the contents of this 
disclosure are true, or are believed to be true. I further certify on behalf of the Firm that I am aware 
of section 3000 et seq. of the California Public Contract Code, and the sections referenced therein 
regarding the penalties for providing false information or failing to disclose a financial relationship in 
this disclosure. I further certify that I am authorized to make this certification on behalf of the Firm. 

Date:   
 

Name of Firm:   
 

Signature:   

Print Name:   
 

Title:   
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REGISTERED SUBCONTRACTORS LIST 
(Labor Code Section 1771.1) 

PROJECT: Braun Center at Old Gallinas Phase 1 

Date Submitted (for Updates):   

 
Contractor acknowledges and agrees that it must clearly set forth below the name and 
Department of Industrial Relations (DIR) registration number of each subcontractor for all 
tiers who will perform work or labor or render service to Contractor or its subcontractors in 
or about the construction of the Work at least two (2) weeks before the subcontractor 
is scheduled to perform work. This document is to be updated as all tiers of subcontractors 
are identified. 

Contractor acknowledges and agrees that, if Contractor fails to list as to any subcontractor of 
any tier who performs any portion of Work, the Contract is subject to cancellation and the 
Contractor will be subjected to penalty under applicable law. 

If further space is required for the list of proposed subcontractors, attach additional copies of 
page 2 showing the required information, as indicated below. 

Subcontractor Name:     

DIR Registration #:    

Portion of Work:   

Subcontractor Name:     

DIR Registration #:    

Portion of Work:   

Subcontractor Name:   

DIR Registration #:    

Portion of Work:   

Subcontractor Name:   

DIR Registration #:    

Portion of Work:   

Subcontractor Name:   

DIR Registration #:    

Portion of Work:   
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Subcontractor Name:   

DIR Registration #:    

Portion of Work:   

Subcontractor Name:   

DIR Registration #:    

Portion of Work:   

Subcontractor Name:   

DIR Registration #:    

Portion of Work:   

Subcontractor Name:   

DIR Registration #:    

Portion of Work:   

Subcontractor Name:   

DIR Registration #:    

Portion of Work:   

Subcontractor Name:   

DIR Registration #:    

Portion of Work:   

Subcontractor Name:   

DIR Registration #:    

Portion of Work:   

Date:   

Name of Contractor:   

Signature:   

Print Name:   

Title:   



SAN RAFAEL CITY SCHOOLS DISABLED VETERAN BUSINESS ENTERPRISE 
PARTICIPATION CERTIFICATION 

BRAUN CENTER AT OLD GALLINAS PHASE 1 
PROJECT NO. 25-01 
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DOCUMENT 00 45 46.02 

DISABLED VETERAN BUSINESS 
ENTERPRISE PARTICIPATION CERTIFICATION 

 
PROJECT/CONTRACT NO.: 25-01 between the San Rafael City Schools (“District”) and 
____________________________ (“Contractor” or “Bidder”) (“Contract” or “Project”). 

GENERAL INSTRUCTIONS 
 

Section 17076.11 of the Education Code requires school districts using, or planning to use, 
funds allocated pursuant to the State of California School Facility Program (“Program”) for 
the construction and/or modernization of school buildings to have a participation goal for 
disabled veteran business enterprises (“DVBE”) of at least three percent (3%) per year of 
the overall dollar amount expended each year by the school district on projects that receive 
state funding. Therefore, the lowest responsive responsible Bidder awarded the Contract 
must submit this document to the District with its executed Agreement, identifying the steps 
contractor took to solicit DVBE participation in conjunction with this Contract. Do not 
submit this form with your bids. 

PART I – Method of Compliance with DVBE Participation Goals. Check the 
appropriate box to indicate your method of committing the contract dollar amount. 

 
YOUR BUSINESS ENTERPRISE 
IS: 

AND YOU WILL AND YOU WILL 

A.  Disabled veteran owned and 
your forces will perform at 
least 3% of this Contract 

Include a copy of your 
DVBE letter from Office 
of Small Business and 
Disabled Veterans 
Business Enterprise 
Services (“OSDS”)* 

Complete Part 1 of this 
form and the 
Certification 

B.  Disabled veteran owned but is 
unable to perform 3% of this 
Contract with your forces 

Use DVBE 
subcontractors 
/suppliers to bring the 
Contract participation to 
at least 3% 

Include a copy of each 
DVBE’s letter from OSDS 
(including yours, if 
applicable), and 
complete Part 1 of this 
form and the 
Certification 

C.  NOT disabled veteran owned Use DVBE 
subcontractors 
/suppliers for at least 
3% of this Contract 

D.  Unable to meet the required 
participation goals after good 
faith efforts 

Make good faith efforts, 
including contacts, 
advertisement and DVBE 
solicitation 

Complete all of this form 
and the Certification 

* A DVBE letter from OSDS is obtained from the participating DVBE. 
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You must complete the following table to show the dollar amount of DVBE 
participation: 

 
 TOTAL CONTRACT 

PRICE 

A. Prime Bidder, if DVBE (own participation) $ 

B. DVBE Subcontractor or Supplier  

1.  

2.  

3.  

4.  

C. Subtotal (A & B)  

D. Non-DVBE  

E. Total Bid  

PART II – Contacts. To identify DVBE subcontractors/suppliers for participation in 
your contract, you must contact each of the following categories. You should contact 
several DVBE organizations. 

 
CATEGORY TELEPHONE 

NUMBER 
DATE 
CONTACTED 

PERSON 
CONTACTED 

1. The District, if any   * 

2. OSDS, provides assistance locating 
DVBEs at 
https://caleprocure.ca.gov/pages/PublicS 
earch/supplier-search.aspx 

(916) 375- 
4940 

 * 

3. DVBE Organization (List)   * 

    
    
    

*Write “recorded message” in this column, if applicable. 
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PART III – Advertisement. You must advertise for DVBE participation in both a 
trade and focus paper. List the advertisement you place to solicit DVBE 
participation. Advertisements should be published at least fourteen (14) days prior 
to bid/proposal opening; if you cannot advertise fourteen (14) days prior, 
advertisements should be published as soon as possible. Advertisements must 
include that your firm is seeking DVBE participation, the project name and location, 
and your firm’s name, your contact person, and telephone number. Attach copies of 
advertisements to this form. 

 
FOCUS/TRADE PAPER NAME CHECK ONE DATE OF 

ADVERTISEMENT 
 TRADE FOCUS  
    
    

PART IV – DVBE Solicitations. List DVBE subcontractors/suppliers that were 
invited to bid. Use the following instructions to complete the remainder of this 
section (read the three columns as a sentence from left to right). If you need 
additional space to list DVBE solicitations, please use a separate page and attach to 
this form. 

 
IF THE DVBE….. THEN….. AND….. 
was selected to participate Check “YES” in the 

“SELECTED” column 
include a copy of their DVBE 
letter(s) from OSDS 

was NOT selected to 
participate 

Check “NO” in the 
“SELECTED” column 

state why in the “REASON 
NOT SELECTED” column 

did not respond to your 
solicitation 

Check the “NO RESPONSE” 
column. 

 

DVBE CONTACTED SELECTED REASON 
NOT 
SELECTED 

NO 
RESPONSE 

 YES NO   

     

     

     

     

 
A copy of this form must be retained by you and may be subject to a future audit. 
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CERTIFICATION 

 
I,  , certify that I am the bidder’s   
and that I have made a diligent effort to ascertain the facts with regard to the 
representations made herein. In making this certification, I am aware of section 12650 et 
seq. of the Government Code providing for the imposition of treble damages for making 
false claims. 

Date: 

Proper Name of Contractor: 

Signature: 

Print Name: 

Title: 

END OF DOCUMENT 
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DRUG-FREE WORKPLACE CERTIFICATION 

 
PROJECT/CONTRACT NO.: 25-01 between the San Rafael City Schools (“District”) and 
   
(“Contractor” or “Bidder”) (“Contract” or “Project”). 

This Drug-Free Workplace Certification form is required from the successful Bidder pursuant 
to Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990. The Drug- 
Free Workplace Act of 1990 requires that every person or organization awarded a contract 
or grant for the procurement of any property or service from any state agency must certify 
that it will provide a drug-free workplace by doing certain specified acts. In addition, the 
Act provides that each contract or grant awarded by a state agency may be subject to 
suspension of payments or termination of the contract or grant, and the contractor or 
grantee may be subject to debarment from future contracting, if the contracting agency 
determines that specified acts have occurred. 

The District is not a “state agency” as defined in the applicable section(s) of the 
Government Code, but the District is a local agency and public school district under 
California law and requires all contractors on District projects to comply with the provisions 
and requirements of the Drug-Free Workplace Act of 1990. 

Contractor must also comply with the provisions of Health & Safety Code section 11362.3 
which prohibits the consumption or possession of cannabis or cannabis products in any 
public place, including school grounds, and specifically on school grounds while children are 
present. 

Contractor shall certify that it will provide a drug-free workplace by doing all of the 
following: 

a. Publishing a statement notifying employees that the unlawful manufacture, 
distribution, dispensation, possession, or use of a controlled substance is 
prohibited in the person’s or organization’s workplace and specifying actions 
which will be taken against employees for violations of the prohibition. 

b. Establishing a drug-free awareness program to inform employees about all of 
the following: 

(1) The dangers of drug abuse in the workplace. 

(2) The person’s or organization’s policy of maintaining a drug-free 
workplace. 

(3) The availability of drug counseling, rehabilitation, and employee- 
assistance programs. 

(4) The penalties that may be imposed upon employees for drug abuse 
violations. 

c. Requiring that each employee engaged in the performance of the contract or 
grant be given a copy of the statement required above, and that, as a 
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condition of employment on the contract or grant, the employee agrees to 
abide by the terms of the statement. 

I, the undersigned, agree to fulfill the terms and requirements of Government Code section 
8355 listed above and will publish a statement notifying employees concerning (a) the 
prohibition of controlled substance at the workplace, (b) establishing a drug-free awareness 
program, and (c) requiring that each employee engaged in the performance of the Contract 
be given a copy of the statement required by section 8355(a), and requiring that the 
employee agree to abide by the terms of that statement. 

I also understand that if the District determines that I have either (a) made a false 
certification herein, or (b) violated this certification by failing to carry out the requirements 
of section 8355, that the Contract awarded herein is subject to termination, suspension of 
payments, or both. I further understand that, should I violate the terms of the Drug-Free 
Workplace Act of 1990, I may be subject to debarment in accordance with the requirements 
of the aforementioned Act. 

I acknowledge that I am aware of the provisions of and hereby certify that I will adhere to 
the requirements of the Drug-Free Workplace Act of 1990 and Health and Safety Code 
section 11362.3. 

Date: 

Proper Name of Contractor: 

Signature: 

Print Name: 

Title: 

END OF DOCUMENT 
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TOBACCO-FREE ENVIRONMENT CERTIFICATION 

 
PROJECT/CONTRACT NO.: 25-01 between the San Rafael City Schools (“District”) and 
   
(“Contractor” or “Bidder”) (“Contract” or “Project”). 

This Tobacco-Free Environment Certification form is required from the successful Bidder. 

Pursuant to, without limitation, 20 U.S.C. section 6083, Labor Code section 6400 et seq., 
Health & Safety Code section 104350 et seq., Business and Professions Code section 22950 
et seq., and District Board policies, all District sites, including the Project site, are tobacco- 
free environments. Smoking and the use of tobacco products by all persons is prohibited on 
or in District property. District property includes school buildings, school grounds, school- 
owned vehicles and vehicles owned by others while on District property. The prohibition on 
smoking includes the use of any electronic smoking device that creates an aerosol or vapor, 
in any manner or in any form, and the use of any oral smoking device for the purpose of 
circumventing the prohibition of tobacco smoking. Further, Health & Safety Code section 
11362.3 prohibits the smoking or use of cannabis or cannabis products in any place where 
smoking tobacco is prohibited. 

I acknowledge that I am aware of the District’s policy regarding tobacco-free environments 
at District sites, including the Project site and hereby certify that I will adhere to the 
requirements of that policy and not permit any of my firm’s employees, agents, 
subcontractors, or my firm’s subcontractors’ employees or agents, to use tobacco and/or 
smoke on the Project site. 

Date: 

Proper Name of Contractor: 

Signature: 

Print Name: 

Title: 

END OF DOCUMENT 
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IMPORTED MATERIALS CERTIFICATION 

 
PROJECT/CONTRACT NO.: 25-01 between the San Rafael City Schools (“District”) and 
   
(“Contractor” or “Bidder”) (“Contract” or “Project”). 

This form shall be executed by all entities that, in any way, provide or deliver and/or supply 
any soils, aggregate, or related materials (“Fill”) to the Project Site and shall be provided to 
the District at least ten (10) days before delivery. All Fill shall satisfy all requirements of 
any environmental review of the Project performed pursuant to the statutes and guidelines 
of the California Environmental Quality Act, section 21000 et seq. of the Public Resources 
Code (“CEQA”), and all requirements of section 17210 et seq. of the Education Code, 
including requirements for a Phase I environmental assessment acceptable to the State of 
California Department of Education and Department of Toxic Substances Control. 

 
Certification of: □ Delivery Firm/Transporter 

□ Wholesaler 
□ Supplier 
□ Broker 

□ Manufacturer 
□ Retailer 

 □ Distributor □ Other   

Type of Entity □ Corporation 
□ Limited Partnership 
□ Sole Proprietorship 

□ General Partnership 
□ Limited Liability Company 
□ Other   

Name of firm ("Firm"):   

Mailing address:   

Addresses of branch office used for this Project:   

If subsidiary, name and address of parent company:   

 

 
By my signature below, I hereby certify that I am aware of section 25260 of the Health and 
Safety Code and the sections referenced therein regarding the definition of hazardous 
material. I further certify on behalf of the Firm that all soils, aggregates, or related 
materials provided, delivered, and/or supplied or that will be provided, delivered, and/or 
supplied by this Firm to the Project Site are free of any and all hazardous material as 
defined in section 25260 of the Health and Safety Code. I further certify that I am 
authorized to make this certification on behalf of the Firm. 

Date:   

Proper Name of Firm:   

Signature:   

Print Name:   

Title:    
END OF DOCUMENT 
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DOCUMENT 00 55 00 

NOTICE TO PROCEED 

Dated:  , 20  

TO:   
(“Contractor”) 

ADDRESS:    

PROJECT: TLHS Black Box Theater Lighting Project 

PROJECT/CONTRACT NO.: 25-01 between the San Rafael City Schools and Contractor 
(“Contract”). 

You are notified that the Contract Time under the above Contract will commence to run on  
 , 20 . By that date, you are to start performing your obligations under the 
Contract Documents. In accordance with the Agreement executed by Contractor, the date 
of completion is   , 20 . 

You must submit the following documents by 5:00 p.m. of the TENTH (10th) calendar day 
following the date of this Notice to Proceed: 

a. Contractor’s preliminary schedule of construction. 

b. Contractor’s preliminary schedule of values for all of the Work. 

c. Contractor’s preliminary schedule of submittals, including Shop Drawings, 
Product Data, and Samples submittals 

d. Contractor’s Safety Plan specifically adapted for the Project. 

e. Registered Subcontractors List: A complete subcontractors list for all tiers, 
including the name, Department of Industrial Relations registration number, 
and portion of work. 

Thank you. We look forward to a very successful Project. 

SAN RAFAEL CITY SCHOOLS 

BY:   

NAME:   

TITLE:   

END OF DOCUMENT 
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GUARANTEE FORM 

 
  ("Contractor") hereby agrees that the   
  (“Work” of Contractor) which Contractor has installed for the San Rafael City 
Schools ("District") for the following project: 

PROJECT: Braun Center at Old Gallinas Phase 1 

(“Project” or “Contract”) has been performed in accordance with the requirements of the 
Contract Documents and that the Work as installed will fulfill the requirements of the 
Contract Documents. 

The undersigned agrees to repair or replace any or all of such Work that may prove to be 
defective in workmanship or material together with any other adjacent Work that may be 
displaced in connection with such replacement within a period of   
year(s) from the date of completion as defined in Public Contract Code section 7107, 
subdivision (c), ordinary wear and tear and unusual abuse or neglect excepted. The date of 
completion is  , 20 . 

In the event of the undersigned’s failure to comply with the above-mentioned conditions 
within a reasonable period of time, as determined by the District, but not later than seven 
(7) days after being notified in writing by the District, the undersigned authorizes the 
District to proceed to have said defects repaired and made good at the expense of the 
undersigned. The undersigned shall pay the costs and charges therefor upon demand. 

Date: 

Proper Name of Contractor: 

Signature: 

Print Name: 

Title: 

Representatives to be contacted for service subject to terms of Contract: 

Name: 

Address: 

Phone No.: 

Email: 

END OF DOCUMENT 
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SPECIAL CONDITIONS 

 
1. Mitigation Measures 

Contractor shall comply with all applicable mitigation measures, if any, adopted by any 
public agency with respect to this Project pursuant to the California Environmental Quality 
Act. (Public Resources Code section 21000 et seq.) 

2. Modernization Projects 

2.1 Access. Access to the school buildings and entry to buildings, 
classrooms, restrooms, mechanical rooms, electrical rooms, or other rooms, for 
construction purposes, must be coordinated with District and onsite District 
personnel before Work is to start. Unless agreed to otherwise in writing, only a 
school custodian will be allowed to unlock and lock doors in existing building(s). The 
custodian will be available only while school is in session. If a custodian is required 
to arrive before 7:00 a.m. or leave after 3:30 p.m. to accommodate Contractor’s 
Work, the overtime wages for the custodian will be paid by the Contractor, unless at 
the discretion of the District, other arrangements are made in advance. 

2.2 Keys. Upon request, the District may, at its own discretion, provide keys 
to the school site for the convenience of the Contractor. The Contractor agrees to 
pay all expenses to re-key the entire school site and all other affected District 
buildings if the keys are lost or stolen, or if any unauthorized party obtains a copy of 
the key or access to the school. 

2.3 Maintaining Services. The Contractor is advised that Work is to be 
performed in spaces regularly scheduled for instruction. Interruption and/or periods 
of shutdown of public access, electrical service, water service, lighting, or other 
utilities shall be only as arranged in advance with the District. Contractor shall 
provide temporary services to all facilities interrupted by Contractor’s Work. 

2.4 Maintaining Utilities. The Contractor shall maintain in operation during 
duration of Contract, drainage lines, storm drains, sewers, water, gas, electrical, 
steam, and other utility service lines within working area. 

2.5 Confidentiality. Contractor shall maintain the confidentiality of all 
information, documents, programs, procedures and all other items that Contractor 
encounters while performing the Work. This requirement shall be ongoing and shall 
survive the expiration or termination of this Contract and specifically includes, 
without limitation, all student, parent, and employee disciplinary information and 
health information. 

2.6 Work during Instructional Time. By submitting its bid, Contractor 
affirms that Work may be performed during ongoing instruction in existing facilities. 
If so, Contractor agrees to cooperate to the best of its ability to minimize any 
disruption to school operations and any use of school facilities by the public up to, 
and including, rescheduling specific work activities, at no additional cost to District. 
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2.7 No Work during Student Testing. Contractor shall, at no additional 
cost to the District and at the District’s request, coordinate its Work to not disturb 
District students including, without limitation, not performing any Work when 
students at the Site are taking State or Federally-required tests. 

3. Badge Policy for Contractors 

All Contractors doing work for the District will provide their workers with identification 
badges. These badges will be worn by all members of the Contractor's staff who are 
working in a District facility. 

3.1 Badges must be filled out in full and contain the following information: 

3.1.1 Name of Contractor 

3.1.2 Name of Employee 

3.1.3 Contractor's address and phone number 

3.2 Badges are to be worn when the Contractor or his/her employees are on 
site and must be visible at all times. Contractors must inform their employees that 
they are required to allow District employees, the Architect, the Construction 
Manager, the Program Manager, or the Project Inspector to review the information 
on the badges upon request. 

3.3 Continued failure to display identification badges as required by this policy 
may result in the individual being removed from the Project or assessment of fines 
against the Contractor. 

4. Weather Days 

15.2.1.5 The number of days of Adverse Weather exceeds the following parameters: 
 

January 10 July 2 
February 10 August 2 
March 10 September 5 
April 10 October 10 
May 5 November 10 
June 2 December 10 

 
 

[THE REMAINDER OF THIS PAGE LEFT BLANK INTENTIONALLY] 
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5. Permits, Certificates, Licenses, Fees, Approvals 

5.1 Payment for Permits, Certificates, Licenses, Fees, and Approvals. As required 
in the General Conditions, the Contractor shall secure and pay for all permits, licenses, 
approvals, and certificates necessary for the prosecution of the Work with the exception 
of the following: 

None. 

6. As-Builts and Record Drawings 

6.1 When called for by Division 1, Contractor shall submit As-Built Drawings 
pursuant to the Contract Documents consisting of one set of computer-aided design and 
drafting (“CADD”) & Building Information Modeling (“BIM”) files in the following format: 
.DWG for CADD & .RVT for BIM. , plus one set of As-Built Drawings on high quality 
paper. 

6.2 Contractor shall submit Record Drawings pursuant to the Contract Documents 
consisting of one set of computer-aided design and drafting (“CADD”) & one set of 
Building Information Modeling (“BIM”) files in the following format: .DWG & .RVT, plus 
one set of Record Drawings on high quality paper. 

7. Construction Manager 

The District will use a Construction Manager on the Project that is the subject of this 
Contract. Greystone West is the Construction is the Construction Manager for this Project. 

8. Program Manager 

Greystone West is the Construction is the Program Manager designated for the Project that 
is the subject of this Contract. 

15. Preliminary Schedule of Values 

The preliminary schedule of values shall include, at a minimum, the following information 
and the following structure: 

10.1.1.2.3 The preliminary schedule of values shall not provide for values any 
greater than the following percentages of the Contract value: 

10.1.1.2.3.1 Mobilization and layout combined to equal not more than [2]%; 
10.1.1.2.3.2 Submittals, samples and shop drawings combined to equal not 
more than [4]%; 
10.1.1.2.3.3 Bonds and insurance combined to equal not more than [2.5]%. 
10.1.1.2.3.4 Closeout documentation shall have a value in the preliminary 
schedule of not less than [5]%. 

END OF DOCUMENT 
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HAZARDOUS MATERIALS 
PROCEDURES & REQUIREMENTS 

 
1. Summary 

This document includes information applicable to hazardous materials and hazardous 
waste abatement. 

2. Notice of Hazardous Waste or Materials 

a. Contractor shall give notice in writing to the District, the Construction 
Manager, and the Architect promptly, before any of the following materials 
are disturbed, and in no event later than twenty-four (24) hours after first 
observance, of any: 

(1) Material that Contractor believes may be a material that is hazardous 
waste or hazardous material, as defined in section 25117 of the Health 
and Safety Code, that is required to be removed to a Class I, Class II, 
or Class III disposal site in accordance with provisions of existing law; 

(2) Other material that may present a substantial danger to persons or 
property exposed thereto in connection with Work at the site. 

b. Contractor's written notice shall indicate whether the hazardous waste or 
material was shown or indicated in the Contract Documents to be within the 
scope of Work, and whether the materials were brought to the site by 
Contractor, its Subcontractors, suppliers, or anyone else for whom Contractor 
is responsible. As used in this section the term "hazardous materials" shall 
include, without limitation, asbestos, lead, Polychlorinated biphenyl (PCB), 
petroleum and related hydrocarbons, and radioactive material. 

c. In response to Contractor's written notice, the District shall investigate the 
identified conditions. 

d. If the District determines that conditions do not involve hazardous materials 
or that no change in terms of Contract is justified, the District shall so notify 
Contractor in writing, stating reasons. If the District and Contractor cannot 
agree on whether conditions justify an adjustment in Contract Price or 
Contract Time, or on the extent of any adjustment, Contractor shall proceed 
with the Work as directed by the District. 

e. If after receipt of notice from the District, Contractor does not agree to 
resume Work based on a reasonable belief it is unsafe, or does not agree to 
resume Work under special conditions, then District may order such portion of 
Work that is in connection with such hazardous condition or such affected 
area to be deleted from the Work, or performed by others, or District may 
invoke its rights to terminate the Contract in whole or in part. District will 
determine entitlement to or the amount or extent of an adjustment, if any, in 
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Contract Price or Contract Time as a result of deleting such portion of Work, 
or performing the Work by others. 

f. If Contractor stops Work in connection with any hazardous condition and in 
any area affected thereby, Contractor shall immediately redeploy its workers, 
equipment, and materials, as necessary, to other portions of the Work to 
minimize delay and disruption. 

3. Additional Warranties and Representations 

a. Contractor represents and warrants that it, its employees, and its 
subcontractors and their employees, shall at all times have the required levels 
of familiarity with the Site and the Work, training, and ability to comply fully 
with all applicable laws and contractual requirements for safe and expeditious 
performance of the Work, including whatever training is or may be required 
regarding the activities to be performed (including, but not limited to, all 
training required to address adequately the actual or potential dangers of 
Contract performance). 

b. Contractor represents and warrants that it, its employees, and its 
subcontractors and their employees, shall at all times have and maintain in 
good standing any and all certifications and licenses required by applicable 
federal, state, and other governmental and quasi-governmental requirements 
applicable to the Work. 

c. Contractor represents and warrants that it has studied carefully all 
requirements of the Specifications regarding procedures for demolition, 
hazardous waste abatement, or safety practices, specified in the Contract, 
and prior to submitting its bid, has either (a) verified to its satisfaction that 
the specified procedures are adequate and sufficient to achieve the results 
intended by the Contract Documents, or (b) by way of approved "or equal" 
request or request for clarification and written Addenda, secured changes to 
the specified procedures sufficient to achieve the results intended by the 
Contract Documents. Contractor accepts the risk that any specified 
procedure will result in a completed Project in full compliance with the 
Contract Documents. 

4. Monitoring and Testing 

a. District reserves the right, in its sole discretion, to conduct air monitoring, 
earth monitoring, Work monitoring, and any other tests (in addition to testing 
required under the agreement or applicable law), to monitor Contract 
requirements of safe and statutorily compliant work methods and (where 
applicable) safe re-entry level air standards under state and federal law upon 
completion of the job, and compliance of the work with periodic and final 
inspection by public and quasi-public entities having jurisdiction. 

b. Contractor acknowledges that District has the right to perform, or cause to be 
performed, various activities and tests including, but not limited to, pre- 
abatement, during abatement, and post-abatement air monitoring, that 
District shall have no obligation to perform said activities and tests, and that 
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a portion of said activities and tests may take place prior to the completion of 
the Work by Contractor. In the event District elects to perform these 
activities and tests, Contractor shall afford District ample access to the Site 
and all areas of the Work as may be necessary for the performance of these 
activities and tests. Contractor will include the potential impact of these 
activities or tests by District in the Contract Price and the Scheduled 
Completion Date. 

c. Notwithstanding District's rights granted by this paragraph, Contractor may 
retain its own industrial hygiene consultant at Contractor’s own expense and 
may collect samples and may perform tests including, but not limited to, pre- 
abatement, during abatement, and post-abatement personal air monitoring, 
and District reserves the right to request documentation of all such activities 
and tests performed by Contractor relating to the Work and Contractor shall 
immediately provide that documentation upon request. 

5. Compliance with Laws 

a. Contractor shall perform safe, expeditious, and orderly work in accordance 
with the best practices and the highest standards in the hazardous waste 
abatement, removal, and disposal industry, the applicable law, and the 
Contract Documents, including, but not limited to, all responsibilities relating 
to the preparation and return of waste shipment records, all requirements of 
the law, delivering of all requisite notices, and obtaining all necessary 
governmental and quasi-governmental approvals. 

b. Contractor represents that it is familiar with and shall comply with all laws 
applicable to the Work or completed Work including, but not limited to, all 
federal, state, and local laws, statutes, standards, rules, regulations, and 
ordinances applicable to the Work relating to: 

(1) The protection of the public health, welfare and environment; 

(2) Storage, handling, or use of asbestos, PCB, lead, petroleum based 
products, radioactive material, or other hazardous materials; 

(3) The generation, processing, treatment, storage, transport, disposal, 
destruction, or other management of asbestos, PCB, lead, petroleum, 
radioactive material, or hazardous waste materials or other waste 
materials of any kind; and 

(4) The protection of environmentally sensitive areas such as wetlands 
and coastal areas. 

6. Disposal 

a. Contractor has the sole responsibility for determining current waste storage, 
handling, transportation, and disposal regulations for the job Site and for 
each waste disposal facility. Contractor must comply fully at its sole cost and 
expense with these regulations and any applicable law. District may, but is 
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not obligated to, require submittals with this information for it to review 
consistent with the Contract Documents. 

b. Contractor shall develop and implement a system acceptable to District to 
track hazardous waste from the Site to disposal, including appropriate 
"Hazardous Waste Manifests" on the EPA form, so that District may track the 
volume of waste it put in each landfill and receive from each landfill a 
certificate of receipt. 

c. Contractor shall provide District with the name and address of each waste 
disposal facility prior to any disposal, and District shall have the express right 
to reject any proposed disposal facility. Contractor shall not use any disposal 
facility to which District has objected. Contractor shall document actual 
disposal or destruction of waste at a designated facility by completing a 
disposal certificate or certificate of destruction forwarding the original to the 
District. 

7. Permits 

a. Before performing any of the Work, and at such other times as may be 
required by applicable law, Contractor shall deliver all requisite notices and 
obtain the approval of all governmental and quasi-governmental authorities 
having jurisdiction over the Work. Contractor shall submit evidence 
satisfactory to District that it and any disposal facility: 

(1) have obtained all required permits, approvals, and the like in a timely 
manner both prior to commencement of the Work and thereafter as 
and when required by applicable law; and 

(2) are in compliance with all such permits, approvals and the regulations. 

For example, before commencing any work in connection with the 
Work involving asbestos-containing materials, or PCBs, or other 
hazardous materials subject to regulation, Contractor agrees to 
provide the required notice of intent to renovate or demolish to the 
appropriate state or federal agency having jurisdiction, by certified 
mail, return receipt requested, or by some other method of transmittal 
for which a return receipt is obtained, and to send a copy of that 
notice to District. Contractor shall not conduct any Work involving 
asbestos-containing materials or PCBs unless Contractor has first 
confirmed that the appropriate agency having jurisdiction is in receipt 
of the required notification. All permits, licenses, and bonds that are 
required by governmental or quasi-governmental authorities, and all 
fees, deposits, tap fees, offsite easements, and asbestos and PCB 
disposal facilities expenses necessary for the prosecution of the Work, 
shall be procured and paid for by Contractor. Contractor shall give all 
notices and comply with the all applicable laws bearing on the conduct 
of the Work as drawn and specified. If Contractor observes or 
reasonably should have observed that Plans and Specifications and 
other Contract Documents are at variance therewith, it shall be 
responsible for promptly notifying District in writing of such fact. If 
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Contractor performs any Work contrary to applicable laws, it shall bear 
all costs arising therefrom. 

b. In the case of any permits or notices held in District's name or of necessity to 
be made in District's name, District shall cooperate with Contractor in 
securing the permit or giving the notice, but the Contractor shall prepare for 
District review and execution upon approval, all necessary applications, 
notices, and other materials. 

8. Indemnification 

To the fullest extent permitted by law, the indemnities and limitations of liability 
expressed throughout the Contract Documents apply with equal force and effect to 
any claims or liabilities imposed or existing by virtue of the removal, abatement, and 
disposal of hazardous waste. This includes, but is not limited to, liabilities connected 
to the selection and use of a waste disposal facility, a waste transporter, personal 
injury, property damage, loss of use of property, damage to the environment or 
natural resources, or “disposal” and “release” of materials associated with the Work 
(as defined in 42 U.S.C. § 960l et seq.). 

9. Termination 

District shall have an absolute right to terminate for default immediately without 
notice and without an opportunity to cure should Contractor knowingly or recklessly 
commit a material breach of the terms of the Contract Documents, or any applicable 
law, on any matter involving the exposure of persons or property to hazardous 
waste. However, if the breach of contract exposing persons or property to 
hazardous waste is due solely to an ordinary, unintentional, and non-reckless failure 
to exercise reasonable care, then the procedures for termination for cause shall 
apply without modification. 

END OF DOCUMENT 
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DOCUMENT 01 25 13 
 

PRODUCT OPTIONS AND SUBSTITUTIONS 

 
PART 1 - GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. Instructions to Bidders; 

B. General Conditions, including, without limitation, Substitutions For Specified 
Items; and 

C. Special Conditions. 

1.02 SUBSTITUTIONS OF MATERIALS AND EQUIPMENT 

A. Catalog numbers and specific brands or trade names followed by the 
designation "or equal" are used in conjunction with material and equipment 
required by the Specifications to establish the standards of quality, utility, and 
appearance required. Substitutions which are equal in quality, utility, and 
appearance to those specified may be reviewed subject to the provisions of 
the General Conditions. 

B. Wherever more than one manufacturer's product is specified, the first-named 
product is the basis for the design used in the work and the use of 
alternative-named manufacturers' products or substitutes may require 
modifications in that design. If such alternatives are proposed by Contractor 
and are approved by the District and/or the Architect, Contractor shall 
assume all costs required to make necessary revisions and modifications of 
the design resulting from the substitutions requested by the Contractor. 

C. When materials and equipment are specified by first manufacturer's name 
and product number, second manufacturer's name and "or approved equal," 
supporting data for the second product, if proposed by Contractor, shall be 
submitted in accordance with the requirements for substitutions. The 
District’s Board has found and determined that certain item(s) shall be used 
on this Project based on the purpose(s) indicated pursuant to Public Contract 
Code section 3400(c). These findings, as well as the products and brand or 
trade names, have been identified in the Notice to Bidders. 

D. The Contractor will not be allowed to substitute specified items unless the 
request for substitution is submitted as follows: 

(1) District must receive any notice of request for substitution of a 
specified item a minimum of ten (10) calendar days prior to bid 
opening. 



SAN RAFAEL CITY SCHOOLS PRODUCT OPTIONS AND SUBSTITUTIONS  
BRAUN CENTER AT OLD GALLINAS PHASE 1 

PROJECT NO. 25-01 
DOCUMENT 01 25 13-2 

 

(2) Within 35 days after the date of the Notice of Award, the Contractor 
shall submit data substantiating the request(s) for all substitution(s) 
containing sufficient information to assess acceptability of product or 
system and impact on Project, including, without limitation, the 
requirements specified in the Special Conditions and the technical 
Specifications. Insufficient information shall be grounds for rejection 
of substitution. 

E. If the District and/or Architect, in reviewing proposed substitute materials and 
equipment, require revisions or corrections to be made to previously accepted 
Shop Drawings and supplemental supporting data to be resubmitted, 
Contractor shall promptly do so. If any proposed substitution is judged by 
the District and/or Architect to be unacceptable, the specified material or 
equipment shall be provided. 

F. Samples may be required. Tests required by the District and/or Architect for 
the determination of quality and utility shall be made at the expense of 
Contractor, with acceptance of the test procedure first given by the District. 

G. In reviewing the supporting data submitted for substitutions, the District 
and/or Architect will use for purposes of comparison all the characteristics of 
the specified material or equipment as they appear in the manufacturer's 
published data even though all the characteristics may not have been 
particularly mentioned in the Contract Documents. If more than two (2) 
submissions of supporting data are required, the cost of reviewing the 
additional supporting data shall be borne by Contractor, and the District will 
deduct the costs from the Contract Price. The Contractor shall be responsible 
for any re-design costs occasioned by District's acceptance and/or approval of 
any substitute. 

H. The Contractor shall, in the event that a substitute is less costly than that 
specified, credit the District with one hundred percent (100%) of the net 
difference between the substitute and the originally specified material. In this 
event, the Contractor agrees to execute a deductive Change Order to reflect 
that credit. In the event Contractor furnishes a material, process, or article 
more expensive than that specified, the difference in the cost of that material, 
process, or article so furnished shall be borne by Contractor. 

I. In no event shall the District be liable for any increase in Contract Price or 
Contract Time due to any claimed delay in the evaluation of any proposed 
substitute or in the acceptance or rejection of any proposed substitute. 

PART 2 – PRODUCTS Not Used. 

PART 3 – EXECUTION Not Used. 

END OF DOCUMENT 
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DOCUMENT 01 29 00 

APPLICATION FOR PAYMENT AND 
CONDITIONAL AND UNCONDITIONAL WAIVER AND RELEASE FORMS 

 
CONTRACTOR SHALL COMPLY WITH ALL PROVISIONS IN THE GENERAL 
CONDITIONS RELATED TO APPLICATIONS FOR PAYMENT AND/OR PAYMENTS. 
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CONDITIONAL WAIVER AND RELEASE 
ON PROGRESS PAYMENT 

(CIVIL CODE SECTION 8132) 

 
NOTICE: THIS DOCUMENT WAIVES THE CLAIMANT'S LIEN, STOP PAYMENT NOTICE, AND 
PAYMENT BOND RIGHTS EFFECTIVE ON RECEIPT OF PAYMENT. A PERSON SHOULD NOT 
RELY ON THIS DOCUMENT UNLESS SATISFIED THAT THE CLAIMANT HAS RECEIVED 
PAYMENT. 

Name of Claimant:   

Name of Customer:   

Job Location:   

Owner:   

Through Date:   

Conditional Waiver and Release 

This document waives and releases lien, stop payment notice, and payment bond rights the 
claimant has for labor and service provided, and equipment and material delivered, to the 
customer on this job through the Through Date of this document. Rights based upon labor 
or service provided, or equipment or material delivered, pursuant to a written change order 
that has been fully executed by the parties prior to the date that this document is signed by 
the claimant, are waived and released by this document, unless listed as an Exception 
below. This document is effective only on the claimant's receipt of payment from the 
financial institution on which the following check is drawn: 

Maker of Check:   

Amount of Check: $  

Check Payable to:   

Exceptions 

This document does not affect any of the following: 
 

(1) Retentions. 

(2) Extras for which the claimant has not received payment. 

(3) The following progress payments for which the claimant has previously given 
a conditional waiver and release but has not received payment: 

Date(s) of waiver and release:   



SAN RAFAEL CITY SCHOOLS APPLICATION FOR PAYMENT AND 
CONDITIONAL AND UNCONDITIONAL  

WAIVER AND RELEASE FORMS 
BRAUN CENTER AT OLD GALLINAS PHASE 1 

PROJECT NO. 25-01 
DOCUMENT 01 29 00-3 

 

Amount(s) of unpaid progress payment(s): $  

(4) Contract rights, including (A) a right based on rescission, abandonment, or 
breach of contract, and (B) the right to recover compensation for work not 
compensated by the payment. 

Claimant's Signature:   

Claimant's Title:   

Date of Signature:   
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UNCONDITIONAL WAIVER AND RELEASE 
ON PROGRESS PAYMENT 

(CIVIL CODE SECTION 8134) 

 
NOTICE TO CLAIMANT: THIS DOCUMENT WAIVES AND RELEASES LIEN, STOP PAYMENT 
NOTICE, AND PAYMENT BOND RIGHTS UNCONDITIONALLY AND STATES THAT YOU HAVE 
BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS ENFORCEABLE AGAINST 
YOU IF YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE NOT BEEN PAID, 
USE A CONDITIONAL WAIVER AND RELEASE FORM. 

 
Name of Claimant:   

Name of Customer:   

Job Location:   

Owner:   

Through Date:   

Unconditional Waiver and Release 

This document waives and releases lien, stop payment notice, and payment bond rights the 
claimant has for labor and service provided, and equipment and material delivered, to the 
customer on this job through the Through Date of this document. Rights based upon labor 
or service provided, or equipment or material delivered, pursuant to a written change order 
that has been fully executed by the parties prior to the date that this document is signed by 
the claimant, are waived and released by this document, unless listed as an Exception 
below. The claimant has received the following progress payment: $  

Exceptions 

This document does not affect any of the following: 

(1) Retentions. 

(2) Extras for which the claimant has not received payment. 

(3) Contract rights, including (A) a right based on rescission, abandonment, or 
breach of contract, and (B) the right to recover compensation for work not 
compensated by the payment. 

 
Claimant's Signature:   

Claimant's Title:   

Date of Signature:   
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CONDITIONAL WAIVER AND RELEASE 
ON FINAL PAYMENT 

(CIVIL CODE SECTION 8136) 

 
NOTICE: THIS DOCUMENT WAIVES THE CLAIMANT'S LIEN, STOP PAYMENT NOTICE, AND 
PAYMENT BOND RIGHTS EFFECTIVE ON RECEIPT OF PAYMENT. A PERSON SHOULD NOT 
RELY ON THIS DOCUMENT UNLESS SATISFIED THAT THE CLAIMANT HAS RECEIVED 
PAYMENT. 

Name of Claimant:   

Name of Customer:   

Job Location:   

Owner:   

Conditional Waiver and Release 

This document waives and releases lien, stop payment notice, and payment bond rights the 
claimant has for labor and service provided, and equipment and material delivered, to the 
customer on this job. Rights based upon labor or service provided, or equipment or 
material delivered, pursuant to a written change order that has been fully executed by the 
parties prior to the date that this document is signed by the claimant, are waived and 
released by this document, unless listed as an Exception below. This document is effective 
only on the claimant's receipt of payment from the financial institution on which the 
following check is drawn: 

Maker of Check: 

Amount of Check: $  

Check Payable to:   

Exceptions 

This document does not affect any of the following:   

Disputed claims for extras in the amount of: $  

Claimant's Signature:   

Claimant's Title:   

Date of Signature:   
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UNCONDITIONAL WAIVER AND RELEASE 
ON FINAL PAYMENT 

(CIVIL CODE SECTION 8138) 

 
NOTICE TO CLAIMANT: THIS DOCUMENT WAIVES AND RELEASES LIEN, STOP PAYMENT 
NOTICE, AND PAYMENT BOND RIGHTS UNCONDITIONALLY AND STATES THAT YOU HAVE 
BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS ENFORCEABLE AGAINST 
YOU IF YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE NOT BEEN PAID, 
USE A CONDITIONAL WAIVER AND RELEASE FORM. 

Name of Claimant:   

Name of Customer:   

Job Location:   

Owner:   

Unconditional Waiver and Release 

This document waives and releases lien, stop payment notice, and payment bond rights the 
claimant has for all labor and service provided, and equipment and material delivered, to 
the customer on this job. Rights based upon labor or service provided, or equipment or 
material delivered, pursuant to a written change order that has been fully executed by the 
parties prior to the date that this document is signed by the claimant, are waived and 
released by this document, unless listed as an Exception below. The claimant has been paid 
in full. 

Exceptions 

This document does not affect any of the following:   

Disputed claims for extras in the amount of: $  

Claimant's Signature:   

Claimant's Title:   

Date of Signature:   
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DOCUMENT 01 33 00 

SUBMITTALS 

 
PART 1 - GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS: 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions, including, without limitation, Contractor’s Submittals and 
Schedules, Drawings and Specifications; 

B. Special Conditions. 

1.02 SECTION INCLUDES: 

A. Definitions: 

(1) Shop Drawings and Product Data are as indicated in the General 
Conditions and include, but are not limited to, fabrication, erection, 
layout and setting drawings, formwork and falsework drawings, 
manufacturers' standard drawings, descriptive literature, catalogues, 
brochures, performance and test data, wiring and control diagrams. In 
addition, there are other drawings and descriptive data pertaining to 
materials, equipment, piping, duct and conduit systems, and methods 
of construction as may be required to show that the materials, 
equipment or systems and all positions conform to the requirement of 
the Contract Documents, including, without limitation, the Drawings. 

(2) "Manufactured" applies to standard units usually mass-produced; 
"fabricated" means specifically assembled or made out of selected 
materials to meet design requirements. Shop Drawings shall establish 
the actual detail of manufactured or fabricated items, indicated proper 
relation to adjoining work and amplify design details of mechanical and 
electrical equipment in proper relation to physical spaces in the 
structure. 

(3) Manufacturer's Instructions: Where any item of Work is required by 
the Contract Documents to be furnished, installed, or performed, at a 
minimum, in accordance with a specified product manufacturer's 
instructions, the Contractor shall procure and distribute copies of these 
to the District, the Architect, and all other concerned parties and shall 
furnish, install, or perform the work, at a minimum, in accordance with 
those instructions. 
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B. Samples, Shop Drawings, Product Data, and other items as specified, in 
accordance with the following requirements: 

(1) Contractor shall submit all Shop Drawings, Product Data, and Samples 
to the District, the Architect, the Project Inspector, and the 
Construction Manager. 

(2) Contractor shall comply with all time frames herein and in the General 
Conditions and, in any case, shall submit required information in 
sufficient time to permit proper consideration and action before 
ordering any materials or items represented by such Shop Drawings, 
Product Data, and/or Samples. 

(3) Contractor shall allow sufficient time so that no delay occurs due to 
required lead time in ordering or delivery of any item to the Site. 
Contractor shall be responsible for any delay in progress of Work due 
to its failure to observe these requirements. 

(4) Time for completion of Work shall not be extended on account of 
Contractor's failure to promptly submit Shop Drawings, Product Data, 
and/or Samples. 

(5) Reference numbers on Shop Drawings shall have Architectural and/or 
Engineering Contract Drawings reference numbers for details, sections, 
and “cuts” shown on Shop Drawings. These reference numbers shall 
be in addition to any numbering system that Contractor chooses to use 
or has adopted as standard. 

(6) When the magnitude or complexity of submittal material prevents a 
complete review within the stated time frame, Contractor shall make 
this submittal in increments to avoid extended delays. 

(7) Contractor shall certify on submittals for review that submittals 
conform to Contract requirements. Also certify that Contractor- 
furnished equipment can be installed in allocated space. In event of 
any variance, Contractor shall specifically state in transmittal and on 
Shop Drawings, portions vary and require approval of a substitute. 
Submittals shall not be used as a means of requesting a substitution. 

 
(8) Unless specified otherwise, sampling, preparation of samples, and 

tests shall be in accordance with the latest standard of the American 
Society for Testing and Materials. 

(9) Upon demand by Architect or District, Contractor shall submit samples 
of materials and/or articles for tests or examinations and consideration 
before Contractor incorporates same in Work. Contractor shall be 
solely responsible for delays due to sample(s) not being submitted in 
time to allow for tests. Acceptance or rejection will be expressed in 
writing. Work shall be equal to approved samples in every respect. 
Samples that are of value after testing will remain the property of 
Contractor. 
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C. Submittal Schedule: 

(1) Contractor shall prepare its proposed submittal schedule that is 
coordinated with the proposed construction schedule and submit both 
to the District within ten (10) days after the date of the Notice to 
Proceed. Contractor's proposed schedules shall become the Project 
Construction Schedule and the Project Submittal Schedule after each is 
approved by the District. 

(2) Contractor is responsible for all lost time should the initial submittal be 
rejected, marked "revise and resubmit", etc. 

(3) All Submittals shall be forwarded to the District by the date indicated 
on the approved Submittal Schedule, unless an earlier date is 
necessary to maintain the Construction Schedule, in which case those 
Submittals shall be forwarded to the District so as not to delay the 
Construction Schedule. 

(4) Contractor may be assessed $100 a day for each day it is late in 
submitting a shop drawing or sample. No extensions of time will be 
granted to Trade Contractor or any Subcontractor because of its failure 
to have shop drawings and samples submitted in accordance with the 
Schedule. 

 
1.03 SHOP DRAWINGS: 

A. Contractor shall submit one reproducible transparency and six (6) opaque 
reproductions. The District will review and return the reproducible copy and 
one (1) opaque reproduction to Contractor. 

B. Before commencing installation of any Work, the Contractor shall submit and 
receive approval of all drawings, descriptive data, and material list(s) as 
required to accomplish Work. 

C. Review of Shop Drawings is regarded as a service to assist Contractor and in 
all cases original Contract Documents shall take precedence as outlined under 
General Conditions. 

D. No claim for extra time or payment shall be based on work shown on Shop 
Drawings unless the claim is (1) noted on Contractor's transmittal letter 
accompanying Shop Drawings and (2) Contractor has complied with all 
applicable provisions of the General Conditions, including, without limitation, 
provisions regarding changes and payment, and all required written 
approvals. 

E. District shall not review Shop Drawings for quantities of materials or number 
of items supplied. 

F. District's and/or Architect’s review of Shop Drawing will be general. District 
and/or Architect review does not relieve Contractor of responsibility for 
dimensions, accuracy, proper fitting, construction of Work, furnishing of 
materials, or Work required by Contract Documents and not indicated on 



SAN RAFAEL CITY SCHOOLS SUBMITTALS  
BRAUN CENTER AT OLD GALLINAS PHASE 1 

PROJECT NO. 25-01  
DOCUMENT 01 33 00-4 

 

Shop Drawings. The District’s and/or Architect’s review of Shop Drawings is 
not to be construed as approving departures from Contract Documents. 

G. Review of Shop Drawings and Schedules does not relieve Contractor from 
responsibility for any aspect of those Drawings or Schedules that is a violation 
of local, County, State, or Federal laws, rules, ordinances, or rules and 
regulations of commissions, boards, or other authorities or utilities having 
jurisdiction. 

H. Before submitting Shop Drawings for review, Contractor shall check Shop 
Drawings of its subcontractors for accuracy, and confirm that all Work 
contiguous with and having bearing on other work shown on Shop Drawings is 
accurately drawn and in conformance with Contract Documents. 

I. Submitted drawings and details must bear stamp of approval of Contractor: 

(1) Stamp and signature shall clearly certify that Contractor has checked 
Shop Drawings for compliance with Drawings. 

(2) If Contractor submits a Shop Drawing without an executed stamp of 
approval, or whenever it is evident (despite stamp) that Drawings 
have not been checked, the District and/or Architect will not consider 
them and will return them to the Contractor for revision and 
resubmission. In that event, it will be deemed that Contractor has not 
complied with this provision and Contractor shall bear risk of all delays 
to same extent as if it had not submitted any Shop Drawings or 
details. 

J. Submission of Shop Drawings (in either original submission or when 
resubmitted with correction) constitutes evidence that Contractor has checked 
all information thereon and that it accepts and is willing to perform Work as 
shown. 

K. Contractor shall pay for cost of any changes in construction due to improper 
checking and coordination. Contractor shall be responsible for all additional 
costs, including coordination. Contractor shall be responsible for costs 
incurred by itself, the District, the Architect, the Project Inspector, the 
Construction Manager, any other Subcontractor or contractor, etc., due to 
improperly checked and/or coordination of submittals. 

L. Shop Drawings must clearly delineate the following information: 

(1) Project name and address. 

(2) Specification number and description. 

(3) Architect's name and project number. 

(4) Shop Drawing title, number, date, and scale. 

(5) Names of Contractor, Subcontractor(s) and fabricator. 

(6) Working and erection dimensions. 
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(7) Arrangements and sectional views. 

(8) Necessary details, including complete information for making 
connections with other Work. 

(9) Kinds of materials and finishes. 

(10) Descriptive names of materials and equipment, classified item 
numbers, and locations at which materials or equipment are to be 
installed in the Work. Contractor shall use same reference 
identification(s) as shown on Contract Drawings. 

M. Contractor shall prepare composite drawings and installation layouts when 
required to solve tight field conditions. 

(1) Shop Drawings shall consist of dimensioned plans and elevations and 
must give complete information, particularly as to size and location of 
sleeves, inserts, attachments, openings, conduits, ducts, boxes, 
structural interferences, etc. 

(2) Contractor shall coordinate these composite Shop Drawings and 
installation layouts in the field between itself and its Subcontractor(s) 
for proper relationship to the Work, the work of other trades, and the 
field conditions. The Contractor shall check and approve all 
submittal(s) before submitting them for final review. 

1.04 PRODUCT DATA OR NON REPRODUCIBLE SUBMITTALS: 

A. Contractor shall submit manufacturer's printed literature in original form. Any 
fading type of reproduction will not be accepted. Contract must submit a 
minimum of six (6) each, to the District. District shall return one (1) to the 
Contractor, who shall reproduce whatever additional copies it requires for 
distribution. 

B. Contractor shall submit six (6) copies of a complete list of all major items of 
mechanical, plumbing, and electrical equipment and materials in accordance 
with the approved Submittal Schedule, except as required earlier to comply 
with the approved Construction Schedule. Other items specified are to be 
submitted prior to commencing Work. Contractor shall submit items of like 
kind at one time in a neat and orderly manner. Partial lists will not be 
acceptable. 

C. Submittals shall include manufacturer's specifications, physical dimensions, 
and ratings of all equipment. Contractor shall furnish performance curves for 
all pumps and fans. Where printed literature describes items in addition to 
that item being submitted, submitted item shall be clearly marked on sheet 
and superfluous information shall be crossed out. If highlighting is used, 
Contractor shall mark all copies. 

D. Equipment submittals shall be complete and include space requirements, 
weight, electrical and mechanical requirements, performance data, and 
supplemental information that may be requested. 



SAN RAFAEL CITY SCHOOLS SUBMITTALS  
BRAUN CENTER AT OLD GALLINAS PHASE 1 

PROJECT NO. 25-01  
DOCUMENT 01 33 00-6 

 

E. Imported Materials Certification must be submitted at least ten (10) days 
before material is delivered. 

1.05 SAMPLES: 

A. Contractor shall submit for approval Samples as required and within the time 
frame in the Contract Documents. Materials such as concrete, mortar, etc., 
which require on-site testing will be obtained from Project Site. 

B. Contractor shall submit four (4) samples except where greater or lesser 
number is specifically required by Contract Documents including, without 
limitation, the Specifications. 

(1) Samples must be of sufficient size and quality to clearly illustrate 
functional characteristics, with integrally related parts and attachment 
devices. 

(2) Samples must show full range of texture, color, and pattern. 

C. Contractor shall make all Submittals, unless it has authorized 
Subcontractor(s) to submit and Contractor has notified the District in writing 
to this effect. 

D. Samples to be shipped prepaid or hand-delivered to the District. 

E. Contractor shall mark samples to show name of Project, name of Contractor 
submitting, Contract number and segment of Work where representative 
Sample will be used, all applicable Specifications Sections and documents, 
Contract Drawing Number and detail, and ASTM or FS reference, if applicable. 

F. Contractor shall not deliver any material to Site prior to receipt of District's 
and/or Architect’s completed written review and approval. Contractor shall 
furnish materials equal in every respect to approved Samples and execute 
Work in conformance therewith. 

G. District’s and/or Architect’s review, acceptance, and/or approval of Sample(s) 
will not preclude rejections of any material upon discovery of defects in same 
prior to final acceptance of completed Work. 

H. After a material has been approved, no change in brand or make will be 
permitted. 

I. Contractor shall prepare its Submittal Schedule and submit Samples of 
materials requiring laboratory tests to specified laboratory for testing not less 
than ninety (90) days before such materials are required to be used in Work. 

J. Samples which are rejected must be resubmitted promptly after notification of 
rejection and be marked "Resubmitted Sample" in addition to other 
information required. 

K. Field Samples and Mock-Ups are to be removed by Contractor at District’s 
direction: 
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(1) Size: As Specified. 

(2) Furnish catalog numbers and similar data, as requested. 

1.06 REVIEW AND RESUBMISSION REQUIREMENTS: 

A. The District will arrange for review of Sample(s), Shop Drawing(s), Product 
Data, and other submittal(s) by appropriate reviewer and return to Contractor 
as provided below within twenty-one (21) days after receipt or within twenty- 
one (21) days after receipt of all related information necessary for such 
review, whichever is later. 

B. One (1) copy of product or materials data will be returned to Contractor with 
the review status. 

C. Samples to be incorporated into the Work will be returned to Contractor, 
together with a written notice designating the Sample with the appropriate 
review status and indicating errors discovered on review, if any. Other 
Samples will not be returned, but the same notice will be given with respect 
thereto, and that notice shall be considered a return of the Sample. 

D. Contractor shall revise and resubmit any Sample(s), Shop Drawing(s), 
Product Data, and other submittal(s) as required by the reviewer. Such 
resubmittals will be reviewed and returned in the same manner as original 
Sample(s), Shop Drawing(s), Product Data, and other submittal(s), within 
fourteen (14) days after receipt thereof or within fourteen (14) days after 
receipt of all related information necessary for such review. Such resubmittal 
shall not delay the Work. 

E. Contractor may proceed with any of the Work covered by Sample(s), Shop 
Drawing(s), Product Data, and other submittal(s) upon its return if designated 
as no exception taken, or revise as noted, provided the Contractor proceeds 
in accordance with the District and/or the Architect’s notes and comments. 

F. Contractor shall not begin any of the work covered by a Sample(s), Shop 
Drawing(s), Product Data, and other submittal(s), designated as revise and 
resubmit or rejected, until a revision or correction thereof has been reviewed 
and returned to Contractor. 

G. Sample(s), Shop Drawing(s), Product Data, and other submittal(s) designated 
as revise and resubmit or rejected and requiring resubmittal, shall be revised 
or corrected and resubmitted to the District no later than fourteen (14) days 
or a shorter period as required to comply with the approved Construction 
Schedule, after its return to Contractor. 

H. Neither the review nor the lack of review of any Sample(s), Shop Drawing(s), 
Product Data, and other submittal(s) shall waive any of the requirements of 
the Contract Documents, or relieve Contractor of any obligation thereunder. 

I. District's and/or Architect’s review of Shop Drawings does not relieve the 
Contractor of responsibility for any errors that may exist. Contractor is 
responsible for the dimensions and design of adequate connections and 
details and for satisfactory construction of all the Work. 
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PART 2 – PRODUCTS Not Used. 

PART 3 - EXECUTION Not Used. 

 
END OF DOCUMENT 
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DOCUMENT 01 43 00 

MATERIALS AND EQUIPMENT 

 
PART 1 - GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions, including, without limitation, Purchase of Materials and 
Equipment; 

B. Special Conditions; 

C. Imported Materials Certification. 

1.02 MATERIAL AND EQUIPMENT 

A. Only items approved by the District and/or Design Professional shall be used. 

B. Contractor shall submit lists of products and other product information in 
accordance with the Contract Documents, including, without limitation, the 
provisions regarding the submittals. 

1.03 MATERIAL AND EQUIPMENT COLORS 

A. The District and/or Architect will provide a schedule of colors. 

B. No individual color selections will be made until after approval of all pertinent 
materials and equipment and after receipt of appropriate samples in 
accordance with the Contract Documents, including, without limitation, the 
provisions regarding the submittals. 

C. Contractor shall request priority in writing for any item requiring advance 
ordering to maintain the approved Construction Schedule. 

1.04 DELIVERY, STORAGE, AND HANDLING 

A. Contractor shall deliver manufactured materials in original packages, 
containers, or bundles (with seals unbroken), bearing name or identification 
mark of manufacturer. 

B. Contractor shall deliver fabrications in as large assemblies as practicable; 
where specified as shop-primed or shop-finished, package or crate as 
required to preserve such priming or finish intact and free from abrasion. 

C. Contractor shall store materials in such a manner as necessary to properly 
protect them from damage. Materials or equipment damaged by handling, 
weather, dirt, or from any other cause will not be accepted. 
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D. Materials are not acceptable that have been warehoused for long periods of 
time, stored or transported in improper environment, improperly packaged, 
inadequately labeled, poorly protected, excessively shipped, deviated from 
normal distribution pattern, or reassembled. 

E. Contractor shall store material so as to cause no obstructions of sidewalks, 
roadways, access to the Site or buildings, and underground services. 
Contractor shall protect material and equipment furnished under Contract. 

F. Contractor may store materials on Site with prior written approval by the 
District, all material shall remain under Contractor's control and Contractor 
shall remain liable for any damage to the materials. Should the Project Site 
not have storage area available, the Contractor shall provide for off-site 
storage at a bonded warehouse and with appropriate insurance coverage at 
no cost to District. 

G. When any room in Project is used as a shop or storeroom, the Contractor 
shall be responsible for any repairs, patching, or cleaning necessary due to 
that use. Location of storage space shall be subject to prior written approval 
by District. 

PART 2 - PRODUCTS 

2.01 MANUFACTURERS 

A. Manufacturers listed in various sections of Contract Documents are names of 
those manufacturers that are believed to be capable of supplying one or more 
of items specified therein. 

B. The listing of a manufacturer does not imply that every product of that 
manufacturer is acceptable as meeting the requirements of the Contract 
Documents. 

2.02 FACILITIES AND EQUIPMENT 

Contractor shall provide, install, maintain, and operate a complete and adequate 
facility for handling, the execution, disposal, and distribution of material and 
equipment as required for proper and timely performance of Work connected with 
Contract. 

2.03 MATERIAL REFERENCE STANDARDS 

Where material is specified solely by reference to “standard specifications” and if 
requested by District, Contractor shall submit for review data on actual material 
proposed to be incorporated into Work of Contract listing name and address of 
vendor, manufacturer, or producer, and trade or brand names of those materials, 
and data substantiating compliance with standard specifications. 
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PART 3 - EXECUTION 

3.01 WORKMANSHIP 

A. Where not more specifically described in any other Contract Documents, 
workmanship shall conform to methods and operations of best standards and 
accepted practices of trade or trades involved and shall include items of 
fabrication, construction, or installation regularly furnished or required for 
completion (including finish and for successful operation, as intended). 

B. Work shall be executed by tradespersons skilled in their respective lines of 
Work. When completed, parts shall have been durably and substantially built 
and present a neat appearance. 

3.02 COORDINATION 

A. Contractor shall coordinate installation of Work so as to not interfere with 
installation of others. Adjustment or rework because of Contractor’s failure to 
coordinate will be at no additional cost to District. 

B. Contractor shall examine in-place work for readiness, completeness, fitness to 
be concealed or to receive other work, and in compliance with Contract 
Documents. Concealing or covering Work constitutes acceptance of additional 
cost which will result should in-place Work be found unsuitable for receiving 
other Work or otherwise deviating from the requirements of the Contract 
Documents. 

3.03 COMPLETENESS 

Contractor shall provide all portions of the Work, unless clearly stated otherwise, 
installed complete and operational with all elements, accessories, anchorages, utility 
connections, etc., in manner to assure well-balanced performance, in accordance 
with manufacturer's recommendations and by Contract Documents. For example, 
electric water coolers require water, electricity, and drain services; roof drains 
require drain system; sinks fit within countertop, etc. Terms such as “installed 
complete,” “operable condition,” “for use intended,” “connected to all utilities,” 
“terminate with proper cap,” “adequately anchored,” “patch and refinish,” “to match 
similar,” should be assumed to apply in all cases, except where completeness of 
functional or operable condition is specifically stated as not required. 

3.04 APPROVED INSTALLER OR APPLICATOR 

Installation by a manufacturer’s approved installer or applicator is an understood 
part of Specifications and only approved installer or applicator is to provide on-site 
Work where specified manufacturer has on-going program of approving (i.e. 
certifying, bonding, re-warranting) installers or applicators. Newly established 
relationships between a manufacturer and an installer or applicator who does not 
have other approved applicator work in progress or completed is not approved for 
this Project. 



SAN RAFAEL CITY SCHOOLS MATERIALS AND EQUIPMENT  
BRAUN CENTER AT OLD GALLINAS PHASE 1 

PROJECT NO. 25-01 
DOCUMENT 01 43 00-4 

 

3.05 MANUFACTURER'S RECOMMENDATIONS 

All installations shall be in accordance with manufacturer's published 
recommendations and specific written directions of manufacturer's representative. 
Should Contract Documents differ from recommendations of manufacturer or 
directions of his representative, Contractor shall analyze differences, make 
recommendations to the District and the Architect in writing, and shall not proceed 
until interpretation or clarification has been issued by the District and/or the 
Architect. 

END OF DOCUMENT 
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DOCUMENT 01 50 00 

TEMPORARY FACILITIES AND CONTROLS 

 
PART 1 – GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS: 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions; 

B. Special Conditions; 

C. Site Standards; and 

D. Construction Waste Management and Disposal. 

1.02 TEMPORARY UTILITIES: 

A. Electric Power and Lighting: 

(1) Contractor will pay for power during the course of the Work. To the 
extent power is available in the building(s) or on the Site, Contractor 
may use the District’s existing utilities by making prearranged 
payments to the District for the utilities used by Contractor and all 
Subcontractors. Contractor shall be responsible for providing 
temporary facilities required to deliver that power service from its 
existing location in the building(s) or on the Site to point of intended 
use. 

(2) Contractor shall verify characteristics of power available in building(s) 
or on the Site. Contractor shall take all actions required to make 
modifications where power of higher voltage or different phases of 
current are required. Contractor shall be fully responsible for 
providing that service and shall pay all costs required therefor. 

(3) Contractor shall furnish, wire for, install, and maintain temporary 
electrical lights wherever it is necessary to provide illumination for the 
proper performance and/or observation of the Work: a minimum of 20 
foot-candles for rough work and 50 foot-candles for finish work. 

(4) Contractor shall be responsible for maintaining existing lighting levels 
in the project vicinity should temporary outages or service 
interruptions occur. 

B. Heat and Ventilation: 
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(1) Contractor shall provide temporary heat to maintain environmental 
conditions to facilitate progress of the Work, to meet specified 
minimum conditions for the installation and curing of materials, and to 
protect materials and finishes from damage due to improper 
temperature and humidity conditions. Portable heaters shall be 
standard units complete with controls. 

(2) Contractor shall provide forced ventilation and dehumidification, as 
required, of enclosed areas for proper installation and curing of 
materials, to disperse humidity, and to prevent hazardous 
accumulations of dust, fumes, vapors, and gases. 

(3) Contractor shall pay the costs of installation, maintenance, operation, 
and removal of temporary heat and ventilation, including costs for fuel 
consumed, required for the performance of the Work. 

C. Water: 

(1) Contractor shall pay for water used during the course of the Work. 
Contractor shall coordinate and pay for installation or use of water 
meter in compliance with local water agency requirements. To the 
extent water is then available in the building(s) or on the Site, 
Contractor may use the District’s existing utilities by making 
prearranged payments to the District for the utilities used by 
Contractor and all Subcontractors. Contractor shall be responsible for 
providing temporary facilities required to deliver such utility service 
from its existing location in the building(s), on the Site, or other 
location approved by the local water agency, to point of intended use. 

(2) Contractor shall use backflow preventers on water lines at point of 
connection to District’s water supply. Backflow preventers shall 
comply with requirements of Uniform Plumbing Code. 

(3) Contractor shall make potable water available for human consumption. 

D. Sanitary Facilities: 

(1) Contractor shall provide sanitary temporary facilities in no fewer 
numbers than required by law and such additional facilities as may be 
directed by the Inspector for the use of all workers. The facilities shall 
be maintained in a sanitary condition at all times and shall be left at 
the Site until removal is directed by the Inspector or Contractor 
completes all other work at the Site. 

(2) Use of toilet facilities in the Work under construction shall not be 
permitted except by consent of the Inspector and the District. 

E. Telephone Service: 

(1) Contractor shall arrange with local telephone service company for 
telephone service as required for the performance of the Work. 
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Contractor shall, at a minimum, provide in its field office one line for 
telephone and one line for fax machine. 

(2) Contractor shall pay the costs for telephone and fax lines installation, 
maintenance, service, and removal. 

F. Fire Protection: 

(1) Contractor shall provide and maintain fire extinguishers and other 
equipment for fire protection. Such equipment shall be designated for 
use for fire protection only and shall comply with all requirements of 
the California Fire, State Fire Marshall and/or its designee. 

(2) Where on-site welding and burning of steel is unavoidable, Contractor 
shall provide protection for adjacent surfaces. 

G. Trash Removal: 

(1) Contractor shall provide trash removal on a timely basis. Under no 
circumstance shall Contractor use District trash service. 

H. Field Office: 

(1) If Contractor chooses to provide a field office, it shall be an acceptable 
construction trailer that is well-lit and ventilated. The construction 
trailer shall be equipped with shelves, desks, filing cabinet, chairs, and 
such other items of equipment needed. Trailer and equipment are the 
property of the Contractor and must be removed from the Site upon 
completion of the Work. Contractor may use the corridor adjacent to 
the construction area for an office area, if approved in writing by 
District. 

(2) Contractor shall provide any additional electric lighting and power 
required for the trailer. Contractor shall make adequate provisions for 
heating and cooling as required. 

I. Temporary Facilities: 

(1) 

1.03 CONSTRUCTION AIDS: 
 

A. Plant and Equipment: 

(1) Contractor shall furnish, operate, and maintain a complete plant for 
fabricating, handling, conveying, installing, and erecting materials and 
equipment; and for conveyances for transporting workers. Include 
elevators, hoists, debris chutes, and other equipment, tools, and 
appliances necessary for performance of the Work. 
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(2) Contractor shall maintain plant and equipment in safe and efficient 
operating condition. Damages due to defective plant and equipment, 
and uses made thereof, shall be repaired by Contractor at no expense 
to the District. 

B. None of the District’s tools and equipment shall be used by Contractor for the 
performance of the Work. 

1.04 BARRIERS AND ENCLOSURES: 

A. Contractor shall obtain the District's written permission for locations and 
types of temporary barriers and enclosures, including fire-rated materials 
proposed for use, prior to their installation. 

B. Contractor shall provide and maintain temporary enclosures to prevent public 
entry and to protect persons using other buildings and portions of the Site 
and/or Premises, the public, and workers. Contractor shall also protect the 
Work and existing facilities from the elements, and adjacent construction and 
improvements, persons, and trees and plants from damage and injury from 
demolition and construction operations. 

C. Contractor shall provide site access to existing facilities for persons using 
other buildings and portions of the Site, the public, and for deliveries and 
other services and activities. 

 
D. Tree and Plant Protection: 

(1) Contractor shall preserve and protect existing trees and plants on the 
Premises that are not designated or required to be removed, and those 
adjacent to the Premises. 

(2) Contractor shall provide barriers to a minimum height of 4'-0" around 
drip line of each tree and plant, around each group of trees and plants, 
as applicable, in the proximity of demolition and construction 
operations, or as denoted on the Plans. 

(3) Contractor shall not park trucks, store materials, perform Work or 
cross over landscaped areas. Contractor shall not dispose of paint 
thinners, water from cleaning, plastering or concrete operations, or 
other deleterious materials in landscaped areas, storm drain systems, 
or sewers. Plant materials damaged as a result of the performance of 
the Work shall, at the option of the District and at Contractor's 
expense, either be replaced with new plant materials equal in size to 
those damaged or by payment of an amount representing the value of 
the damaged materials as determined by the District. 

(4) Contractor shall remove soil that has been contaminated during the 
performance of the Work by oil, solvents, and other materials which 
could be harmful to trees and plants, and replace with good soil, at 
Contractor's expense. 
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(5) Excavation around Trees: 

(a) Excavation within drip lines of trees shall be done only where 
absolutely necessary and with written permission from the 
District. 

(b) Where trenching for utilities is required within drip lines, 
tunneling under and around roots shall be by hand digging and 
shall be approved by the District. Main lateral roots and 
taproots shall not be cut. All roots 2 inches in diameter and 
larger shall be tunneled under and heavily wrapped with wet 
burlap so as to prevent scarring or excessive drying. Smaller 
roots that interfere with installation of new work may be cut 
with prior approval by the District. Roots must first be cut with 
a Vermeer, or equivalent, root cutter prior to any trenching. 

(c) Where excavation for new construction is required within drip 
line of trees, hand excavation shall be employed to minimize 
damage to root system. Roots shall be relocated in backfill 
areas wherever possible. If encountered immediately adjacent 
to location of new construction, roots shall be cut 
approximately 6 inches back from new construction. 

(d) Approved excavations shall be carefully backfilled with the 
excavated materials approved for backfilling. Backfill shall 
conform to adjacent grades without dips, sunken areas, humps, 
or other surface irregularities. Do not use mechanical 
equipment to compact backfill. Tamp carefully using hand 
tools, refilling and tamping until Final Acceptance as necessary 
to offset settlement. 

(e) Exposed roots shall not be allowed to dry out before permanent 
backfill is placed. Temporary earth cover shall be provided, or 
roots shall be wrapped with four layers of wet, untreated burlap 
and temporarily supported and protected from damage until 
permanently relocated and covered with backfill. 

(f) Accidentally broken roots should be sawed cleanly 3 inches 
behind ragged end. 

1.05 SECURITY: 

The Contractor shall be responsible for project security for materials, tools, 
equipment, supplies, and completed and partially completed Work. 

1.06 TEMPORARY CONTROLS: 

A. Noise Control: 

(1) Contractor acknowledges that adjacent facilities may remain in 
operation during all or a portion of the Work period, and it shall take 
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all reasonable precautions to minimize noise as required by applicable 
laws and the Contract Documents. 

(2) Notice of proposed noisy operations, including without limitation, 
operation of pneumatic demolition tools, concrete saws, and other 
equipment, shall be submitted to the District a minimum of forty-eight 
(48) hours in advance of their performance. 

B. Noise and Vibration: 

(1) Equipment and impact tools shall have intake and exhaust mufflers. 

(2) Contractor shall cooperate with District to minimize and/or cease the 
use of noisy and vibratory equipment if that equipment becomes 
objectionable by its longevity. 

C. Dust and Dirt: 

(1) Contractor shall conduct demolition and construction operations to 
minimize the generation of dust and dirt, and prevent dust and dirt 
from interfering with the progress of the Work and from accumulating 
in the Work and adjacent areas including, without limitation, occupied 
facilities. 

(2) Contractor shall periodically water exterior demolition and construction 
areas to minimize the generation of dust and dirt. 

(3) Contractor shall ensure that all hauling equipment and trucks carrying 
loads of soil and debris shall have their loads sprayed with water or 
covered with tarpaulins, and as otherwise required by local and state 
ordinance. 

(4) Contractor shall prevent dust and dirt from accumulating on walks, 
roadways, parking areas, and planting, and from washing into sewer 
and storm drain lines. 

D. Water: 

(1) Contractor shall not permit surface and subsurface water, and other 
liquids, to accumulate in or about the vicinity of the Premises. Should 
accumulation develop, Contractor shall control the water or other 
liquid, and suitably dispose of it by means of temporary pumps, piping, 
drainage lines, troughs, ditches, dams, or other methods. 

E. Pollution: 

(1) No burning of refuse, debris, or other materials shall be permitted on 
or in the vicinity of the Premises. 
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(2) Contractor shall comply with applicable regulatory requirements and 
anti-pollution ordinances during the conduct of the Work including, 
without limitation, demolition, construction, and disposal operations. 

F. Lighting: 

(1) If portable lights are used after dark, all light must be located so as 
not to direct light into neighboring property. 

1.07 JOB SIGN(S): 

A. General: 

(1) Contractor shall provide and maintain a Project identification sign with 
the design, text, and colors designated by the District and/or the 
Design Professional; locate sign as approved by the District. 

(2) Signs other than the specified Project sign and or signs required by 
law, for safety, or for egress, shall not be permitted, unless otherwise 
approved in advance by the District. 

B. Materials: 

(1) Structure and Framing: Structurally sound, new or used wood or 
metal; wood shall be nominal 3/4-inch exterior grade plywood. 

(2) Sign Surface: Minimum 3/4-inch exterior grade plywood. 

(3) Rough Hardware: Galvanized. 

(4) Paint: Exterior quality, of type and colors selected by the District 
and/or the Design Professional. 

C. Fabrication: 

(1) Contractor shall fabricate to provide smooth, even surface for painting. 

(2) Size: 4'-0" x 8'-0", unless otherwise indicated. 

(3) Contractor shall paint exposed surfaces of supports, framing, and 
surface material with exterior grade paint: one coat of primer and one 
coat of finish paint. 

(4) Text and Graphics: As indicated. 

1.08 PUBLICITY RELEASES: 

A. Contractor shall not release any information, story, photograph, plan, or 
drawing relating information about the Project to anyone, including press and 
other public communications medium, including, without limitation, on 
website(s) without the written permission of the District. 
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PART 2 – PRODUCTS Not used. 

PART 3 – EXECUTION Not used. 

END OF DOCUMENT 
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DOCUMENT 01 73 29 

CUTTING AND PATCHING 

 
PART 1 – GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS: 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions, including, without limitation, Inspector, Inspections, and 
Tests, Integration of Work, Nonconforming Work, and Correction of Work, and 
Uncovering Work; 

B. Special Conditions; 

C. Hazardous Materials Procedures and Requirements; 

D. Hazardous Materials Certification; 

E. Lead-Based Paint Certification; 

F. Imported Materials Certification. 

1.02 CUTTING AND PATCHING: 

A. Contractor shall be responsible for all cutting, fitting, and patching, including 
associated excavation and backfill, required to complete the Work or to: 

(1) Make several parts fit together properly. 

(2) Uncover portions of Work to provide for installation of ill-timed Work. 

(3) Remove and replace defective Work. 

(4) Remove and replace Work not conforming to requirements of Contract 
Documents. 

(5) Remove Samples of installed Work as specified for testing. 

(6) Provide routine penetrations of non-structural surfaces for installation 
of piping and electrical conduit. 

(7) Attaching new materials to existing remodeling areas – including 
painting (or other finishes) to match existing conditions. 

B. In addition to Contract requirements, upon written instructions from the 
District, Contractor shall uncover Work to provide for observations of covered 
Work in accordance with the Contract Documents; remove samples of 
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installed materials for testing as directed by District; and remove Work to 
provide for alteration of existing Work. 

C. Contractor shall not cut or alter Work, or any part of it, in such a way that 
endangers or compromises the integrity of the Work, the Project, or work of 
others. 

1.03 SUBMITTALS: 

A. Prior to any cutting or alterations that may affect the structural safety of 
Project, or work of others, and well in advance of executing such cutting or 
alterations, Contractor shall submit written notice to District pursuant to the 
applicable notice provisions of the Contract Documents, requesting consent to 
proceed with the cutting or alteration, including the following: 

(1) The work of the District or other trades. 

(2) Structural value or integrity of any element of Project. 

(3) Integrity or effectiveness of weather-exposed or weather-resistant 
elements or systems. 

(4) Efficiency, operational life, maintenance or safety of operational 
elements. 

(5) Visual qualities of sight-exposed elements. 

B. Contractor's Request shall also include: 

(1) Identification of Project. 

(2) Description of affected Work. 

(3) Necessity for cutting, alteration, or excavations. 

(4) Effects of Work on District, other trades, or structural or weatherproof 
integrity of Project. 

(5) Description of proposed Work: 

(a) Scope of cutting, patching, alteration, or excavation. 

(b) Trades that will execute Work. 

(c) Products proposed to be used. 

(d) Extent of refinishing to be done. 

(6) Alternates to cutting and patching. 

(7) Cost proposal, when applicable. 
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(8) The scheduled date the Contractor intends to perform the Work and 
the duration of time to complete the Work. 

(9) Written permission of District or other District contractor(s) whose 
work will be affected. 

1.04 QUALITY ASSURANCE: 

A. Contractor shall ensure that cutting, fitting, and patching shall achieve 
security, strength, weather protection, appearance for aesthetic match, 
efficiency, operational life, maintenance, safety of operational elements, and 
the continuity of existing fire ratings. 

B. Contractor shall ensure that cutting, fitting, and patching shall successfully 
duplicate undisturbed adjacent profiles, materials, textures, finishes, colors, 
and that materials shall match existing construction. Where there is dispute 
as to whether duplication is successful or has been achieved to a reasonable 
degree, the District's decision shall be final. 

1.05 PAYMENT FOR COSTS: 

A. Cost caused by ill-timed or defective Work or Work not conforming to 
Contract Documents, including costs for additional services of the District, its 
consultants, including but not limited to the Construction Manager, the 
Architect, the Project Inspector(s), Engineers, and Agents, will be paid by 
Contractor and/or deducted from the Contract by the District. 

B. District shall only pay for cost of Work if it is part of the original Contract Price 
or if a change has been made to the contract in compliance with the 
provisions of the General Conditions. Cost of Work performed upon 
instructions from the District, other than defective or nonconforming Work, 
will be paid by District on approval of written Change Order. Contractor shall 
provide written cost proposals prior to proceeding with cutting and patching. 

PART 2 - PRODUCTS 

2.01 MATERIALS: 

A. Contractor shall provide for replacement and restoration of Work removed. 
Contractor shall comply with the Contract Documents and with the Industry 
Standard(s), for the type of Work, and the Specification requirements for 
each specific product involved. If not specified, Contractor shall first 
recommend a product of a manufacturer or appropriate trade association for 
approval by the District. 

B. Materials to be cut and patched include those damaged by the performance of 
the Work. 
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PART 3 – EXECUTION 

3.01 INSPECTION: 

A. Contractor shall inspect existing conditions of the Site and the Work, including 
elements subject to movement or damage during cutting and patching, 
excavating and backfilling. After uncovering Work, Contractor shall inspect 
conditions affecting installation of new products. 

B. Contractor shall report unsatisfactory or questionable conditions in writing to 
District as indicated in the General Conditions and shall proceed with Work as 
indicated in the General Conditions by District. 

3.02 PREPARATION: 

A. Contractor shall provide shoring, bracing and supports as required to maintain 
structural integrity for all portions of the Project, including all requirements of 
the Project. 

B. Contractor shall provide devices and methods to protect other portions of 
Project from damage. 

C. Contractor shall, provide all necessary protection from weather and extremes 
of temperature and humidity for the Project, including without limitation, any 
work that may be exposed by cutting and patching Work. Contractor shall 
keep excavations free from water. 

3.03 ERECTION, INSTALLATION AND APPLICATION: 

A. With respect to performance, Contractor shall: 

(1) Execute fitting and adjustment of products to provide finished 
installation to comply with and match specified tolerances and finishes. 

(2) Execute cutting and demolition by methods that will prevent damage 
to other Work, and provide proper surfaces to receive installation of 
repairs and new Work. 

(3) Execute cutting, demolition excavating, and backfilling by methods 
that will prevent damage to other Work and damage from settlement. 

B. Contractor shall employ original installer or fabricator to perform cutting and 
patching for: 

(1) Weather-exposed surfaces and moisture-resistant elements such as 
roofing, sheet metal, sealants, waterproofing, and other trades. 

(2) Sight-exposed finished surfaces. 

C. Contractor shall execute fitting and adjustment of products to provide a 
finished installation to comply with specified products, functions, tolerances, 
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and finishes as shown or specified in the Contract Documents including, 
without limitation, the Drawings and Specifications. 

D. Contractor shall fit Work airtight to pipes, sleeves, ducts, conduit, and other 
penetrations through surfaces. Contractor shall conform to all Code 
requirements for penetrations or the Drawings and Specifications, whichever 
calls for a higher quality or more thorough requirement. Contractor shall 
maintain integrity of both rated and non-rated fire walls, ceilings, floors, etc. 

E. Contractor shall restore Work which has been cut or removed. Contractor 
shall install new products to provide completed Work in accordance with 
requirements of the Contract Documents and as required to match 
surrounding areas and surfaces. 

F. Contractor shall refinish all continuous surfaces to nearest intersection as 
necessary to match the existing finish to any new finish. 

END OF DOCUMENT 
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DOCUMENT 01 77 00 

CONTRACT CLOSEOUT AND FINAL CLEANING 

 
PART 1 - GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions, including, without limitation, Completion of Work; 

B. Special Conditions; 

C. Temporary Facilities and Controls. 

1.02 CLOSEOUT PROCEDURES 

Contractor shall comply with all closeout provisions as indicated in the General 
Conditions. 

1.03 FINAL CLEANING 

A. Contractor shall execute final cleaning prior to final inspection. 

B. Contractor shall clean interior and exterior glass and all surfaces exposed to 
view; remove temporary labels, tape, stains, and foreign substances, polish 
transparent and glossy surfaces, wax and polish new vinyl floor surfaces, 
vacuum carpeted and soft surfaces. 

C. Contractor shall clean equipment and fixtures to a sanitary condition. 

D. Contractor shall replace filters of operating equipment. 

E. Contractor shall clean debris from roofs, gutters, down spouts, and drainage 
systems. 

F. Contractor shall clean Site, sweep paved areas, and rake clean landscaped 
surfaces. 

G. Contractor shall remove waste and surplus materials, rubbish, and 
construction facilities from the Site and surrounding areas. 

1.04 ADJUSTING 

Contractor shall adjust operating products and equipment to ensure smooth and 
unhindered operation. 
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1.05 RECORD DOCUMENTS AND SHOP DRAWINGS 

A. Contractor shall legibly mark each item to record actual construction, 
including: 

(1) Measured depths of foundation in relation to finish floor datum. 

(2) Measured horizontal and vertical locations of underground utilities and 
appurtenances, referenced to permit surface improvements. 

(3) Measured locations of internal utilities and appurtenances concealed in 
construction, referenced to visible and accessible features of the Work. 

(4) Field changes of dimension and detail. 

(5) Details not on original Contract Drawings 

(6) Changes made by modification(s). 

(7) References to related Shop Drawings and modifications. 

B. Contractor will provide one set of Record Drawings to District. 

C. Contractor shall submit all required documents to District and/or Architect 
prior to or with its final Application for Payment. 

1.06 INSTRUCTION OF DISTRICT PERSONNEL 

A. Before final inspection, at agreed upon times, Contractor shall instruct 
District's designated personnel in operation, adjustment, and maintenance of 
products, equipment, and systems. 

B. For equipment requiring seasonal operation, Contractor shall perform 
instructions for other seasons within six months or by the change of season. 

C. Contractor shall use operation and maintenance manuals as basis for 
instruction. Contractor shall review contents of manual with personnel in 
detail to explain all aspects of operation and maintenance. 

D. Contractor shall prepare and insert additional data in Operation and 
Maintenance Manual when the need for such data becomes apparent during 
instruction. 

E. Contractor shall review contents of manual with personnel in detail to explain 
all aspects of operation and maintenance. 

1.07 SPARE PARTS AND MAINTENANCE MATERIALS 

A. Contractor shall provide products, spare parts, maintenance, and extra 
materials in quantities specified in the Specifications and in Manufacturer's 
recommendations. 
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B. Contractor shall provide District with all required Operation and Maintenance 
Data at one time. Partial or piecemeal submissions of Operation and 
Maintenance Data will not be accepted. 

 
PART 2 – PRODUCTS Not Used. 

PART 3 – EXECUTION Not Used. 

END OF DOCUMENT 
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DOCUMENT 01 78 23 

OPERATION AND MAINTENANCE DATA 

 
PART 1 – GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS: 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions, including, without limitation, Completion of the Work; 

B. Special Conditions. 

1.02 QUALITY ASSURANCE: 

Contractor shall prepare instructions and data by personnel experienced in 
maintenance and operation of described products. 

1.03 FORMAT: 

A. Contractor shall prepare data in the form of an instructional manual entitled 
“OPERATIONS AND MAINTENANCE MANUAL & INSTRUCTIONS” (“Manual”). 

B. Binders: Contractor shall use commercial quality, 8-1/2 by 11 inch, three-side 
rings, with durable plastic covers; two inch maximum ring size. When multiple 
binders are used, Contractor shall correlate data into related consistent 
groupings. 

C. Cover: Contractor shall identify each binder with typed or printed title 
"OPERATION AND MAINTENANCE MANUAL & INSTRUCTIONS"; and shall list 
title of Project and identify subject matter of contents. 

D. Contractor shall arrange content by systems process flow under section 
numbers and sequence of Table of Contents of the Contract Documents. 

E. Contractor shall provide tabbed fly leaf for each separate product and system, 
with typed description of product and major component parts of equipment. 

F. Text: The content shall include Manufacturer's printed data, or typewritten 
data on 24 pound paper. 

G. Drawings: Contractor shall provide with reinforced punched binder tab and 
shall bind in with text; folding larger drawings to size of text pages. 

1.04 CONTENTS, EACH VOLUME: 

A. Table of Contents: Contractor shall provide title of Project; names, addresses, 
and telephone numbers of the Architect, any engineers, subconsultants, 
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Subcontractor(s), and Contractor with name of responsible parties; and 
schedule of products and systems, indexed to content of the volume. 

B. For Each Product or System: Contractor shall list names, addresses, and 
telephone numbers of Subcontractor(s) and suppliers, including local source 
of supplies and replacement parts. 

C. Product Data: Contractor shall mark each sheet to clearly identify specific 
products and component parts, and data applicable to installation. Delete 
inapplicable information. 

D. Drawings: Contractor shall supplement product data to illustrate relations of 
component parts of equipment and systems, to show control and flow 
diagrams. Contractor shall not use Project Record Documents as 
maintenance drawings. 

E. Text: Contractor shall include any and all information as required to 
supplement product data. Contractor shall provide logical sequence of 
instructions for each procedure, incorporating manufacturer's instructions. 

F. Warranties and Bonds: Contractor shall bind in one copy of each. 

1.05 MANUAL FOR MATERIALS AND FINISHES: 

A. Building Products, Applied Materials, and Finishes: Contractor shall include 
product data, with catalog number, size, composition, and color and texture 
designations. Contractor shall provide information for re-ordering custom 
manufactured products. 

B. Instructions for Care and Maintenance: Contractor shall include 
Manufacturer's recommendations for cleaning agents and methods, 
precautions against detrimental agents and methods, and recommended 
schedule for cleaning and maintenance. 

C. Moisture Protection and Weather Exposed Products: Contractor shall include 
product data listing applicable reference standards, chemical composition, and 
details of installation. Contractor shall provide recommendations for 
inspections, maintenance, and repair. 

D. Additional Requirements: Contractor shall include all additional requirements 
as specified in the Specifications. 

E. Contractor shall provide a listing in Table of Contents for design data, with 
tabbed fly sheet and space for insertion of data. 

1.06 MANUAL FOR EQUIPMENT AND SYSTEMS: 

A. Each Item of Equipment and Each System: Contractor shall include 
description of unit or system, and component parts and identify function, 
normal operating characteristics, and limiting conditions. Contractor shall 
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include performance curves, with engineering data and tests, and complete 
nomenclature, and commercial number of replaceable parts. 

B. Panelboard Circuit Directories: Contractor shall provide electrical service 
characteristics, controls, and communications. 

C. Contractor shall include color coded wiring diagrams as installed. 

D. Operating Procedures: Contractor shall include start-up, break-in, and 
routine normal operating instructions and sequences. Contractor shall include 
regulation, control, stopping, shut-down, and emergency instructions. 
Contractor shall include summer, winter, and any special operating 
instructions. 

E. Maintenance Requirements: Contractor shall include routine procedures and 
guide for trouble-shooting; disassembly, repair, and reassembly instructions; 
and alignment, adjusting, balancing, and checking instructions. 

F. Contractor shall provide servicing and lubrication schedule, and list of 
lubricants required. 

G. Contractor shall include manufacturer's printed operation and maintenance 
instructions. 

H. Contractor shall include sequence of operation by controls manufacturer. 

I. Contractor shall provide original manufacturer's parts list, illustrations, 
assembly drawings, and diagrams required for maintenance. 

J. Contractor shall provide control diagrams by controls manufacturer as 
installed. 

K. Contractor shall provide Contractor's coordination drawings, with color coded 
piping diagrams as installed. 

L. Contractor shall provide charts of valve tag numbers, with location and 
function of each valve, keyed to flow and control diagrams. 

M. Contractor shall provide list of original manufacturer's spare parts, current 
prices, and recommended quantities to be maintained in storage. 

N. Additional Requirements: Contractor shall include all additional requirements 
as specified in Specification(s). 

O. Contractor shall provide a listing in Table of Contents for design data, with 
tabbed fly sheet and space for insertion of data. 
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1.07 SUBMITTAL: 

A. Contractor shall submit to the District for review two (2) copies of preliminary 
draft or proposed formats and outlines of the contents of the Manual within 
thirty (30) days of Contractor’s start of Work. 

B. For equipment, or component parts of equipment put into service during 
construction and to be operated by District, Contractor shall submit draft 
content for that portion of the Manual within ten (10) days after acceptance of 
that equipment or component. 

C. Contractor shall submit two (2) copies of a complete Manual in final form prior 
to final Application for Payment. Copy will be returned with Architect/Engineer 
comments. Contractor must revise the content of the Manual as required by 
District prior to District's approval of Contractor’s final Application for 
Payment. 

D. Contractor must submit two (2) copies of revised Manual in final form within 
ten (10) days after final inspection. 

PART 2 – PRODUCTS Not Used. 

PART 3 – EXECUTION Not Used. 

END OF DOCUMENT 
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DOCUMENT 01 78 36 

WARRANTIES 

 
PART 1 - GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions, including, without limitation, Warranty/Guarantee 
Information; 

B. Special Conditions. 

1.02 FORMAT 

A. Binders: Contractor shall use commercial quality, 8-1/2 by 11 inch, three- 
side rings, with durable plastic covers; two inch maximum ring size. 

B. Cover: Contractor shall identify each binder with typed or printed title 
"WARRANTIES” and shall list title of Project. 

C. Table of Contents: Contractor shall provide title of Project; name, address, 
and telephone number of Contractor and equipment supplier; and name of 
responsible principal. Contractor shall identify each item with the number and 
title of the specific Specification, document, provision, or section in which the 
name of the product or work item is specified. 

D. Contractor shall separate each warranty with index tab sheets keyed to the 
Table of Contents listing, providing full information and using separate typed 
sheets as necessary. Contractor shall list each applicable and/or responsible 
Subcontractor(s), supplier(s), and/or manufacturer(s), with name, address, 
and telephone number of each responsible principal(s). 

1.03 PREPARATION: 

A. Contractor shall obtain warranties, executed in duplicate by each applicable 
and/or responsible subcontractor(s), supplier(s), and manufacturer(s), within 
ten (10) days after completion of the applicable item or work. Except for 
items put into use with District's permission, Contractor shall leave date of 
beginning of time of warranty blank until the date of completion is 
determined. 

B. Contractor shall verify that documents are in proper form, contain full 
information, and are notarized, when required. 

C. Contractor shall co-execute submittals when required. 
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D. Contractor shall retain warranties until time specified for submittal. 

1.04 TIME OF SUBMITTALS: 

A. For equipment or component parts of equipment put into service during 
construction with District's permission, Contractor shall submit a draft 
warranty for that equipment or component within ten (10) days after 
acceptance of that equipment or component. 

B. Contractor shall submit for District approval all warranties and related 
documents within ten (10) days after date of completion. Contractor must 
revise the warranties as required by the District prior to District's approval of 
Contractor’s final Application for Payment. 

C. For items of work delayed beyond date of completion, Contractor shall 
provide an updated submittal within ten (10) days after acceptance, listing 
the date of acceptance as start of warranty period. 

PART 2 - PRODUCTS Not Used. 

PART 3 – EXECUTION Not Used. 

END OF DOCUMENT 
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DOCUMENT 01 78 39 

RECORD DOCUMENTS 

 
PART 1 - GENERAL 

1.01 RELATED DOCUMENTS AND PROVISIONS: 

All Contract Documents should be reviewed for applicable provisions related to the 
provisions in this document, including without limitation: 

A. General Conditions, including, without limitation, Documents on Work; 

B. Special Conditions. 

PART 2 - RECORD DRAWINGS 

2.01 GENERAL: 

A. As indicated in the Contract Documents, the District will provide Contractor 
with one set of reproducible, full size original Contract Drawings (mylars). 

B. Contractor shall maintain at each Project Site one set of marked-up plans and 
shall transfer all changes and information to those marked-up plans, as often 
as required in the Contract Documents, but in no case less than once each 
month. Contractor shall submit to the Project Inspector one set of 
reproducible vellums of the Project Record Drawings (“As-Builts”) showing all 
changes incorporated into the Work since the preceding monthly submittal. 
The As-Builts shall be available at the Project Site. The Contractor shall 
submit reproducible vellums at the conclusion of the Project following review 
of the blueline prints. 

C. Label and date each Record Drawing "RECORD DOCUMENT" in legibly printed 
letters. 

D. All deviations in construction, including but not limited to pipe and conduit 
locations and deviations caused by without limitation Change Orders, 
Construction Claim Directives, RFI’s, and Addenda, shall be accurately and 
legibly recorded by Contractor. 

E. Locations and changes shall be done by Contractor in a neat and legible 
manner and, where applicable, indicated by drawing a "cloud" around the 
changed or additional information. 

2.02 RECORD DRAWING INFORMATION: 

A. Contractor shall record the following information: 
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(1) Locations of Work buried under or outside each building, including, 
without limitation, all utilities, plumbing and electrical lines, and 
conduits. 

(2) Actual numbering of each electrical circuit to match panel schedule. 

(3) Locations of significant Work concealed inside each building whose 
general locations are changed from those shown on the Contract 
Drawings. 

(4) Locations of all items, not necessarily concealed, which vary from the 
Contract Documents. 

(5) Installed location of all cathodic protection anodes. 

(6) Deviations from the sizes, locations, and other features of installations 
shown in the Contract Documents. 

(7) Locations of underground work, points of connection with existing 
utilities, changes in direction, valves, manholes, catch basins, capped 
stubouts, invert elevations, etc. 

(8) Sufficient information to locate Work concealed in each building with 
reasonable ease and accuracy. 

In some instances, this information may be recorded by dimension. In other 
instances, it may be recorded in relation to the spaces in the building near 
which it was installed. 

B. Contractor shall provide additional drawings as necessary for clarification. 

C. Contractor shall provide reproducible record drawings, made from final Shop 
Drawings marked "No Exceptions Taken" or "Approved as Noted." 

D. After review and approval of the marked-up specifications by the Project 
Inspector, Contractor shall provide electronic copies of the drawings (in PDF 
format) with one file with all of the sheets and one set of individual sheet files 
at the conclusion of the Project. 

PART 3 - RECORD SPECIFICATIONS 

3.01 GENERAL: 

A. Contractor shall mark each section legibly to record manufacturer, trade 
name, catalog number, and supplier of each Product and item of equipment 
actually installed. 

B. After review and approval of the marked-up specifications by the Project 
Inspector, Contractor shall provide one electronic copy of the specifications 
(in PDF format) at the conclusion of the Project. 
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PART 4 - MAINTENANCE OF RECORD DOCUMENTS 

4.01 GENERAL 

A. Contractor shall store Record Documents apart from documents used for 
construction as follows: 

(1) Provide files and racks for storage of Record Documents. 

(2) Maintain Record Documents in a clean, dry, legible condition and in 
good order. 

B. Contractor shall not use Record Documents for construction purposes. 

PART 5 – PRODUCTS Not Used. 

END OF DOCUMENT 
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NorBay Consulting 
________________________________________________________________________ 

LOGICAL   ENVIRONMENTAL    SOLUTIONS 

 

2400 Las Gallinas Avenue, Suite 110                                               Phone: (415) 507-9786   

San Rafael, California 94903                                                               Fax: (415) 507-9760 

 
 

November 11, 2024 

 

Mr. Tim Ryan 

Senior Director of Strategic Facility Planning 

San Rafael City Schools 

310 Nova Albion Way 

San Rafael, CA 94903 

 

SUBJECT: PRE-RENOVATION HAZARDOUS MATERIAL INSPECTION  

OLD GALLINAS SCHOOL (BRAUN CENTER) 

251 N. SAN PEDRO ROAD, SAN RAFAEL, CALIFORNIA 

 

Dear Mr. Ryan: 

 

NorBay Consulting is pleased to provide the analytical results from the pre-renovation hazardous 

materials inspection conducted of the Braun Center at the Old Gallinas School in San Rafael, 

California. Since the Braun Center is scheduled to be renovated, this inspection was required as 

per Cal-OSHA and Bay Area Air Quality Management District (BAAQMD) regulations. 

 

The inspection included the visual observation of suspected asbestos containing building 

materials within the path of construction, the collection of suspected building materials to 

determine asbestos content, laboratory analysis, the collection of lead in paint readings within the 

path of construction utilizing a Protec Instrument Corp. RMD-LPA-1 direct reading instrument 

and generation of a final report.   

 

NorBay Consulting appreciates the opportunity to provide you with these services.  If you have 

any questions regarding this report or if you require additional information, please do not hesitate 

to contact me at (415) 507-9786. 

 

Respectfully, 

NORBAY CONSULTING 

 

Bob Gerhold 

 

Bob Gerhold 

Certified Asbestos Consultant # 92-0157 

CDPH Lead Inspector/Assessor LRC-1004 



Pre-Renovation Hazardous Material Inspection 

Old Gallinas School (Braun Center) 

251 N. San Pedro Road, San Rafael, California 
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EXECUTIVE SUMMARY 
 

NorBay Consulting performed a pre-renovation hazardous materials inspection of the Braun 

Center at the Old Gallinas School in San Rafael, California. Mr. Bob Gerhold, Cal-OSHA 

Certified Asbestos Consultant #92-0157 and CDPH Lead Inspector Assessor LRC-1004 

performed the inspection on October 31, 2024. Please note that previous sampling results from 

others have been incorporated into this report.  

 

This Executive Summary is provided solely for the purpose of overview.  Any party who 

relies on this report must read the entire report.  The Executive Summary may have 

omitted important details, anyone of which could be crucial to the proper understanding 

and risk assessment of the subject matter. 

 
A total of twenty-seven (27) samples of suspected asbestos containing building materials were 

collected during the inspection. Upon analysis by Polarized Light Microscopy (PLM) the 

following materials(s) were found to contain varying percentages of asbestiform minerals or are 

materials known to contain asbestos. 

 

 White vibration damper on the furnace in the mechanical room (estimated 10 sf) 

 Black sink undercoating in rooms C1, C3, C4 and the kitchen (estimated 20 sf). 

 Sheet vinyl flooring throughout the building. (Previously Sampled & estimated 800 sf) 

 Vinyl floor tile and associated mastic throughout the building. (Previously Sampled & 

estimated 1,300 sf) 

 Hard packed elbows above ceiling throughout the building. (Previously Sampled but 

estimate unknown).  

 Please note previous sampling and reports by others had listed asbestos containing 

thermal system insulation (pipe insulation) in wall cavities and ceiling plenums.  NorBay 

Consulting could not verify the existence of these materials during this inspection.  

 

A total of eighty-nine (89) readings were collected of exterior/interior painted/coated surfaces 

during the inspection. In addition, six (6) calibration readings were also collected. For this report 

lead based paint includes readings ≥ 1.0 mg/cm², lead-containing paint includes readings ≥ 0.1 to 

≤ 1.0 mg/cm² and no lead detected includes readings of 0.0 mg/cm². It is extremely important to 

understand that XRF readings, which have a value of 0.0 mg/cm², do not necessarily mean there 

is “no lead present” but rather the level is below what the instrument can read.  

 

Lead based paint/glazing was located on the following components/fixtures: 

 

 Exterior blue metal covered walkway post on the north side. 

 Yellow ceramic wall tiles in the boys and girl’s restrooms. 

 Yellow ceramic restroom wall tiles in rooms C1 and C3. 

 

A more detailed presentation of procedures and findings is presented in the body of this report.  

Also included is a discussion of recommendations and regulatory considerations. 

 

ASBESTOS SURVEY PROCEDURES 
 

Homogeneous areas of materials, which were suspected of containing asbestos were identified.  A 

homogeneous area, for bulk sampling purposes, is one that seems by texture, color and wear to be 
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uniform and applied during the same general time period.  After the homogeneous areas have 

been identified, representative bulk sample(s) are collected for laboratory analysis.  Because 

asbestos-containing building materials have compositional variability, it is possible to obtain 

different laboratory results for samples from the same homogeneous area.  Therefore, a 

homogeneous area with at least one positive sample for will result in the entire homogeneous area 

being designated as an asbestos containing material. The sampling strategy was partially based on 

guidelines established by the Environmental Protection Agency (EPA) for school buildings (40 

CFR Part 763, AHERA) which require that samples be collected from each homogeneous area of 

suspected ACM.  Upon completion of the inspection and bulk sampling, the samples were 

delivered under the chain of custody protocol to MicroTest Laboratories, Inc. of Rancho Cordova, 

California for analysis by Polarized Light Microscopy (PLM). 

 

SAMPLE ANALYSIS 
 

Bulk samples were examined by Polarized Light Microscopy (PLM) in accordance with EPA 

Test Method 600/R-93/116, “Method for the Determination of Asbestos in Bulk Building 

Materials”.  The percentage of asbestos is determined by visual estimation.  Laboratory results are 

reported based on the percentage of asbestiform minerals identified within each sample layer. The 

lower limit of reliable detection by PLM is 1% by volume.  When asbestos or other minerals are 

observed in concentrations believed to be less than the reliable detection limit (less than 1%) the 

results are usually indicated as TRACE.  Upon analysis the analytical results are compared to 

government agency standards.  Currently, both the California Occupational Safety and Health 

Administration (Cal-OSHA) and the Environmental Protection Agency (EPA) define material 

which contains more than one percent asbestos to be an asbestos containing material (ACM).    

In addition, Cal-OSHA defines any manufactured construction material containing more than 

0.1% by weight as asbestos containing construction materials (ACCM).  Cal-OSHA also requires 

notification and registration of the contractor when disturbing materials with more than one-tenth 

of one percent and regulates worker protection whenever materials containing any detectable 

levels of asbestos are to be disturbed. 

 

RESULTS 
 

Analytical results can be found in the following table. 

 
Sample ID Material Location Results 

 

FSP-1-1 Red fire stop putty Mechanical Room No Asbestos 

Detected 

FSP-1-2 Red fire stop putty Mechanical Room No Asbestos 

Detected 

VIBD-1-1 White vibration damper on 

furnace 

Mechanical Room 70% asbestos 

TSIJ-1-1 Pipe insulation jacket Hallway No Asbestos 

Detected 

TSIJ-1-2 Pipe insulation jacket Hallway No Asbestos 

Detected 

TSIJ-1-3 Pipe insulation jacket Hallway No Asbestos 

Detected 

BBM-1-1 Brown baseboard mastic Room C4 No Asbestos 

Detected 
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Sample ID Material Location Results 

 

BBM-1-2 Brown baseboard mastic Hallway No Asbestos 

Detected 

BBM-1-3 Brown baseboard mastic Room C3 No Asbestos 

Detected 

BBM-2-1 White baseboard mastic Room C4 No Asbestos 

Detected 

BBM-2-2 White baseboard mastic Hallway No Asbestos 

Detected 

BBM-2-3 White baseboard mastic Room C3 No Asbestos 

Detected 

FRPM-1-1 Wall covering and glue Room C3 No Asbestos 

Detected 

FRPM-1-2 Wall covering and glue Room C4 No Asbestos 

Detected 

FRPM-1-3 Wall covering and glue Room C5 No Asbestos 

Detected 

ACT-1-1 1’ x 1’ acoustical tile and 

associated mastic 

Room C1, restroom No Asbestos 

Detected 

ACT-1-2 1’ x 1’ acoustical tile and 

associated mastic 

Room C3, restroom No Asbestos 

Detected 

SU-1-1 Black sink undercoating Room C1 5% asbestos 

 

SU-1-2 Black sink undercoating Kitchen 5% asbestos 

 

SU-1-3 Black sink undercoating Room C4 5% asbestos 

 

SU-1-4 Black sink undercoating Room C3 5% asbestos 

 

VB-1-1 Vapor barrier under exterior 

stucco 

Exterior No Asbestos 

Detected 

VB-1-2 Vapor barrier under exterior 

stucco 

Exterior No Asbestos 

Detected 

VB-1-3 Vapor barrier under exterior 

stucco 

Exterior No Asbestos 

Detected 

Stucco-1-1 Stucco Exterior No Asbestos 

Detected 

Stucco-1-2 Stucco Exterior No Asbestos 

Detected 

Stucco-1-3 Stucco Exterior No Asbestos 

Detected 

Previously 

Sampled 

Drywall/taping mud Throughout No Asbestos 

Detected 

Previously 

Sampled 

2’ x 4’ acoustical ceiling 

panels 

Throughout No Asbestos 

Detected 

Previously 

Sampled 

Sheet vinyl flooring Throughout > 1% 

Previously 

Sampled 

9” vinyl floor tile and mastic Throughout >1% asbestos 

in tile & mastic 

Previously 

Sampled 

Hard packed elbows Throughout >1% 
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REGULATORY CONSIDERATIONS 
 

Current EPA National Emissions Standards for Hazardous Air Pollutants (NESHAP) regulations 

require that most ACM be removed prior to demolition or renovation activities. Other regulations 

apply to construction activities and notification requirements for projects involving ACM/ACCM.   

At both the federal and state levels, these include but are not limited to Federal OSHA regulation 

29 CFR 1910 and 1926, the California Health Code, California OSHA 8 CCR 1529 and 

Proposition 65 which requires the posting of notifications when a facility is known to contain 

toxic substances found on the governors list. 

 

As previously mentioned in this report both the California Occupational Safety and Health 

Administration (Cal-OSHA) and the Environmental Protection Agency (EPA) define material 

which contains more than one percent asbestos to be an asbestos containing material (ACM).  

However, Cal-OSHA has an additional classification for manufactured materials found to contain 

asbestos in quantities between 0.1% to 1%.  This classification is referred to as Asbestos 

Containing Construction Materials (ACCM).   

 

NorBay Consulting recommends that a licensed asbestos abatement contractor be utilized 

to remediate any of the asbestos containing material prior to renovation activities taking 

place that would disturb them.  The contractor chosen must be familiar with and abide by 

the strict rules and regulations regarding the removal, packaging and disposal of asbestos 

containing materials or materials found to contain <1% asbestos. 

 

LEAD IN PAINT XRF SURVEY PROCEDURES 
 

The sampling strategy employed by NorBay Consulting was performed as outlined in Title 17, 

California Code of Regulations, Division 1, Chapter 8 and in accordance with those survey 

procedures listed in the “Guidelines for the Evaluation and Control of Lead Based Paint Hazards 

in Housing”, June 1995 by the U.S. Department of Housing and Urban Development (HUD). Our 

investigation included the collection of readings on similar painted surfaces (not every component 

in every room as dictated by HUD guidelines.) 

 

Prior to data collection, painted/coated surfaces were categorized into distinct area of 

homogeneity, substrate material, building material and/or distinct paint type. After the items have 

been identified, a representative reading of the painted/coated surface is collected. Because 

painted/coated have compositional variability due to one or more paint layers, it is possible to 

obtain different readings for samples from the same homogeneous area. Therefore, a 

homogeneous area with at least one XRF reading of 1.0 mg/cm² or greater will result in the entire 

homogeneous material, substrate and/or distinct paint type being designated as lead based paint. 

Each XRF reading along with the location, component, substrate, color and condition of the 

painted/coated surface are included in the XRF readings table located at the end of this report. 

  

INSTRUMENT INFORMATION & REGULATORY LEVELS 

 
The XRF testing was performed in accordance with the aforementioned criteria, using a Protec 

Instrument Corp. RMD-LPA-1 direct reading instrument. Exposure times are internally 

determined by the instrument and are based on a number of factors including lead content, 

substrate and source strength. The instrument is calibrated to the manufacturer’s specifications 

and was periodically verified against known lead standards produced by the National Institute of 
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Standards and Testing. HUD defines action level as the hazard level or which a corrective 

response action will be required. Currently, the most widely used levels for determining lead-

based paint (LBP) is 1.0 mg/cm² (as measured by an XRF) established by HUD and adopted by 

the U.S. Environmental Protection Agency.  

 

The action level is 5,000 parts per million (ppm) or 0.5% by weight when collected paint chip 

samples are analyzed using atomic absorption spectroscopy (AAS). HUD guidelines consider 

XRF findings of 1.0 mg/cm² or greater, as lead based paint, which may be a potential hazard. It is 

extremely important to understand that XRF readings, which have a value of 0.0 mg/cm², do not 

necessarily mean there is no lead present but are below what the instrument can detect. Positive 

results can be used to indicate that detectable levels of lead are present but negative results cannot 

be interpreted as conclusively demonstrating the absence of low levels of lead. 

 

RESULTS 

 
During our investigation, a total of eighty-nine (89) XRF readings were collected of various 

interior/exterior components and fixtures. Components found to contain lead based paint included 

the following:  

 

 Exterior blue metal covered walkway post on the north side. 

 Yellow ceramic wall tiles in the boys and girl’s restrooms. 

 Yellow ceramic restroom wall in rooms C3 and C1. 

 

For a complete listing of readings see the attracted XRF Readings sheet. 

 

REGULATORY CONSIDERATION/RECOMMENDATIONS 
 

Current EPA and Hud guidelines recommend that surfaces containing lead based paint in 

damaged condition be considered “lead-based paint hazards” and should be addressed through 

abatement (permanent removal) or interim controls (temporary). Surfaces containing lead based 

paints in intact condition should be monitored but are not considered to be “lead based paint 

hazards.”  At the time of our inspection, the following components were found to contain 

damaged lead based paints/glazing and are considered a “lead-based paint hazard.” 

 

 None. 

 

Construction Work Standards 

 

At present, there are no state or federal laws dealing with mandatory abatement following the 

identification of lead containing or lead based paints prior to disturbance. However, in 1993 the 

Occupational Safety and Health Administration promulgated legislation (29 CFR 1926.62 and 8 

CCR 1532.1) entitled “Lead Exposure in the Construction Industry” which deals with worker 

exposure to lead. 

 

It should be noted that aside from the HUD definition of lead-based paint (1.0 mg/cm²), OSHA 

regulates worker protection and work practices on building components containing any detectable 

amounts of lead. Therefore, components determined to contain less than 1.0 mg/cm² may still be 

subject to OSHA regulations, if these materials are to be disturbed. This standard essentially 

states that work involving components containing any amount of lead must follow certain 
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guidelines. These guidelines include but are not limited to training, personal protective equipment 

and specific work practices whenever workers disturb lead in any concentration because the 

disturbance may result in airborne exposures over action or permissible exposure limits.  

 

This legislation requires that any task that may potentially expose workers to any concentration of 

lead be monitored to determine worker’s eight-hour time weighted average (TWA) exposure to 

lead. Prior to conduction of activities that may generate lead exposure, such workers must be 

properly fitted with respiratory protection and protective clothing until eight-hour TWA results 

reveal exposures within acceptable levels.  Any proposed renovation/demolition, which may 

involve the removal of building materials with lead-based paint and/or lead containing painted 

surfaces, should include provisions to minimize the potential for airborne release of lead 

contaminated dust. It is recommended, as a minimum, that demolition of building materials which 

have lead-based and/or lead-containing paints be conducted with the materials kept in a wetted 

state and removed in sections, as feasible, to reduce the potential for airborne lead emissions.   

 

The Federal EPA Renovation, Repair and Painting Rule 40 CFR 745, which became effective 

April 22, 2010, covers all non-abatement renovation, repair or painting work in pre-1978 child 

occupied facilities and housing.  Work which disturbs more than 6 square feet per room, or 20 

square feet per exterior of paint or other surface coatings that contain lead in concentrations equal 

to or in excess of 1.0 mg/cm² by XRF are covered by this rule.  

 

LIMITATIONS 
 

NorBay Consulting conducted this inspection and prepared this report for the sole and exclusive 

use of the Greystone West Company/San Rafael City Schools, the only intended beneficiaries of 

our work.  NorBay Consulting has performed this inspection in a substantial and efficient manner, 

in accordance with generally accepted methods and practices of the profession, and consistent 

with that level of care and skill ordinarily exercised by reputable environmental consultants under 

similar conditions and circumstances.  NorBay Consulting did not attempt to dissemble 

mechanical equipment nor was a subsurface investigation conducted to determine if asbestos 

cement water, sewer or electrical lines were present. Regardless of the thoroughness of an 

inspection, the possibility exists that some areas containing asbestos containing materials and/or 

lead based paint were not identified or inaccessible.  

 

Enclosed you will find the laboratory reports and chain of custody form for all asbestos bulk 

samples collected.   In addition, a spread sheet of lead readings and the mandatory CDPH Form 

8552 are attached.   

 

If you have any questions regarding this report or if you require additional information, please do 

not hesitate to contact me at (415) 507-9786. 

 

Sincerely, 

NORBAY CONSULTING 

 

Bob Gerhold 

 

Bob Gerhold 

Certified Asbestos Consultant #92-0157 

CDPH Lead Inspector/Assessor LRC-1004 
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CLIENT INFORMATION SAMPLE      JOB SITE INFORMATION 
Company NorBay Consulting Date Friday, November 01, 2024       Sampler    
Name Bob Gerhold Time                          Project    
Address  2400 Las Gallinas Avenue, Ste. 

110  MicroTest 

      Site  Old Gallinas School Braun Center 

  San Rafael, CA 94903       Address    
Phone (415) 507 - 9786 

Laboratories 
   San Rafael, CA  

Email NorBay Distribution List       Job #  9240 
    Analytical Data    

 

POLARIZED LIGHT MICROSCOPY (PLM)  

EPA METHOD 600 / R-93 / 116  &  EPA – 40 CFR Appendix E to Subpart E of Part 763 

Sample Accession Client Laboratory Non Fibrous / Asbestiform 

ID Number Description Description Fibrous Materials Minerals % 

FSP-1-1 52486-1 Mechanical Room | Red Fire Stop 

Putty  
Red Putty 

Non-Fibrous 

Homogenous 

100% Binder  None Detected 

  

  

FSP-1-2 52486-2A Mechanical Room | Red Fire Stop 

Putty  
Red Putty 

Non-Fibrous 

Homogenous 

100% Binder  None Detected 

  

  

VIBD-1-1 52486-3A Mechanical Room | White 

Vibration Damper on Furnace  
White Fibrous Material 

Fibrous 

Heterogenous 

30% Synthetic 70% Chrysotile 

  

  

TSIJ-1-1 52486-4A Hallway | Pipe Insulation Jacket  Yellow Insulation 

Fibrous 

Heterogenous 

90% Fiberglass 

10% Binder 
 None Detected 

  

  

TSIJ-1-1 52486-4B Hallway | Pipe Insulation Jacket  Black Mastic 

Non-Fibrous 

Homogenous 

100% Binder  None Detected 

  

  

TSIJ-1-2 52486-5A Hallway | Pipe Insulation Jacket  Yellow Insulation 

Fibrous 

Heterogenous 

90% Fiberglass 

10% Binder 
 None Detected 
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TSIJ-1-2 52486-5B Hallway | Pipe Insulation Jacket  Black Mastic 

Non-Fibrous 

Homogenous 

100% Binder  None Detected 

  

  

TSIJ-1-3 52486-6A Hallway | Pipe Insulation Jacket  Yellow Insulation 

Fibrous 

Heterogenous 

90% Fiberglass 

10% Binder 
 None Detected 

  

  

TSIJ-1-3 52486-6B Hallway | Pipe Insulation Jacket  Black Mastic 

Non-Fibrous 

Homogenous 

100% Binder  None Detected 

  

  

BBM-1-1 52486-7A Room C4 | Brown Baseboard 

Mastic  
Brown Mastic 

Non-Fibrous 

Homogenous 

100% Binder  None Detected 

  

  

BBM-1-2 52486-8A Hallway | Brown Baseboard 

Mastic  
Brown Mastic 

Non-Fibrous 

Homogenous 

100% Binder  None Detected 

  

  

BBM-1-3 52486-9A Room C3 | Brown Baseboard 

Mastic  
Brown Mastic 

Non-Fibrous 

Homogenous 

100% Binder  None Detected 

  

  

BBM2-1 52486-10A Room C4  | White Baseboard 

Mastic  
White Mastic 

Non-Fibrous 

Homogenous 

100% Binder  None Detected 

  

  

BBM2-1 52486-10B Room C4  | White Baseboard 

Mastic  
Brown Mastic 

Non-Fibrous 

Homogenous 

100% Binder  None Detected 

  

  

BBM-2-2 52486-11A Hallway | White Baseboard 

Mastic  
White Mastic 

Non-Fibrous 

Homogenous 

100% Binder  None Detected 

  

  

BBM-2-2 52486-11B Hallway | White Baseboard 

Mastic  
Brown Mastic 

Non-Fibrous 

Homogenous 

100% Binder  None Detected 
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BBM-2-3 52486-12A  Room C3 | White Baseboard 

Mastic  
White Mastic 

Non-Fibrous 

Homogenous 

100% Binder  None Detected 

  

  

BBM-2-3 52486-12B  Room C3 | White Baseboard 

Mastic  
Brown Mastic 

Non-Fibrous 

Homogenous 

100% Binder  None Detected 

  

  

FRPM-1-1 52486-13A Room C3 | Wall Covering and 

Glue  
White Fibrous Material 

Fibrous 

Heterogenous 

90% Synthetic 

10% Binder 
 None Detected 

  

  

FRPM-1-2 52486-14A Room C4 | Wall Covering and 

Glue  
White Fibrous Material 

Fibrous 

Heterogenous 

90% Synthetic 

10% Binder 
 None Detected 

  

  

FRPM-1-2 52486-14B Room C4 | Wall Covering and 

Glue  
Yellow Mastic 

Non-Fibrous 

Homogenous 

100% Binder  None Detected 

  

  

FRPM-1-3 52486-15A Room C5 | Wall Covering and 

Glue  
White Fibrous Material 

Fibrous 

Heterogenous 

90% Synthetic 

10% Binder 
 None Detected 

  

  

FRPM-1-3 52486-15B Room C5 | Wall Covering and 

Glue  
Yellow Mastic 

Non-Fibrous 

Homogenous 

100% Binder  None Detected 

  

  

ACT-1-1 52486-16A Room C1, Restroom | 1'x1' 

Acoustical Tile and Associated 

Mastic  

White Ceiling Tile 

Fibrous 

Heterogenous 

90% Cellulose 

10% Binder 
 None Detected 

  

  

ACT-1-1 52486-16B Room C1, Restroom | 1'x1' 

Acoustical Tile and Associated 

Mastic  

Brown Mastic 

Non-Fibrous 

Homogenous 

100% Binder  None Detected 

  

  

ACT-1-2 52486-17A Room C3, Restroom | 1'x1' 

Acoustical Tile and Associated 

Mastic  

White Ceiling Tile 

Fibrous 

Heterogenous 

90% Cellulose 

10% Binder 
 None Detected 
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ACT-1-2 52486-17B Room C3, Restroom | 1'x1' 

Acoustical Tile and Associated 

Mastic  

Brown Mastic 

Non-Fibrous 

Homogenous 

100% Binder  None Detected 

  

  

SU-1-1 52486-18 Room C1 | Black Sink 

Undercoating  
Black Mastic 

Non-Fibrous 

Homogenous 

95% Binder 5% Chrysotile 

  

  

SU-1-2 52486-19 Kitchen | Black Sink 

Undercoating  
Black Mastic 

Non-Fibrous 

Homogenous 

95% Binder 5% Chrysotile 

  

  

SU-1-3 52486-20 Room C4 | Black Sink 

Undercoating  
Black Mastic 

Non-Fibrous 

Homogenous 

95% Binder 5% Chrysotile 

  

  

SU-1-4 52486-21 Room C3 | Black Sink 

Undercoating  
Black Mastic 

Non-Fibrous 

Homogenous 

95% Binder 5% Chrysotile 

  

  

VB-1-1 52486-22 Exterior | Vapor Barrier Under 

Exterior Stucco  
Black Vapor Barrier 

Fibrous 

Heterogenous 

35% Cellulose 

65% Binder 
 None Detected 

  

  

VB-1-2 52486-23 Exterior | Vapor Barrier Under 

Exterior Stucco  
Black Vapor Barrier 

Fibrous 

Heterogenous 

35% Cellulose 

65% Binder 
 None Detected 

  

  

VB-1-3 52486-24 Exterior | Vapor Barrier Under 

Exterior Stucco  
Black Vapor Barrier 

Fibrous 

Heterogenous 

35% Cellulose 

65% Binder 
 None Detected 

  

  

Stucco-1-1 52486-25 Exterior | Stucco  Gray Stucco 

Non-Fibrous 

Heterogenous 

100% Binder  None Detected 

  

  

Stucco-1-2 52486-26 Exterior | Stucco  Gray Stucco 

Non-Fibrous 

Heterogenous 

100% Binder  None Detected 

  

  

  



 

   MicroTest Laboratories Inc. NVLAP Code: 200999-0  

   3110 Gold Canal Dr. Ste. A. Rancho Cordova, CA 95670  

   PH 916.567.9808 | FX 916.404.0302  
   www.microtestlabsinc.com | service@microtestlabsinc.com 

Project ID  

 

MT012452486 

   Date Received: Monday, November 04, 2024    

   Date Analyzed: Wednesday, November 06, 2024    

   Date Reported: Thursday, November 07, 2024    

      
 

Analyst:  Andres De Ferrari Authorized Signatory:  

      Kelly Favero - Lab Manager 

This analytical data sheet constitutes a final report. Due to the limitation of Polarized Light Microscopy (PLM), some samples classified as 

containing no asbestos in materials, NoneDetected (ND), such as floor tiles or like materials, warrant a recommendation for further analysis by 

Transmission Electron Microscopy (TEM). Results apply only to the sample as received. This report must not be used by the client to claim 

product endorsement by NVLAP or any agency of the U.S. Government. All Samples will be held for not less than 30 days, upon which they 

will then be disposed of. This report shall not be reproduced except in full without written authorization from MicroTest Laboratories, Inc. 

Soil and rock matrices are considered problematic matrices and MicroTest recommends sample homogenization prior to PLM analysis. 

Thermal decomposition of asbestos fibers can yield non-asbestiform mineral properties. The reporting limit for calibrated visual area 

estimation quantitation procedures is 1%. The reporting limit for 400/1000 point count quantitation procedures is 0.25% or 0.1% respectively. 

The sample is considered acceptable unless otherwise noted. Layers are analyzed separately except when manufactured with multiple layers 

(i.e. Linoleum, Drywall, etc.) or requested contrarily by the client. 

    Analytical Page 5 of 5. 

Documents #MT-PLM-A 1.0  Proprietary to MicroTest Laboratories, Inc 

Authorized by Kelly Favero   Issue Date:  05/29/18 Rev: 5 

Stucco-1-3 52486-27 Exterior | Stucco  Gray Stucco 

Non-Fibrous 

Heterogenous 

100% Binder  None Detected 
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XRF READINGS  

 

Readings shaded in gray indicate lead based paint 

 

Readings shaded in green indicate lead containing paint 

  



Site Location:

Building:

Inspector: Date: 

Component Wall Substrate Color

Paint

Condition

Reading 

(mg/cm2)

Calibration 1 1.0

Calibration 2 1.0

Calibration 3 1.0

Exterior Wall West Stucco Yellow Intact 0.0

Wall West Stucco Yellow Intact 0.0

Door West Wood Salmon Intact 0.0

Door frame West Metal Salmon Intact 0.5

Window frame West Wood Green Intact 0.0

Horizontal window surface West Wood Green Poor 0.0

Fascia West Wood Green Intact 0.2

Wall South Stucco Yellow Intact 0.0

Wall South Stucco Yellow Intact 0.0

Door South Wood Salmon Intact 0.0

Door frame South Metal Salmon Intact 0.4

Downspout South Metal Yellow Intact 0.0

Walls North Stucco Yellow Intact 0.0

Walls North Stucco Yellow Intact 0.0

Walls North Stucco Green Intact 0.0

Walls North Stucco Green Intact 0.0

Handrail North Wood Green Intact 0.0

Door North Wood Salmon Intact 0.0

Door frame North Metal Salmon Intact 0.5

Covered walkway post North Metal Blue Intact 4.8

Interior

Room C6 Wall Drywall White Intact 0.0

Wall Drywall Yellow Intact 0.0

Windowsill Wood White Intact 0.4

Window frame Wood White Intact 0.3

Door Wood White Intact 0.0

Door Wood White Intact 0.0

Door frame Wood White Intact 0.1

Door frame Wood White Intact 0.0

Room C5 Walls Drywall Yellow Intact 0.0

Walls Drywall White Intact 0.0

Door jamb Wood White Intact 0.0

Kitchen Walls Drywall White Intact 0.0

Walls Tackboard White Intact 0.0

Countertops Composite White Intact 0.0

Boys Restroom Walls Ceramic Yellow Intact > 9.9

Floor Terrazzo Green Intact 0.3

Sinks Porcelain White Intact 0.0

Sinks Porcelain White Intact 0.0

Urinal Porcelain White Intact 0.0

Toilet Porcelain White Intact 0.0

Door frame Wood White Intact 0.0

Custodian Wall Drywall White Intact 0.1

Ceiling Drywall White Intact 0.2

Sink Porcelain White Intact 0.0

Non-destructive Screening of Exterior/Interior Painted Surfaces

XRF Readings

Old Gallinas School , San Rafael, California 

Location

Braun Center    

Bob Gerhold  October 31, 2024



Site Location:

Building:

Inspector: Date: 

Non-destructive Screening of Exterior/Interior Painted Surfaces

XRF Readings

Old Gallinas School , San Rafael, California 

Braun Center    

Bob Gerhold  October 31, 2024

Component Wall Substrate Color

Paint

Condition

Reading 

(mg/cm2)

Girls Restroom Walls Ceramic Yellow Intact > 9.9

Sinks Porcelain White Intact 0.0

Sinks Porcelain White Intact 0.0

Toilets Porcelain White Intact 0.0

Toilets Porcelain White Intact 0.0

Partition Metal Beige Intact 0.0

Floor Terrazzo Green Intact 0.4

Room C4 Walls FRP White Intact 0.1

Walls FRP Yellow Intact 0.2

Window frame Wood White Intact 0.5

Windowsill Wood White Intact 0.2

Room C3 Walls FRP White Intact 0.2

Walls FRP Yellow Intact 0.1

Window frame Wood White Intact 0.4

Windowsill Wood White Intact 0.2

Door jamb Metal White Intact 0.0

Door jamb Metal White Intact 0.0

Door frame Metal White Intact 0.0

Door frame Metal White Intact 0.0

Door Wood White Intact 0.0

Door Wood White Intact 0.0

RR wall Ceramic Yellow Intact > 9.9

RR sink Porcelain White Intact 0.0

RR toilet Porcelain White Intact 0.0

Room C2 Wall Drywall Blue Intact 0.0

Wall Drywall Blue Intact 0.0

Ceiling Drywall White Intact 0.0

Cabinet doors Wood White Intact 0.0

Cabinet doors Wood White Intact 0.0

Room C1 Walls FRP Yellow Intact 0.1

Walls FRP White Intact 0.1

Window frame Wood White Intact 0.0

Windowsill Wood White Intact 0.0

RR walls Ceramic Yellow Intact > 9.9

RR floor Terrazzo Green Intact 0.4

RR sink Porcelain White Intact 0.0

RR toilet Porcelain White Intact 0.0

Hallways Walls Peg board White Intact 0.0

Walls Wood White Intact 0.0

Walls Peg board White Intact 0.0

Walls Drywall Beige Intact 0.0

Ext doors Wood White Intact 0.0

Ext doors Wood White Intact 0.0

Ext door frame Metal White Intact 0.0

Ext door frame Metal White Intact 0.0

Calibration 4 1.0

Calibration 5 1.0

Calibration 6 1.0

Location
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DRAWING SYMBOL LEGEND

MATCH LINE

SEE Ax.x.x

MATCH LINE TAG

BREAK LINE

CENTER LINE SYMBOL

REVISION DESIGNATION

ELEVATION SYMBOL

1

T.O. WALL

100'-0"

REVISION NUMBER

ELEVATION ABOVE DATUM

ELEVATION DESCRIPTION

000M

CASEWORK TYPE DESIGNATION

CDS NUMBER (M DENOTES 
MODIFICATION )  00"

00"

00"

MODIFICATION DESCRIPTION

WI STANDARD CDS NUMBERING SYSTEM

WIDTH

HEIGHT

DEPTH

NORTH ARROW

PLAN NORTH

ROUND BREAK LINE

REVISION CLOUD

SLOPE INDICATION

1/2" / 12"

DETAIL REFERENCE

A1

A501

DETAIL REFERENCE

DETAIL NUMBER

SHEET NUMBER

A1

A201

EXTERIOR ELEVATION REFERENCE

SHEET NUMBER

DETAIL NUMBER

A1

A301

BUILDING SECTION REFERENCE

DETAIL NUMBER

SHEET NUMBER

ROOM DESIGNATION (FLOOR PLAN)

ROOM NUMBER

ROOM NAME

A1

A301

DETAIL NUMBER

SHEET NUMBER

ROOM DESIGNATION (RCP)

CEILING HEIGHT ABOVE FINISH FLOOR

ROOM NUMBER

A

WALL TYPE DESIGNATION

WINDOW DESIGNATION

DOOR DESIGNATION

WINDOW TYPE

DOOR NUMBER

WALL TYPE

101

W1

12"

1/2"

RISE

RUN

TRUE NORTH

CL

• FLOOR/BASE FINISH
• WALL FINISH
• CEILING FINISH

CEILING HEIGHT

x/AX.X

INTERIOR ELEVATIONS

OCC000

000

FIXED XA-3

Name

150 SF

OCCUPANCY DESIGNATION (CODE PLAN)

ROOM NUMBER

ROOM NAME

SQUARE FOOTAGE

TOTAL OCCUPANTS

• OCCUPANCY 
GROUP

• LOAD FACTOR

EXISTING WALL TO REMAIN

WALL TO BE DEMOLISHED

NEW WALL

FIRE RATED WALL

LIST OF ABBREVIATIONS

THE PRECEDING LIST OF ABBREVIATIONS IS 
PRESENTED AS A GENERAL GUIDE AND 
DOES NOT NECESSARILY SHOW ALL 
ABBREVIATIONS USED.  OTHER GENERALLY 
ACCEPTED ABBREVIATIONS MAY BE FOUND 
AMONG THE DRAWINGS - SOME 
ABBREVIATIONS SHOWN ABOVE MAY NOT 
BE USED WITHIN THIS DRAWING SET.

A
A/C AIR CONDITIONING
AD AREA DRAIN
AFF ABOVE FINISHED FLOOR
AHU AIR HANDLING UNIT
ALUM ALUMINUM
ANOD ANODIZED
ARCH ARCHITECT
@ AT

B
BD BOARD
BLDG BUILDING
BO BOTTOM OF

C
C CELSIUS
CH COAT HOOK
CFCI CONTRACTOR FURNISHED,

CONTRACTOR INSTALLED
CG CORNER GUARD
CI CONTINUOUS INSULATION
CJ CONTROL JOINT
CL CENTERLINE
CLG CEILING
CLO CLOSET
CLR CLEAR
CMU CONCRETE MASONRY UNIT
COL COLUMN
CONC CONCRETE
CONT CONTINUOUS
CORR CORRIDOR
CT CERAMIC TILE
CTJ CONSTRUCTION JOINT
CUH CABINET UNIT HEATER

D
D DEEP
DEG DEGREE
DEMO DEMOLITION
DF DRINKING FOUNTAIN
DIA DIAMETER
DIM DIMENSION
DN DOWN
DS DOWNSPOUT
DWGS DRAWINGS

E
EA EACH
EJ EXPANSION JOINT
EIFS EXTERIOR INSULATION AND FINISH

SYSTEM
EL ELEVATION
ELEC ELECTRICAL

ELEV ELEVATOR
EOS EDGE OF SLAB
ERD EXISTING ROOF DRAIN
EQ EQUAL
EQUIP EQUIPMENT
EWC ELECTRIC WATER COOLER
EXIST EXISTING
EXP EXPOSED
EXT EXTERIOR

F
F FAHRENHEIT
FA FIRE ALARM
FACP FIRE ALARM CONTROL PANEL
FDC FIRE DEPARTMENT CONNECTION
FD FLOOR DRAIN
FEC FIRE EXTINGUISHER CABINET
FE FIRE EXTINGUISHER
FG FINISH GRADE
FHC FIRE HOSE CABINET
FIN FINISH
FLR FLOOR
FND FOUNDATION

FO FINISHED OPENING
FOC FACE OF CONCRETE
FOM FACE OF MASONRY
FOS FACE OF STUD
FOW FACE OF WALL
FRG FIBER REINFORCED GYPSUM
FSP FIRE STANDPIPE
FT FEET
FV FIELD VERIFY

G
GA GAUGE
GALV GALVANIZED
GFRC GLASS-FIBER-REINFORCED 

CONCRETE
GFRG GLASS-FIBER-REINFORCED GYPSUM
GL GLASS
GWB GYPSUM WALL BOARD
GYP GYPSUM

H
H HIGH
HB HOSE BIBB
HDR HEADER
HM HOLLOW METAL
HPT HIGH POINT
HR HOUR
HT HEIGHT

I
ID INSIDE DIAMETER; INSIDE 

DIMENSION
IN INCH
INFO INFORMATION
INT INTERIOR

J
JAN JANITOR

K (NOT USED)

L
LAB LABORATORY
LAV LAVATORY
LBS POUNDS
LLH LONG LEG HORIZONTAL
LLV LONG LEG VERTICAL
LPT LOW POINT

M
MACH RM MACHINE ROOM
MAX MAXIMUM
MFR MANUFACTURER
MECH MECHANICAL
MEZZ MEZZANINE
MIN MINIMUM
MO MASONRY OPENING

N
NA NOT APPLICABLE
NIC NOT IN CONTRACT
NOM NOMINAL
NTS NOT TO SCALE

O
OC ON CENTER
OD OUTSIDE DIAMETER;

OUTSIDE DIMENSION
OFD OVERFLOW DRAIN
OH DR OVERHEAD DOOR
OPH OPPOSITE HAND
OPP OPPOSITE
ORIG ORIGINAL

P
P LAM PLASTIC LAMINATE
PLAS PLASTER

PLUMB PLUMBING
PR PAIR
PSI POUNDS PER SQUARE INCH
PSF POUNDS PER SQUARE FOOT
PVC POLYVINYL CHLORIDE

Q
QT QUARRY TILE

R
R RISER OR RADIUS
RAD RADIUS
RCP REFLECTED CEILING PLAN
RD ROOF DRAIN
REF REFRIGERATOR
REQD REQUIRED
REV REVISION

RH RELATIVE HUMIDITY
RM ROOM
RO ROUGH OPENING
RTU ROOF TOP UNIT
RWL RAIN WATER LEADER

S
S SMOKE DETECTOR
SAM SELF ADHESIVE MEMBRANE

SCHED SCHEDULE
SECT SECTION
SIM SIMILAR
SPEC SPECIFICATION
SS STAINLESS STEEL
STD STANDARD
STS SELF TAPPING SCREW
STRUCT STRUCTURAL

T
T TREAD
TEL TELEPHONE
TEMP TEMPORARY
THK THICK
TOC TOP OF CONCRETE
TOM TOP OF MASONRY
TOP TOP OF PARAPET
TOS TOP OF SLAB; TOP OF STEEL
TOW TOP OF WALL
TYP TYPICAL
TO TOP OF

U
UL UNDERWRITER'S LABORATORIES
UNO UNLESS NOTED OTHERWISE

V
VCT VINYL COMPOSITE TILE
VERT VERTICAL
VEST VESTIBULE
VIF VERIFY IN FIELD

W
W/ WITH
W/O WITHOUT
WD WOOD
WH WALL HYDRANT
WP WORKING POINT
WRB WEATHER RESISTIVE BARRIER

X,Y,Z (NOT USED)

S
T

A

T
E

O F C A L I FO
R

N
I
A

R
E

G

IS
TERED ARC H

IT
E

C
T

LISC NO. C - 33589
EXP 01-31-25

T
R

E

N
T

S SOMM

E
R

S

1100 Lincoln Avenue Suite 202B
Napa, CA 94558

PROJECT No.:

COVER SHEET

A0.0

BRAUN CENTER
OFFICE INTERIORS

251 NORTH SAN PEDRO RD.
SAN RAFAEL, CA  94903

2024-030.00

DESIGN DEVELOPMENT

SAN RAFAEL CITY SCHOOLS

310 NOVA ALBINO WAY, SAN RAFAEL, CA  94903

SHEET INDEX

BRAUN CENTER OFFICE INTERIORS

SAN RAFAEL SCHOOL DISTRICT

GENERAL

A0.0 COVER SHEET

ARCHITECTURE

A2.1 BUILDING C DEMOLITION PLAN

A2.2 BUILDING C NEW FLOOR PLAN

A1.0 OVERALL SITE PLAN

TOTAL NUMBER OF SHEETS: 4

SCOPE OF WORKAPPLICABLE CODES

DSA DEFFERRED SUBMITTALS

VICINITY MAP

NONE

PROJECT TEAM

N

CLASSROOM REMODEL TO ALLOCATE DISTRICT STAFF OFFICE

ARCHITECT

CA+SA studio
1100 LINCOLN AVE. #202B
NAPA, CA 94558

TRENT SOMMERS
ARCHITECT
(530)781-3112
trent@casa.studio

2022 BUILDING STANDARDS ADMINISTRATIVE CODE, PART 1, TITLE

24 C.C.R.

2022 CALIFORNIA BUILDING CODE (CBC), PART 2, TITLE 24 C.C.R.

(2021 INTERNATIONAL BUILDING CODE AND 2022 CALIFORNIA

AMENDMENTS)

2022 CALIFORNIA ELECTRICAL CODE (CEC), PART 3, TITLE 24 C.C.R.

(2020 NFP 70 AND 2022 CALIFORNIA AMMENDMENTS)

2022 CALIFORNIA MECHANICAL CODE (CMC), PART 4, TITLE 24 C.C.R.

(2022 UNIFORM MECHANICAL CODE AND 2022 CALIFORNIA

AMENDMENTS)

2022 CALIFORNIA PLUMBING CODE (CPC), PART 5, TITLE 24 C.C.R.

(2021 UNIFORM PLUMBING CODE AND 2022 CALIFORNIA

AMENDMENTS)

2022 CALIFORNIA ENERGY CODE (CEC), PART 6, TITLE 24 C.C.R.

2022 CALIFORNIA FIRE CODE, PART 9, TITLE 24 C.C.R.

(2021 INTERNATIONAL FIRE CODE AND 2022 CALIFORNIA

AMENDMENTS)

2022 CALIFORNIA GREEN BUILDING STANDARDS CODE (CALGREEN),

PART 11, TITLE 24 C.C.R.

2022 CALIFORNIA REFERENCED STANDARDS, PART 12, TITLE 24 C.C.R.

TITLE 19 C.C.R., PUBLIC SAFETY, STATE FIRE MARSHAL REGULATIONS

OWNER

SAN RAFAEL CITY SCHOOLS
310 NOVA ALBINO WAY
SAN RAFAEL, CA  94903

TIM RYAN
SENIOR DIRECTOR OF STRATEGIC FACILITY PLANNING
(415) 492-3285 
tryan@srcs.org



(E) 
CLASSROOM 
CLUSTER #1

(E) 
CLASSROOM 
CLUSTER #2

(E) ADMINISTRATION 
BUILDING

(E) PARKING AREA

(E) BUILDING 
C

(E) 
KINDERGARTEN 

BLDG

S
A

N
 P

E
D

R
O

 R
O

A
D

SCHMIDT LANE

(E) ACCESSIBLE RESTROOMS

AREA OF WORK

(E) FIRE LANE

(E) FENCING TO REMAIN IN PLACE

(N) PATH OF TRAVEL

(E) FIRE HYDRANT PER DSA APP#01-114073

(E) PATH OF TRAVEL 

S
T

A

T
E

O F C A L I FO
R

N
I
A

R
E

G

IS
TERED ARC H

IT
E

C
T
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EXP 01-31-25

T
R

E

N
T

S SOMM

E
R

S

1100 Lincoln Avenue Suite 202B
Napa, CA 94558

PROJECT No.:

OVERALL SITE
PLAN

A1.0

BRAUN CENTER
OFFICE INTERIORS

251 NORTH SAN PEDRO RD.
SAN RAFAEL, CA  94903

2024-030.00

DESIGN DEVELOPMENT

SAN RAFAEL CITY SCHOOLS

310 NOVA ALBINO WAY, SAN RAFAEL, CA  94903

N

1" = 20'-0" 1OVERALL SITE PLAN

SITE PLAN LEGEND



STAFF

C5

CLASSROOM

C3

STORAGE

C2

HEALTH OFFICE

C6

KITCHEN

C5A

MENS

MRR

WOMENS

WRR

CUSTODIAN

CUS

(E)
IDF

OFFICE

C6A

OFFICE

C6B

EQUIPMENT

C3A

MECHANICAL

-

STAFF RR

SRR

CORRIDOR

C0

DEMO (E)  3' HT. GATE.

DEMO (E) TALL CABINETS.

DEMO (E) COUNTER TOP, 
SINK, LOWER CABINETS, 
UPPER CABINETS, LOWER 
PLAN DRAWERS.

(E) BUILT-IN 
CABINETS TO 
REMAIN.

(E) BUILT-IN 
CABINETS TO 

REMAIN.

(E) TALL CABINETS.

(E) COUNTERTOP

(E) BULLETIN 
BOARD TO 
REMAIN.

DEMO (E) TALL CABINETS. DEMO (E) TALL CABINETS.

DEMO (E) 3' HT. 
GATE.

DEMO (E) 3' 
HT. GATE.

DEMO (E) 3' HT. GATE.
DEMO (E) 3' HT. GATE.

(E) BUILT-IN 
CASEWORK 
TO REMAIN.

REMOVE (E) 
WHITEBOARDS.

(E) CEILING DIFFUSER TO 
REMAIN.  PROTECT IN 

PLACE

FE

WAP

(E) BUILT-IN CASEWORK 
TO REMAIN.

(E) BUILT-IN CABINETS 
TO REMAIN.

T

T

T

WAP

FE

(E) DEFIBRILLATOR 
TO REMAIN.

FEC

DEMO (E) TACKBOARD.

DEMO (E) TACKBOARD.

DEMO (E) WHITEBOARD.

DEMO (E) TACKBOARD.

DEMO (E) TACKBOARD. DEMO (E) WHITEBOARD.DEMO (E) TACKBOARD.

(E) 
ELEC

FE

T

T

FE

DEMO (E) 
RECORDING 

STUDIO

DEMO (E) 
RECORDING 

STUDIO

(E)
D/W

FPS

GFCI

GFCIGFCI

DEMO (E) POWER & DATA.  COIL DATA 
CABLES ABOVE CEILING.  DEMO 
POWER BACK TO PANEL.

DEMO (E)
CEILING.

DEMO (E) WALLS AND DOORS.  DEMO 
ASSOCIATED POWER AND DATA.  COIL 
DATA ABOVE THE CEILING AND DEMO 
POWER BACK TO THE PANEL.

DEMO (E)
CEILING.

DEMO (E)
CEILING.

DEMO (E)
CEILING.

DEMO (E)
CEILING.

DEMO (E) COUNTER TOPS, 
OVEN/RANGE, UPPER CABINETS, 

LOWER CABINETS, DISHWASHER.  
(E) SINK TO REMAIN.

DEMO (E) COUNTER TOP, 
LOWER CABINETS, UPPER 
CABINETS, LOWER PLAN 
DRAWERS.  (E) SINK TO 
REMAIN.

DEMO (E) POWER & DATA.  COIL 
DATA CABLES ABOVE CEILING.  
DEMO POWER BACK TO PANEL.

DEMO (E) COUNTER TOP, SINK, 
LOWER CABINETS, UPPER 
CABINETS, LOWER PLAN 
DRAWERS.

ACCESS DOOR 
LOCATED IN STORAGE 

ROOM BELOW.

TO REMAIN 
PLACE

REMOVE EXISTING DATA 
CABLING, EXISTING POWER 
TO REMAIN

REMOVE (E) RR 
FIXTURES. EXISTING 
FLOORING AND BASE 
TO REMAIN 

REMOVE (E) WALL 
PARTITION

TK RR

C1A

TK RR

C3B

DEMO (E) 
FIXTURES AND 
PARTITIONDEMO EXISTING FLOORING 

AND CONCRETE AS NEEDED 
TO REPLUMB FIXTURES AS 

SHOWN

CLASSROOM

C4

CLASSROOM

C1

~ 6' - 0" VIF

~
 2

' 
- 

0
" 

V
IF DEMO (E) 

FIXTURES AND 
PARTITION

DEMO EXISTING CERAMIC 
WALL TILE AT THESE WALLS 

TO ACCOMMODATE NEW 
PLUMBING FIXTURES

DEMO LEGEND

DEMO EXISTING WALL

REMOVE EXISTING DATA  AND PHONE 
CABLING INCLUDING WIRE MOLD AND PORTS

(E) POWER CONNECTIONS TO REMAIN, 
UNLESS NOTED OTHERWISE ON PLAN

ALL (E) GFCI TO REMAIN IN PLACE, UNLESS 
NOTED OTHERWISE ON PLANGFCI

T
(E) THERMOSTAT TO REMAIN IN PLACE

FE (E) FIRE EXTINGUISHER TO REMAIN IN PLACE
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BUILDING C
DEMOLITION PLAN

A2.1

BRAUN CENTER
OFFICE INTERIORS

251 NORTH SAN PEDRO RD.
SAN RAFAEL, CA  94903

2024-030.00

DESIGN DEVELOPMENT

SAN RAFAEL CITY SCHOOLS

310 NOVA ALBINO WAY, SAN RAFAEL, CA  94903

N

1/4" = 1'-0" 1BUILDING C DEMOLITION FLOOR PLAN

CLASSROOM C1

• REMOVE ALL EXISTING WHITE BOARDS AND TACKBOARDS. SALVAGE EXISTING 
MAGNETIC WHITE BOARDS AND RETURN TO CLIENT

• REMOVE EXISTING DATA CABLING, PORTS, WIREMOLD AND WAP

• EXISTING FIRE EXTINGUISHERS TO REMAIN IN PLACE

STORAGE (C2):

• NO WORK THIS AREA

TK RR (C1A) AND TK RR (C3B):

• DEMO EXISTING PLUMBING FIXTURES

• REMOVE EXISTING TOILET WALL PARTITIONS

• REMOVE ALL EXISTING RESTROOM ACCESSORIES AND RETURN TO DISTRICT

• (E) FLOORING AND WALL BASE TO REMAIN IN PLACE UNLESS NOTED OTHERWISE

• DEMO EXISTING WALL FINISHES AS INDICATED ON PLANS

CLASSROOM (C3) AND CLASSROOM (C4):

• REMOVE ALL EXISTING WHITE BOARDS AND TACKBOARDS. SALVAGE EXISTING 
MAGNETIC WHITE BOARDS WHERE POSSIBLE AND SAFELY STORE THEM FOR 
REINSTALLATION

• EXISTING CEILING TILES AND GRID TO REMAIN IN PLACE

BOYS AND GIRLS RESTROOM:

• DEMO EXISTING WALL FINISHES AS INDICATED ON PLANS

• (E) FLOORING AND WALL BASE TO REMAIN IN PLACE UNLESS NOTED OTHERWISE

• -EXISTING PLUMBING FIXTURES TO BE DEMO

STAFF RESTROOM:

• DEMO EXISTING PLUMBING FIXTURES AND PARTITION WALL

• EXISTING FLOOR AND BASE TO REMAIN IN PLACE

CUSTODIAN:

• NO WORK THIS AREA

STAFF (C4), HEALTH OFFICE (C6), OFFICE (C6A), OFFICE (C6B) AND KITCHEN (C5A):

• SEE FLOOR PLAN FOR DEMOLITION SCOPE OF WORK.

CORRIDOR (C0):

• NO WORK THIS AREA

EXISTING POWER AND DATA NOTES (ALL):

• REMOVE ALL EXISTING DATA CABLING, PORTS AND WIREMOLD UNLESS NOTED 
OTHERWISE ON PLAN

• EXISTING POWER OUTLETS TO REMAIN IN PLACE, UNLESS NOTED OTHERWISE ON 
PLAN

TYPICAL IN ALL ROOMS:

• REMOVE (E) EXTERIOR METAL LOUVERS FROM ALL WINDOWS.

• EXISTING CARPET TO BE REMOVED BY OWNER

• SEE FLOOR PLAN FOR ADDITIONAL DEMOLITION NOT INCLUDED ON GENERAL NOTES.

DEMO NOTES
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BRAUN CENTER
OFFICE INTERIORS

251 NORTH SAN PEDRO RD.
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2024-030.00

DESIGN DEVELOPMENT

SAN RAFAEL CITY SCHOOLS

310 NOVA ALBINO WAY, SAN RAFAEL, CA  94903

N

1/4" = 1'-0" 1BUILDING C NEW FLOOR PLAN

(N) FACILITIES OFFICE (C1) AND NEW OFFICE (C1C):

• ALL NEW WORKSTATIONS IN ROOMS C1, C1C WILL REQUIRE (2) DUPLEX OUTLETS AND 
(2) DATA OUTLETS AS NOTED PER PLAN

• OWNER TO PROVIDE NEW 2X4 CEILING TILES. CONTRACTOR TO MODIFY (E) GRID TO 
EXTEND CEILING WHERE WALLS HAVE BEEN ADDED OR REMOVED

• PATCH AND REPAIR WALLS WHERE WHITE BOARD AND TACKBOARDS HAVE BEEN 
REMOVED. PAINT WALLS PER DISTRICT INTERIOR COLOR STANDARDS

STORAGE (C2):

• NO WORK THIS AREA

EQUIPMENT (C3A):

• NO WORK THIS AREA

NEW KITCHENETTES C1A AND C3B:

• PROVIDE NEW SINK 

• PROVIDE NEW FRP ON WALL BEHIND NEW SINK

• INSTALL 'STONE CARPET' PRODUCT FOR THE FLOORS.  EPOXY SETTING, PREP TILE 
WITH CHEMICAL ETCH, POUR OVER TILE AND SET.

• PROVIDE NEW KITCHENETTE WITH COUNTER TOP, DRAWERS, AND ADA COMPLIANT 
CABINETS BELOW 

• PROVIDE NEW POWER OUTLET PER PLANS

CLASSROOM C3 AND NEW STAFF TRAINING ROOM C4:

• PATCH AND REPAIR WALLS WHERE WHITE BOARD AND TACKBOARDS HAVE BEEN 
REMOVED. PAINT WALLS PER DISTRICT INTERIOR COLOR STANDARDS

• REINSTALL EXISTING MAGNETIC WHITE BOARDS THAT WERE ABLE TO BE SALVAGED

• OWNER TO PROVIDE NEW 2X4 CEILING TILES. CONTRACTOR TO MODIFY (E) GRID TO 
EXTEND CEILING WHERE WALLS HAVE BEEN ADDED OR REMOVED

• PROVIDE ROLLING TV / WHITEBOARD

BOYS, GIRLS AND STAFF RESTROOMS:

• PATCH AND REPAIR WALLS WHERE TOILET PARTITIONS HAVE BEEN REMOVED

• PROVIDE NEW PLUMBING FIXTURES

• INSTALL NEW URINAL WING WALL IN BOYS RESTROOM

CUSTODIAN ROOM:

• NO WORK THIS AREA

STAFF (C5):

• ALL NEW WORKSTATIONS IN ROOM C5 WILL REQUIRE (2) DUPLEX OUTLETS AND (2) 
DATA OUTLETS AS NOTED PER PLAN

CORRIDOR (C0):

• NO WORK THIS AREA

TYPICAL IN ALL ROOMS:

• PATCH AND REPAIR ALL WINDOW FRAMES WHERE METAL SHADES HAVE BEEN 
REMOVED. PAINT TO MATCH EXISTING COLOR

• SEE FLOOR PLAN FOR ADDITIONAL WORK NOT INCLUDED IN GENERAL NOTES

GENERAL NOTES
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