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EXHIBIT D-1 

SPECIAL CONDITIONS 

1. Mitigation Measures 

Developer shall comply with all applicable mitigation measures, as follows, adopted by any 
public agency with respect to this Project pursuant to the California Environmental Quality Act 
(Public Resources Code section 21000 et seq.). 

Mitigation Monitoring and Reporting Program attached hereto as Appendix A and incorporated 
herein.  

2. Permits, Certificates, Licenses, Fees, Approvals 

2.1. Payment for Permits, Certificates, Licenses, Fees, Approvals.   

As required in the General Construction Provisions, Developer shall secure and pay for 
all permits, licenses and certificates necessary for the prosecution of the Work with 
the exception of the following: 

 

With respect to the above listed items, Developer shall be responsible for securing 
such items; however, District will be responsible for payment of these charges or fees, 
but only for the actual and direct costs (without markup or additional fees).  Developer 
shall notify the District of the amount due with respect to these items and to whom 
the amount is payable.  Developer shall provide the District with an invoice and receipt 
with respect to such charges or fees.  In the alternative, District may pay such costs 
directly to DSA. 

3. School Project Considerations 

4.1 Access.   

Access to the school buildings and entry to buildings, classrooms, restrooms, 
mechanical rooms, electrical rooms, or other rooms, for construction purposes, must 
be coordinated with District and onsite District personnel before Work is to start.  
Unless agreed to otherwise in writing, only a school custodian will be allowed to unlock 
and lock doors in existing building(s).  The custodian will be available only while school 
is in session.  If a custodian is required to arrive before 7:00 a.m. or leave after 3:30 
p.m. to accommodate Developer’s Work, the overtime wages for the custodian will be 
paid by Developer, unless at the discretion of the District, other arrangements are 
made in advance. 

4.2 Master Key.   

Upon request, the District may, at its own discretion, provide a master key to the 
school site for the convenience of Developer.  Developer agrees to pay all expenses to 
re-key the entire school site and all other affected District buildings if the master key 
is lost or stolen, or if any unauthorized party obtains a copy of the key or access to 
the school. 
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4.3 Maintaining Services.   

Developer is advised that Work is to be performed in spaces regularly scheduled for 
instruction.  Interruption and/or periods of shutdown of public access, electrical 
service, water service, lighting, or other utilities shall be only as arranged in advance 
with the District.  Developer shall provide temporary services to all facilities interrupted 
by Developer’s Work. 

4.4 Maintaining Utilities.   

Developer shall maintain in operation during duration of Contract, drainage lines, 
storm drains, sewers, water, gas, electrical, steam, and other utility service lines within 
working area. 

4.5 Confidentiality.   

Developer shall maintain the confidentiality of all information, documents, programs, 
procedures and all other items that Developer encounters while performing the Work.  
This requirement shall be ongoing and shall survive the expiration or termination of 
this Contract and specifically includes, without limitation, all student, parent, and 
employee disciplinary information and health information. 

4.6 Work during Instructional Time.   

Developer affirms that Work may be performed during ongoing instruction in existing 
facilities.  If so, Developer agrees to cooperate to the best of its ability to minimize 
any disruption to school operations and any use of school facilities by the public up to, 
and including, rescheduling specific work activities, at no additional cost to District. 

4.7 No Work during Student Testing.   

Developer shall, at no additional cost to the District and at the District’s request, 
coordinate its Work to not disturb District students including, without limitation, not 
performing any Work when students at the Site are taking State or Federally-required 
tests. 

4. Substitution for Specified Items 

4.1. Whenever in the Specifications any materials, process, or article is indicated or 
specified by grade, patent, or proprietary name, or by name of manufacturer, that 
Specification shall be deemed to be followed by the words “or equal.”  Developer may, 
unless otherwise stated, offer any material, process, or article that shall be 
substantially equal or better in every respect to that so indicated or specified. 

4.1.1. If the material, process, or article offered by Developer is not, in the 
opinion of the District, substantially equal or better in every respect to that 
specified, then Developer shall furnish the material, process, or article specified 
in the Specifications without any additional compensation or change order. 

4.1.2. This provision shall not be applicable with respect to any material, 
product, thing or service for which District made findings and gave notice in 
accordance with Public Contract Code section 3400(c); therefore, Developer 
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shall not be entitled to request a substitution with respect to those materials, 
products or services. 

4.2. A request for a substitution shall be submitted as follows: 

4.2.1. Developer shall notify the District in writing of any request for a 
substitution at least ten (10) days prior to proposal opening as indicated in the 
Request for Qualifications and Proposals. 

4.2.2. Requests for Substitutions after award of the Contract shall be 
submitted within thirty-five (35) days of the date of the Notice to Proceed with 
Construction. 

4.3. Within 35 days after the date of the Notice to Proceed with Construction, 
Developer shall provide data substantiating a request for substitution of “an equal” 
item, including but not limited to the following: 

4.3.1. All variations of the proposed substitute from the material specified 
including, but not limited to, principles of operation, materials, or construction 
finish, thickness or gauge of materials, dimensions, weight, and tolerances; 

4.3.2. Available maintenance, repair or replacement services; 

4.3.3. Increases or decreases in operating, maintenance, repair, 
replacement, and spare parts costs; 

4.3.4. Whether or not acceptance of the substitute will require other 
changes in the Work (or in work performed by the District or others under 
Contract with the District); and 

4.3.5. The time impact on any part of the Work resulting directly or 
indirectly from acceptance of the proposed substitute. 

4.4. No substitutions shall be made until approved, in writing, by the District.  The 
burden of proof as to equality of any material, process, or article shall rest with 
Developer.  Developer warrants that if substitutes are approved: 

4.4.1. The proposed substitute is equal or superior in all respects to that 
specified, and that such proposed substitute is suitable and fit for the intended 
purpose and will perform adequately the function and achieve the results called 
for by the general design and the Contract Documents; 

4.4.2. Developer provides the same warranties and guarantees for the 
substitute that would be provided for that specified; 

4.4.3. Developer shall be fully responsible for the installation of the 
substitute and any changes in the Work required, either directly or indirectly, 
because of the acceptance of such substitute, with no increase in Contract Price 
or Contract Time.  Incidental changes or extra component parts required to 
accommodate the substitute will be made by Developer without a change in the 
Contract Price or Contract Time; 
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4.4.4. Developer shall be responsible for any re-design costs occasioned by 
District's acceptance and/or approval of any substitute; and 

4.4.5. Developer shall, in the event that a substitute is less costly than that 
specified, credit the District with one hundred percent (100%) of the net 
difference between the substitute and the originally specified material.  In this 
event, Developer agrees to execute a deductive Change Order to reflect that 
credit. 

4.5. In the event Developer furnishes a material, process, or article more expensive 
than that specified, the difference in the cost of that material, process, or article so 
furnished shall be borne by Developer. 

4.6. In no event shall the District be liable for any increase in Contract Price or 
Contract Time due to any claimed delay in the evaluation of any proposed substitute 
or in the acceptance or rejection of any proposed substitute. 

4.7. Developer shall be responsible for any costs the District incurs for professional 
services, DSA fees, or delay to the Project Schedule, if applicable, while DSA reviews 
changes for the convenience of Developer and/or to accommodate Developer’s means 
and methods.  District may deduct those costs from any amounts owing to Developer 
for the review of the request for substitution, even if the request for substitution is not 
approved.  District, at its sole discretion, shall deduct from the payments due to and/or 
invoice Developer for all the professional services and/or DSA fees or delay to the 
Project Schedule, if applicable, while DSA reviews changes for the convenience of 
Developer and/or to accommodate Developer’s means and methods. 
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APPENDIX A 
 

DISTRICT MMRP 
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