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SAN RAFAEL CITY SCHOOLS 

REQUEST FOR QUALIFICATIONS AND PROPOSALS 
LEASE-LEASEBACK CONSTRUCTION SERVICES 

RFQ/P # 20-07 
 

 
San Rafael City Schools (“District”) is seeking proposals from qualified persons, firms, 
partnerships, corporations, associations, or professional organizations to provide design, 
constructability review, value engineering, master scheduling, cost estimating, budgeting, 
and construction services for the development and construction of the San Rafael High 
School STEAM Project (“Project”), in accordance with the lease-leaseback structure set 
forth in Education Code section 17406 et seq. 

The Request for Qualifications and Proposals (“RFQ/P”), which includes instructions for its 
completion, is available for review and may be downloaded from the District’s website at 
https://www.srcsbondprogram.org/domain/16 (use the “Doing Business with Us” link).  
Respondents to this RFQ/P shall submit a completed Statement of Qualifications (“SOQ”) 
along with the Proposal (collectively “RFQ/P Packet”). Respondents must email an electronic 
copy of the RFQ/P Packet conforming to the requirements of this RFQ/P to all individuals 
indicated below: 

Dr. Daniel Zaich – Senior Director of Capital Improvements, Sustainable Design & 
Construction at San Rafael City Schools 

dzaich@srcs.org 
 

Phyllis Silverstein – Office Manager at Van Pelt Construction Services 
phyllis.silverstein@vpcsonline.com 

 
John Dilena – Senior Project Manager at Greystone West Construction Management 

john@greystonewest.com 
 

Theresa Novotny – Contract Administrator at Greystone West Construction Management     
theresa@greystonewest.com 

 
 
ALL RESPONSES ARE DUE BY 2:00:00 P.M. ON WEDNESDAY, OCTOBER 7, 2020.  Oral, 
telegraphic, facsimile, telephone or any medium other than electronic delivery via email of 
the RFQ/P Packets will not be accepted.  RFQ/P Packets received after this date and time will 
not be opened and an email stating that the RFQ/P Packet was not timely will be sent to the 
Respondent in such instances. Time of receipt will be determined by the time-stamp present 
on the email received by Dr. Daniel Zaich.  The District reserves the right to waive any 
informalities or irregularities in the RFQ/P Packets.  The District also reserves the right to 
reject any and all RFQ/P Packets and to negotiate contract terms with one or more 
Respondents. 

A mandatory information meeting will be conducted on MONDAY, SEPTEMBER 28, 2020. 
Respondents must email Phyllis Silverstein (phyllis.silverstein@vpcsonline.com) to schedule 
a meeting time for the 9/28 informational meeting by 4:00:00 P.M. on THURSDAY, 
SEPTEMBER 24th.   Meeting will be held between the hours of 1:00 P.M. 4:00 P.M. The 
meeting will be held at San Rafael High School, 150 Third Street, San Rafael, CA 94901; 

https://www.srcsbondprogram.org/domain/16
mailto:dzaich@srcs.org
mailto:phyllis.silverstein@vpcsonline.com
mailto:john@greystonewest.com
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Respondent will meet a representative of the construction management firm in front of 
Madrone High School.  

Questions regarding this RFQ/P shall be submitted to Dr. Daniel Zaich (dzaich@srcs.org) 
& cc’d to Phyllis Silverstein (Phyllis.silverstein@vpcsonline.com), John Dilena 
(john@greystonewest.com) & Theresa Novotny (theresa@greystonewest.com).  
Questions must be submitted via email on or by 4:00 P.M. ON THURSDAY, OCTOBER 1, 
2020. Time of receipt will be determined by the time-stamp present on the email received 
by Dr. Daniel Zaich. 

All Respondents must have already been prequalified by the District in accordance with Public 
Contract Code, § 20111.6. Respondents are not required to identify mechanical, electrical, 
and plumbing subcontractors (“MEP subcontractors”), but identified MEP subcontractors are 
also subject to the prequalification requirements as required by Public Contract Code section 
20111.6. 
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The District reserves the right to change the dates on the schedule without prior notice. 

RFQ/P SCHEDULE SUMMARY 

DATE ACTION ITEM 

Tuesday, September 15, 
2020 

Release and advertisement of RFQ/P #20-07 & 
RFQ/P packages available for distribution.  

Thursday, September 24, 
2020 at 4:00 P.M. 

Deadline to schedule Mandatory Informational 
Meeting. 

Monday, September 28, 
2020 at scheduled 
appointment time. 

Mandatory Informational Meeting Appointments 
held at San Rafael High School. 

Thursday, October 1, 
2020 at 4:00 P.M. 

Last day to receive written questions from 
Respondents.   

Friday, October 2, 2020 
at 4:00 P.M. 

Last day for District to issue addenda to answer 
questions/clarifications. 

Wednesday, October 7, 
2020 at 2:00:00 P.M. 

Deadline for submissions in response to RFQ/P 
#20-07. 

Week of October 12, 
2020 

Release of shortlist qualified Respondents and 
interview notifications. 

Week of October 19, 
2020 

Interviews of qualified Respondents. 

October 30, 2020 Notice to selected developer.   
 

[REMAINDER OF PAGE INTENTIONALLY BLANK] 
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SAN RAFAEL CITY SCHOOLS 
REQUEST FOR QUALIFICATIONS AND PROPOSALS 

LEASE-LEASEBACK CONSTRUCTION SERVICES 

I. INTRODUCTION 

San Rafael City Schools (“District”) includes the San Rafael Elementary School District and 
the San Rafael High School District, with a total population of nearly 7,000 students. The 
Elementary District is composed of nine schools, and the High School District has two 
comprehensive 9-12 high schools and a continuation school. All District campuses are located 
in San Rafael, California. The District’s voters approved bond Measures A (Elementary 
Schools) and B (High Schools) in November of 2015 (“Bond Program”). The Project, described 
below, will be funded through the District’s Bond Program. 

This Request for Qualifications and Proposals (“RFQ/P”) defines the services sought from 
Respondents and generally outlines the Project requirements.  The District is seeking Proposal 
for the Project listed in Appendix A. Respondents to this RFQ/P shall submit a completed 
Statement of Qualifications (“SOQ”) along with the Proposal (collectively “RFQ/P Packet”).   

II. PROJECT DESCRIPTON AND SCOPE OF SERVICES 

A. General 

The purpose of this RFQ/P is to assemble a pool of qualified persons, firms, partnerships, 
corporations, associations, or professional organizations to provide design, constructability 
review, value engineering, master scheduling, cost estimating, budgeting, and construction 
services for the development and construction for the San Rafael High School STEAM 
Project  (“Project”), in accordance with the lease-leaseback structure set forth in Education 
Code section 17406 et seq.  Selected developer shall have experience with the construction 
of public school facilities and in working with the Office of Public School Construction (“OPSC”), 
the Division of the State Architect (“DSA”), and Title 24 of the California Code of Regulations.      

To submit a proposal, Respondents must be properly licensed by the California Contractors 
State License Board and registered with the Department of Industrial Relations (“DIR”) as 
required by law.  Only Respondents who have been prequalified by the District in accordance 
with Public Contract Code section 20111.6 are eligible to respond to this RFQ/P.  The selected 
developer will be required to comply with the Labor Code prevailing wage requirements and 
the District’s bonding and insurance requirements.  The selected developer shall be required 
to work cooperatively with District staff, the Governing Board, all other technical consultants, 
the architect, the project inspector, and any program and/or construction manager, if any, 
retained by the District for the Project, citizens’ oversight committee, other District 
committees, and the community to facility timely and professional completion of the Project. 

The Project is further defined in the attached APPENDIX A, along with the District’s 
construction budget and schedule for the Project.  Respondents’ Proposal shall include 
Respondent’s proposed fees to perform the Project, including the proposed fees to perform 
preconstruction services or any other work related to the Project, as requested by the District.  
Each Respondent must submit a budget for each scope of work as well as an overall cost if 
the Respondent is given all of the work. 

The District intends to select one Respondent that best meet the District’s needs to perform 
the Project.  The criteria on which the District makes its determination will be based on the 
District’s adopted best value methodology and criteria provided in this RFQ/P.  
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The period of performance shall be commensurate with the duration of the Project. The District 
may, at its sole discretion, extend the term of any contract associated with this solicitation 
for five separate twelve-month option periods by providing written notice to the selected 
developer not less than ninety (90) days before the contract expiration date.  The total 
duration of any associated contract shall not exceed five (5) years. 

 

B. Scope of Work  

Although the final scope of work will be negotiated in the executed Agreement (defined below 
at subparagraph F), the selected developer shall be responsible for performing the following 
scope of work, at a minimum:  

Preconstruction Services: 

1. Review design and support documentation for content, constructability, 
completeness, scheduling, clarity, consistency, and coordination. 

2. Undertake value-engineering analysis and prepare reports with 
recommendations to District and Architect of Record to maintain established 
program budget and specifications. 

3. Provide detailed cost estimates. 

4. Expedite design reviews, including modifications, if any, based on value 
analysis. 

5. Provide a proposed Guaranteed Maximum Price (“GMP”) for the construction of 
the project with identified subcontractor bids and self-performed work. 

Construction Services: 

1. Construction of the Project. 

2. Coordination of record drawings and specifications. 

3. Compilation of operations and maintenance manuals, warranties/guarantees, 
and certificates. 

4. Obtaining occupancy permits and coordinating testing, documentation, and 
governmental inspections and approvals. 

5. Preparation of accounting and closeout reports and occupancy plan reports. 

6. Other responsibilities as necessary for the completion of the program. 

C. Lease-Leaseback Structure 

The Project will be funded from various sources, and any agreement reached will conform to 
the statutory framework for the lease-leaseback delivery method pursuant to Education Code 
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section 17406, et seq.  Financing for a portion of the construction of the Project will be 
included in the Agreement (defined below at subparagraph G).  During construction, the 
District shall pay tenant improvement payments.  Once the Project is complete, the developer 
shall lease the completed facilities back to the District for a pre-determined monthly lease 
payment amount. However, the District intends that the lease will include an early termination 
payment option for the District.  

D. District Project Management Description 

District’s Governing Board will be responsible for making final decisions, but the 
Superintendent will be responsible for day-to-day decisions and may designate a project 
manager who will be the primary point of contact between the selected developer and the 
District. 

E. Prequalification of Designated Subcontractors 

If used, contractors holding C-4, C-7, C-10, C-16, C-20, C-34, C-36, C-38, C-42, C-43, and/or 
C-46 licenses (collectively, “MEP subcontractors”) shall be prequalified by the District to 
perform construction work as a first tier subcontractor on the Project pursuant to Public 
Contract Code section 20111.6. 

F. Registration of Respondent and All Tiers of Subcontractors 

The selected developer(s) shall not allow any employee or subcontractor to commence work 
on any contract or any subcontract until the proof of registration with the Department of 
Industrial Relations required of the developer or subcontractor has been provided to and 
accepted by the District. 

G. Form of Agreement 

Selected developer must be able to execute the District’s standard form of Site Lease and 
Facilities Lease, (“Agreement”) is attached to this RFQ/P as APPENDIX B.  After the plans 
and specifications have been approved by DSA, the Facilities Lease will be amended to include 
the agreed upon Guaranteed Maximum Price. 

H. Indemnity  

Respondents responding to this RFQ/P must acknowledge that they have reviewed the 
District’s indemnity provision set forth in the Facilities Lease (in APPENDIX B) and must 
agree to the indemnity provision and confirm in writing that, if given the opportunity to 
contract with the District, the Respondent has no substantive objections to the use of the 
District’s standard indemnity provision. 

I. Insurance 

The District requires at least the following insurance coverage, with complete insurance 
requirements more fully set forth in EXHIBIT B to this RFQ/P: 

: 

• Commercial General Liability Insurance, including Bodily Injury, Personal 
Injury, Property Damage, Advertising Injury, and Medical Payments 
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o Each Occurrence                                                  $2,000,000 

o General Aggregate                                               $4,000,000  

• Automobile Liability Insurance  

o Combined Single Limit per Occurrence                   $1,000,000             

• Workers Compensation and Employer’s Liability                      Statutory Limit 

• Builder’s Risk                                                                   Replacement Cost 

• Professional Liability Insurance, to the extent any portion of the design 
professional in general responsible charge of the Project’s responsibilities are 
delegated to Developer pursuant to DSA authorization; see DSA 1-MR (issued 
4-15-16). Minimum coverage shall be determined by District. 

Selected developer shall provide to the District certificate(s) of insurance and endorsements 
satisfactory to the District. Insurance policy(ies) shall not be amended or modified and 
coverage amounts shall not be reduced without thirty (30) days’ written notice to District 
prior to modification and/or cancellation.  For Commercial General Liability and Automobile 
Liability, District shall be named as an additional insured on all policies.  Builder’s policy(ies) 
shall be primary; any insurance carried by the District shall only be secondary and 
supplemental.  Selected developer shall not allow any employee or subcontractor to 
commence work on any contract or any subcontract until the proof of insurance required of 
the developer or subcontractor has been provided to and accepted by the District. 

III. FULL OPPORTUNITY 

The District hereby affirmatively ensures that all Respondents, including without limitation 
Disadvantaged Business Enterprises (“DBE”), Small Local Business Enterprise (“SLBE”), Small 
Emerging Local Business Enterprise (“SELBE”) and Disabled Veterans Business Enterprise 
(“DVBE”) firms, shall be afforded full opportunity to submit qualifications in response to this 
RFQ/P and will not be discriminated against on the basis of race, color, national origin, 
ancestry, disability, gender, transgender status, political affiliation, or religion in any 
consideration leading to the award of contract. No qualified disabled person shall, on the basis 
of disability, be excluded from participating in, be denied the benefits of, or otherwise by 
subjected to discrimination in any consideration leading to the award.    

IV. LIMITATIONS 

This RFQ/P is neither a formal request for bids, nor an offer by the District to contract with 
any party responding to this RFQ/P.  The District reserves the right to add additional 
prequalified Respondents for consideration after distribution of this RFQ/P if it is found to be 
in the best interest of the District.  All decisions concerning selection of the developer will be 
made in the best interests of the District.  The awarding of the contract pursuant to this 
RFQ/P, if at all, is at the sole discretion of the District.   

The District makes no representation that participation in the RFQ/P process will lead to an 
award of contract or any consideration whatsoever.  The District shall in no event be 
responsible for the cost of preparing any RFQ/P Packet in response to this RFQ/P.   
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RFQ/P Packets and any other supporting materials submitted to the District in response to 
this RFQ/P will not be returned and will become the property of the District unless portions of 
the materials are designated as proprietary at the time of submittal, and are specifically 
requested to be returned.  Vague designations and/or blanket statements regarding entire 
pages or documents are insufficient and will not bind the District to protect the designated 
matter from disclosure.  Pursuant to Michaelis, Montanari, & Johnson v. Superior Court (2006) 
38 Cal.4th 1065, RFQ/P Packets shall be held confidential by the District and shall not be 
subject to disclosure under the California Public Records Act until after either:  (1) the District 
and the successful Respondent have completed negotiations and entered into an Agreement, 
or (2) the District has rejected all Proposals.  Furthermore, the District will have no liability 
to the Respondent or other party as a result of any public disclosure of any RFQ/P Packet.   

V. RESTRICTIONS ON LOBBYING AND CONTACTS 

From the period beginning on the date of the issuance of this RFQ/P and ending on the date 
of the award of the contract, no person, or entity submitting in response to this RFQ/P, nor 
any officer, employee, representative, agent, or consultant representing such a person or 
entity shall contact through any means or engage in any discussion regarding this RFQ/P, the 
evaluation or selection process/or the award of the contract with any member of the District, 
Governing Board, selection members, or any member of the Citizens’ Oversight Committee.  
Any such contact shall be grounds for the disqualification of the Respondent submitting a 
RFQ/P Packet.  

VI. MANDATORY INFORMATIONAL MEETING 

Each Respondent must attend a mandatory informational meeting, to be conducted on 
MONDAY, SEPTEMBER 28.  The meetings will be held at San Rafael High School, 150 Third 
Street, San Rafael, CA 94901; individual contractors will schedule individual meetings to 
review the site and will meet at the front of Madrone High School. Individual meetings must 
be scheduled by 4:00:00 on THURSDAY, SEPTEMBER 24, 2020. At this mandatory meeting, 
District representatives will distribute information and materials to further describe the 
Project, the scope of work, and walk the proposed Project site.  Respondents shall consider 
and address the materials and information distributed at the meeting in their RFQ/P Packets.  
Respondents that fail to attend the mandatory informational meeting, in its entirety, shall be 
ineligible for responding to this RFQ/P. 

VII. SUBMITTAL FORMAT 

A. Format 

Material must be in 8½ x 11 inch format with font no less 11 font and must be submitted as 
an Adobe Acrobat (“PDF”) file. The RFQ/P Packet file shall include bookmarks, labeled with 
headers below (e.g. the first bookmark would be entitled “Executive Summary,” the second 
bookmark would be entitled “Table of Contents,” etc.)  The submitted PDF file needs to 
emailed to the individuals identified on Page 1 of this RFQ/P.  Each submittal shall not contain 
more than twenty-four (24) pages, excluding front and back covers. Submittals containing 
more than twenty-four (24) pages will not be considered.  

A Reproduction Copy of the RFQ/P PDF files, stamped “Copy for Reproduction,” shall be 
furnished and formatted as follows: 

• Pages with proprietary information removed 
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• A cover sheet listing the firm’s name, the total number of pages, and 
identification of those pages that were removed due to proprietary information 

B. General Overview 

Each RFQ/P Packet shall include a description of the type, technical experience, backgrounds, 
qualifications and expertise of the Respondent, and proposed project team members.  The 
description shall show that the firm possesses and project team members possess the 
demonstrated skills and professional experience to perform the general functions of the 
Project and fulfill the goals and vision of the District as its developer for the Project.  
Submittals shall describe in detail the Respondent’s methods and plan for carrying out the 
Project for which Respondent is submitting a proposal.  Included in this information must be 
a detailed description of construction scheduling, staging, and logistics based on timelines 
and information provided by the District in this RFQ/P and the mandatory informational 
meeting.  Describe the Respondent’s approach to the Project, including any creative 
methodology and/or technology that the Respondent uses or unique resources that the 
Respondent can offer to the District and Project.   

C. Contents 

Respondents shall comply with the following requirements for its RFQ/P Packet: 

1. BOOKMARK 1 – Executive Summary (maximum 1 page) 

This should be an overview of the entire RFQ/P Packet with a description of the general 
approach and/or methodology the Respondent will use to meet the goals and fulfill the general 
functions as set forth in this RFQ/P. 

2. BOOKMARK 2 – Table of Contents 

This should be a complete and clear listing of the headings and pages to allow easy reference 
to key information. 

3. BOOKMARK 3 – Cover Letter Identifying Respondent (maximum 1 
page) 

This should be a letter of introduction signed by an authorized officer of the Respondent.  If 
the Respondent is a joint venture, duplicate the signature block and have a principal or officer 
sign on behalf of each party to the joint venture.  The letter shall also include: 

 
a) Respondent’s name. 

b) Address, include any branch office address and point of contact. 

c) Telephone number. 

d) Facsimile number. 

e) E-Mail address. 

f) Identify team.  
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g) Clearly identify the individual(s) who are authorized to speak for 
the Respondent during the evaluation process.  

h) And, the following statement: 

“[RESPONDENT’S NAME] received a copy of the District’s Site 
Lease and Facilities Lease (“Agreement”) attached as APPENDIX 
B to the RFQ/P.  [RESPONDENT’S NAME] has reviewed the 
indemnity provisions in APPENDIX B and insurance requirements 
contained in the Agreement.  If given the opportunity to contract 
with the District, [RESPONDENT’S NAME] has no objections to the 
use of the Agreement.”   

i) Respondent shall certify that no official or employee of the District, 
nor any business entity in which an official of the District has an 
interest, has been employed or retained to solicit or assist in the 
procuring of the resulting contract(s), nor that any such person will 
be employed in the performance of any/all contract(s) without 
immediate divulgence of this fact to the District. 

4. BOOKMARK 4 - Respondent Information 

a) A brief history of the Respondent. Please include any former names 
of the Respondent and the number of years the Respondent has 
participated in construction as a general contractor under each 
name. 

b) Organizational chart of the Respondent.  This shall include the 
names of all key personnel and sub-consultants with their titles 
and specific task assignments for the Project.  The District’s 
evaluation will consider the entire team.  Therefore, no changes in 
the Respondent’s composition will be allowed without prior written 
approval by the District. 

c) A description of the Respondent and its organizational structure. 
Resumes of personnel to be involved with the Project should be 
included, including their school construction experience.  Upon 
engagement, any change in personnel must be approved by the 
District.  Respondent shall be responsible for any additional costs 
incurred by a change in personnel. 

d) Provide description of Respondent’s technical competence, 
including a description of in-house resources (e.g. computer 
capabilities, software applications, modeling programs, etc.), and 
Respondent’s ability to draw upon multi-disciplinary staff to 
address the services required under the RFQ/P. 

e) Identify up to three (3) persons who will be primarily responsible 
for working with the District and their respective roles and 
responsibilities, including Superintendent and Foreman.  If 
Respondent is selected for an interview, the identified individuals 
must attend the interview and any required in-person 
presentations. 
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f) Provide the volume of construction in dollars for each of the past 
three (3) years.  

g) Provide a statement regarding the Respondent’s availability and 
resources.  

h) Provide a statement on financial resources, bonding capacity and 
insurance coverage. 

i) Provide a claims statement for all resolved or ongoing claims:  
Submit a statement indicating any and all suits or claims in which 
the Respondent or its personnel instigated a claim and/or litigation 
regarding construction projects within the past five (5) years, and 
indicating any and all claims in which claims and/or litigation have 
been pursued against the Respondent or its personnel.  For each 
listed claim and/or litigation: state the issues in the claim and/or 
litigation, the status of the claim/litigation, the names of the 
parties involved, and the outcome, if any. 

Respondent’s claims statement must include resolved and ongoing 
claims.  Respondent’s claims statement must include claims 
history for Respondent and its personnel, as well as Associated 
Firms.   

“Associated Firms” are businesses, corporations, companies, 
partnerships, or other entities associated with Respondent and/or 
its personnel (e.g., firm name changes, association as prior owner, 
general partner, limited partner, or other officer). 

Failure to disclose any resolved or ongoing claim, regardless of 
outcome or state of the claim, will result in the Respondent being 
deemed nonresponsive.  

j) Contractor license number and whether license has been revoked 
or suspended in the last five (5) years.  Respondent must hold a 
General Building Contractor License (B License), which is current, 
valid and in good standing with the Contractor’s State License 
Board.  Provide the following for each license: 

i. Exact name of license holder on file 
ii. License Classification 
iii. License Number 
iv. Date Issued 
v. Expiration Date 
vi. Whether license has been suspended or revoked in the past 

five (5) years.  If so, explain. 
vii. Provide the same information for all subconsultants and 

subcontractors. 

k) Provide signatory status. 

l) Location of nearest local office and main office, if different. 



SAN RAFAEL CITY SCHOOLS 
REQUEST FOR QUALIFICATIONS AND PROPOSALS (RFQ/P #20-07) 
LEASE-LEASEBACK CONSTRUCTION SERVICES   PAGE 12 OF 21 

m) Certificate(s) of Insurance identifying the firm’s current insurance 
coverages.  

n) Provide Non-Collusion Declaration.  (APPENDIX C-1.)  

o) Provide Iran Contracting Act Certification.  (APPENDIX C-2.) 

5. BOOKMARK 5 – Methods and Strategic Plan 

Detailed description of Respondent’s methods and plan for carrying out the Project, including: 

a) The technical and managerial approach to the Respondent’s 
partnership with the District.  Take into account the District’s goals 
for the Project and the general functions required.  Respondent 
may identify additional necessary tasks and discuss these in its 
proposed method to accomplish the work. 

b) How Respondent plans to incorporate skilled and trained workforce 
into the Project. 

c) How Respondent plans to incorporate local subcontracting teams 
into the Project. 

d) How Respondent plans to incorporate construction means and 
methods into the Project. 

e) Proposed cost for completing preconstruction services for the 
Project for which the Proposal is being submitted.  

f) Detailed discussion of costs related to fees, general conditions, 
insurance, supervision, and management of the construction 
portion of the scope of work. 

Emphasis will be given to the methods and strategic plan as they relate to preconstruction 
services and how the preconstruction services will transition into the construction services.   

6. BOOKMARK 6 – Prior Relevant Experience 

Description of the Respondent’s experience with respect to the areas of public schools or 
similar construction over the past five (5) years.  Specifically, please provide a list of all 
projects involving K-12 public schools in California, which the Respondent has been involved 
with for the past five (5) years where the total project contracts exceeded Ten million dollars 
($10,000,000) per project.  Within that list:  

a) Identify the method (e.g. lease-leaseback, bid-build, etc.) by 
which each project was constructed.  For lease-leaseback projects, 
include the total cost of each project and a breakdown of the total 
cost by pre-construction services and construction services. 

b) Include a discussion of Respondent’s experience with working with 
the DSA on public school projects.  
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c) Identify and include discussion of Respondent’s experience with 
projects performed in an occupied building and/or immediately 
adjacent to an occupied building and/or campus. 

d) Provide a summary of the Respondent’s project history with 
alternate project delivery methods including Lease-Leaseback, 
focusing on respondent’s collaborative project experience with 
Architectural/Engineering teams and owners.  Include examples of 
successful team relationships and positive project outcomes 
including projects meeting budget and schedule objectives. 

For the projects listed above, be sure to include the following information: 

a) Project’s name and description; 

b) Firm’s role; 

c) Award and completion dates; 

d) Project’s total value; 

e) Amount of fees received; 

f) Staffing, including Respondent’s team members, subcontractors 
and consultants; 

g) Relationship with owner/client; 

h) References:  Provide a contact name, telephone number and 
email address for the owners and indicate which key personnel of 
Respondent worked on each project; and 

i) Discussion of claims, demands, and/or litigation arising from the 
project and involving the Respondent, and resolution of the same. 

j) Include examples of other similar project assignments on the part 
of the Respondent.  

List projects Respondent has successfully completed that had some or all of the following 
obstacles, including the creative solutions from the Respondent on how these obstacles were 
overcome:  

a) A very aggressive schedule. 

b) Significant budgetary restrictions. 

c) Successful experience complying with a Mitigation Monitoring and 
Reporting Program (“MMRP”). 

d) Successful experience addressing and compliance with 
Construction Noise Reduction Plan. 

e) Be prepared to expand upon what you did to accommodate:  
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i. The complexity of the project; 
ii. The needs of the clients; 
iii. Minimizing inconvenience; and  
iv. Maximizing safety. 

7. BOOKMARK 7 – Contracting History 

If any of the following have occurred, please describe in detail the circumstances of each 
occurrence: 

a) Failure to enter into a contract or professional services agreement 
once selected. 

b) Withdrawal of a proposal or bid as a result of an error. 

c) Termination or failure to complete a contract. 

d) Debarment by any municipal, county, state, federal, or local 
agency. 

e) Involvement in litigation, arbitration, or mediation, whether 
concluded or ongoing. 

f) Conviction of the Respondent or its principals for violating any 
state or federal antitrust laws by bid or proposal rigging, collusion, 
or restrictive competition between bidders or proposers, or 
conviction of any other federal or state law related to bidding or 
performance of services. 

g) Knowing concealment of any deficiency in the performance of a 
prior contract. 

h) Falsification of information or submission of deceptive or 
fraudulent statement in connection with a contract. 

i) Willful disregard for applicable rules, laws, or regulations. 

j) Failure to disclose information regarding any of the above may be 
deemed to indicate an unsatisfactory record of performance.  
Information regarding any of the above may be considered in 
determining the suitability of Respondent to perform the needed 
services.  Accordingly, Respondent may describe mitigating factors 
as part of description of any of the above. 

8. BOOKMARK 8 – Pricing and Contingency 

If preconstruction services are included in the Proposal, then the pricing will be evaluated 
based on the: 

(1) Preconstruction services cost: preconstruction services as a monthly fee.  
(2) Respondent’s fee:  fee applied to self-performed work & includes overhead & profit.   
(3) General conditions: general conditions will be provided as a monthly fee.  
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(4) Respondent’s markup on subcontractor pricing: the profit and overhead Respondent 
earns on subcontracted work. 

(5) Subcontractor markup: subcontractor’s allowed markup. Item includes overhead & 
profit. 

(6) Bonds & Insurance:  Priced as a percentage applied after markup(s) are applied. 
(7) Interest rate: interest rate on district lease payments.  

After the Agreement is awarded, and DSA approves the plans and specifications, the selected 
developer will be required to provide a Guaranteed Maximum Price (“GMP”) for the Project.  
As part of the District review of the GMP, the District will expect to have access to all 
subcontractor bids, contingency breakdown and tracking documents, general conditions 
breakdown and tracking documents, and Respondent’s fees.  The GMP shall include all of 
Respondent’s cost for labor, materials, equipment, overhead and profit, general conditions 
cost, District contingency, and allowances, if any.  In the event the selected developer realizes 
a savings on any aspect of the Project, such savings shall be added to the District contingency 
and expended consistent with the District contingency.  In addition, any portion of the 
contingency and/or allowance remaining after completion of the Project shall be returned to 
the District.  The Facilities Lease will be amended to include the agreed upon GMP, if the 
District proceeds with the construction phase of the Project. 

9. BOOKMARK 9 – Insurance  

Each Respondent must demonstrate that it can maintain adequate insurance as required 
herein. Therefore, each RFQ/P Packet must include a letter from the Respondent’s insurance 
company indicating its ability to provide insurance coverage on behalf of Respondent in 
accordance with the insurance requirements in APPENDIX B. 

10. BOOKMARK 10 – Assurances 

The Respondent must acknowledge each of the following items and confirm that it will be 
willing and able to perform these items:  

• Preconstruction Services:  Respondent shall provide services that relate to the 
organization and development of the Project prior to the start of construction including 
the following:  

a) Site Evaluation: Consult with District staff in relation to the existing site.  
Selected developer should make site visits, as needed to review the current site 
conditions.  During this evaluation, Respondent may make recommendations 
relating to soils investigations and utility locations and capacities, in order to 
minimize unforeseen conditions.   

b) Plan Review:  Provide plan review and constructability services with an 
emphasis on ensuring that the Project can be completed within the established 
schedule and within the available budget.  

c) Design Team Meetings:  Attend meetings at the Project site with the architect 
of record and the design team as needed. 

d) Value Engineering:  Provide a detailed analysis of all major Project systems 
with an emphasis on possible value engineering possibilities. 
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e) Detailed Construction CPM Schedule:  Produce and update on an ongoing 
basis detailed construction CPM schedules to be incorporated into the Project 
documents including identification of the Project critical path and agency 
approvals. 

f) Preliminary and Detailed Estimates:  Provide preliminary construction 
estimates using like-kind construction costs. Upon receipt of the Project plans 
and specifications, provide detailed construction estimates showing the values 
of all major components of the Project.  

g) Provide plan to comply with Skilled and Trained Workforce requirements as 
provided in Public Contract Code sections 2600 through 2602. 

h) Construction Planning:  Plan the phases and staging of construction, staging 
areas, temporary fencing, office trailer placement, access, etc. as required.  

i) Procurement: Quickly develop a long lead time product list incorporate lead 
times for all items identified into CPM schedule.  

j) Other services:  Any other services that are reasonable and necessary to 
control the budget and schedule. List those areas where subconsultants will be 
required and where the Respondent has in-house expertise.  Provide resumes 
of persons providing each of these services and for key personnel assigned to 
the Project. Resumes may be provided as an appendix to Respondent’s SOQ 
and will not count toward the page limit. 

• Construction Services: 

a) Project Accounting and Management Systems:  Comply with District’s 
Project accounting and budget management systems.  Up-to-date costs 
management will be necessary. During construction, monthly reporting will be 
required.  

b) General Conditions:  List what is included in the Respondent’s general 
conditions (including full-time and part-time personnel) and a monthly value of 
the general conditions.  Indicate what would be included as a cost of work 
versus a line item in the general conditions. 

c) Management of Project:  Administer and coordinate on a daily basis the work 
of all trade contractors the successful Respondent hires to work on the Project.  
Enforce strict performance, scheduling, and notice requirements.  Document 
the progress and costs of the Project. Report proactively on potential schedule 
impacts. Recommend potential solutions to schedule problems. 

d) Trade Contractors: Pursuant to Public Contract Code section 20111.6, each 
prospective MEP Contractor holding C-4, C-7, C-10, C-16, C-20, C-34, C-36, C-
38, C-42, C-43, and/or C-46 licenses shall be prequalified by the District to 
perform construction work as a first tier subcontractor on the Project.  

 

 



SAN RAFAEL CITY SCHOOLS 
REQUEST FOR QUALIFICATIONS AND PROPOSALS (RFQ/P #20-07) 
LEASE-LEASEBACK CONSTRUCTION SERVICES   PAGE 17 OF 21 

11. BOOKMARK 11 – Comments to Form of Agreement  

Respondents must thoroughly review the Agreement attached to this RFQ/P as Appendix B 
and confirm in writing that, if given the opportunity to contract with the District, Respondent 
has no substantive objections to the use of the District’s standard agreement.  Respondent 
must also identify any term or condition of the Agreement that Respondent requests 
modifying, deleting, or adding new provisions.  Respondents must set forth a clear explanation 
of what modification would be sought and specific alternate language.  If selected, 
Respondent will be precluded from negotiating changes that have not been 
identified in its RFQ/P Packet.  The District will review, but is not obligated to accept, any 
proposed changes. 

 

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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VIII. SELECTION CRITERIA 

A. Best Value Methodology 

The RFQ/P Packets will be evaluated based on the District’s adopted criteria and rating system 
to determine the qualified Respondent(s) providing the best value to the District for all 
candidates that meet the criteria listed below.  

CRITERIA 
ITEM 

DESCRIPTION MAXIMUM POINTS 

Price Points Anticipated price of the project based on 
Entity’s proposal.  

100 points 

Technical Expertise Technical Expertise and experience with 
like-Projects, including past 
performance, work on occupied school 
campuses. 

40 points 

Safety Safety record. 10 points 

Collaborative 
Project Experience 

Past experience with alternative project 
delivery methods and collaboration with 
design and owner teams. 

 
30 points 

Project Team & 
Project 
Understanding 

Presentation of the specific team and 
demonstrated project understanding in 
Response and, if shortlisted, at Interview. 

70 points 

Schedule Entity’s proposed schedule demonstrates 
an understanding of the site, school 
schedule & expected project completion.  

20 points 

Staffing Management and Staffing Approach. 20 points 

CHPS Previous CHPS experience.   10 points  
 

   

 MAXIMUM POINTS: 300  

 

Based on these criteria and rating system, District staff assigns points to each proposer and 
calculates the percentage of points assigned for each criterion and for the total maximum 
points.  The higher the percentage point, the higher the proposer is ranked, and the more it 
reflects the better combination of price and qualifications for the Project. 

B. District Investigations 

The District may perform investigations of proposing parties that extend beyond contacting 
the references identified in the proposals. 
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C. Selection of Finalists 

RFQ/P Packets shall be evaluated and the Project awarded in the following manner: 

1. All proposals received shall be reviewed to determine those that meet 
the format requirements and the standards specified in RFQ/P. 

2. District shall evaluate the qualifications of the Respondents based solely 
upon the adopted criteria and evaluation methodology, and shall assign a best value score to 
each proposal.  Once the evaluation is complete, all responsive proposals shall be ranked from 
the highest best value to the lowest best value to the District. 

3. The District’s Governing Board shall award the Project to the responsive 
proposer whose proposal is determined, in writing by the Governing Board, to be the best 
value to the District. 

4. If the selected developer refuses or fails to execute the tendered 
proposed contract, the Governing Board may award the contract to the proposer with the 
second highest best value score if it deems it to be for the best interest of the District.  If the 
second selected developer refuses or fails to execute the tendered instrument, the Governing 
Board may award the instrument to the proposer with the third highest best value score if it 
deems it to be for the best interest of the District. 

5. Notwithstanding any other law, upon issuance of a contract award, the 
District shall publicly announce its award, identifying the entity to which the award is made, 
along with a statement regarding the basis of the award. The statement regarding the 
District’s contract award and the contract file shall provide sufficient information to satisfy an 
external audit. 

D. Interviews  

Three of the finalists who elect to pursue the work with the District may be invited to meet 
with a District selection committee.  If a firm is requested to come for an interview, the key 
proposed Project staff will be expected to attend the interview.  The interview will be an 
opportunity for the District selection committee to review the proposal, the firm’s history, and 
other matters the committee deems relevant to firm evaluation.  The interview will start with 
an opportunity for the firm to present its proposal and its Project team.  The finalists may be 
required to submit in advance of the interview a more detailed fee proposal.  If requested, 
this fee proposal shall include all charges and costs proposed to be charged to the District, 
including rates for extra work. 

Any comments or objections to the form of Agreement attached hereto as APPENDIX B to 
this RFQ/P shall be provided in writing before the interview and may be the subject of inquiry 
at the interview.  Any comments or objections to the form of Agreement not provided in 
writing before the interview will not be entertained by the District. 

E. Final Determination and Award 

It is expected that the selection committee will make recommendations to District staff 
regarding the candidates and awarding the contract.   

The District reserves the right to contract with any entity responding to this RFQ/P for all or 
any portion of the work described herein and/or in an agreement offered to the entity, to 
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reject any proposal as non-responsive, and/or not to contract with any firm for the services 
described herein.  The District makes no representation that participation in the RFQ/P process 
will lead to an award of contract or any consideration whatsoever.  The District reserves the 
right to seek proposals from or to contract with any firm not participating in this process.  The 
District shall in no event be responsible for the cost of preparing any RFQ/P Packet in response 
to this RFQ/P. 

The awarding of contract(s) is at the sole discretion of the District.  The District may, at its 
option, determine to award contracts only for portions of the scope of work.  In such case, 
the successful proposing firm will be given the option not to agree to enter into the Agreement 
and the District will retain the right to negotiate with any other proposing firm selected as a 
finalist.  If no finalist is willing to enter into a contract for the reduced scope of work, the 
District will retain the right to enter into negotiations with any other Respondent responding 
to this RFQ/P.  

The RFQ/P packet, and any other supporting materials submitted to the District in response 
to this RFQ/P will not be returned and will become the property of the District unless portions 
of the materials are designated as proprietary at the time of submittal, and are specifically 
requested to be returned. This RFQ/P does not commit the District to negotiate an agreement 
with any proposing firm or individual. 

V. SUBMISSION GUIDELINES 

 

ALL RESPONSES ARE DUE BY 2:00:00 P.M., ON WEDNESDAY, OCTOBER 7, 2020. Oral, 
telegraphic, facsimile, telephone or any medium other than electronic delivery via email of 
the RFQ/P Packets will not be accepted.  RFQ/P Packets received after this date and time will 
not be opened and an email stating that the RFQ/P Packet was not timely be sent to the 
Respondent in such instances. Time of receipt will be determined by the time-stamp present 
on the email received by Dr. Daniel Zaich.  

Each submittal must conform and be responsive to the requirements set forth in this RFQ/P. 
The District reserves the right to waive any informalities or irregularities in the RFQ/P Packets.  
The District also reserves the right to reject any and all RFQ/P Packets and to negotiate 
contract terms with one or more Respondents. The District retains the sole discretion to 
determine issues of compliance and to determine whether a program management 
respondent is responsive, responsible, and qualified. 

The District hereby notifies all Respondents that it will affirmatively insure that, in any contract 
entered into pursuant to this advertisement, no respondent will be discriminated against on 

Dr. Daniel Zaich – Senior Director of Capital Improvements, Sustainable Design & 
Construction at San Rafael City Schools 

dzaich@srcs.org 
 

Phyllis Silverstein – Office Manager at Van Pelt Construction Services 
phyllis.silverstein@vpcsonline.com 

 
John Dilena – Senior Project Manager at Greystone West Construction Management 

john@greystonewest.com 
 

Theresa Novotny – Contract Administrator at Greystone West Construction Management     
theresa@greystonewest.com 
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the grounds of race, color, sex, age, ancestry, religion, marital status, national origin, medical 
condition or physical disability on consideration for the award.  

WE THANK YOU FOR YOUR INTEREST IN THE DISTRICT’S PROJECT. 
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APPENDIX A 
Project Description 

Project Name: San Rafael High School STEAM Project 

Project includes the demolition of the current Madrone High School & cafeteria and 
construction of a new Science, Technology, Engineering, Art & Mathematics building. 
Building will include science classrooms, ceramics classroom, design/engineering lab & other 
classroom spaces as well as restroom facilities.  

Completion Date:  June 30th 2022 

Project Estimate:  $15,779,560.64 

Architect:  Lee Pollard, Hibser Yamauchi Architects, Inc. 
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APPENDIX B 
Form of Site Lease and Facilities Lease 

 
 
See Attached.
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APPENDIX C-1 
 

NON-COLLUSION DECLARATION  
(Public Contract Code Section 7106) 

The undersigned declares: 

I am the ______________ of _______________________, the party making the foregoing  
  [Title]     [Name of Firm] 
bid/proposal. 
 
The bid/proposal is not made in the interest of, or on behalf of, any undisclosed person, 
partnership, company, association, organization, or corporation. The bid/proposal is genuine 
and not collusive or sham. The bidder/proposer has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid. The bidder/proposer has not directly 
or indirectly colluded, conspired, connived, or agreed with any bidder/proposer or anyone 
else to put in a sham bid/proposal, or to refrain from bidding/proposing. The 
bidder/proposer has not in any manner, directly or indirectly, sought by agreement, 
communication, or conference with anyone to fix the bid/proposal price of the 
bidder/proposal or any other bidder/proposer, or to fix any overhead, profit, or cost element 
of the bid/proposal price, or of that of any other bidder/proposer. All statements contained 
in the bid/proposal are true. The bidder/proposer has not, directly or indirectly, submitted 
his or her bid/proposal price or any breakdown thereof, or the contents thereof, or divulged 
information or data relative thereto, to any corporation, partnership, company, association, 
organization, bid depository, or to any member or agent thereof, to effectuate a collusive or 
sham bid/proposal, and has not paid, and will not pay, any person or entity for such 
purpose. 

Any person executing this declaration on behalf of a bidder/proposer that is a corporation, 
partnership, joint venture, limited liability company, limited liability partnership, or any 
other entity, hereby represents that he or she has full power to execute, and does execute, 
this declaration on behalf of the bidder/proposer. 

I declare under penalty of perjury under the laws of the State of California that the 
foregoing is true and correct and that this declaration is executed on __________________,  
           [Date] 
at ______________________, _____. 
  [City]       [State] 

Date:    

Name of Bidder/Proposer:    

Signature:    

Print Signor’s Name:    

Title:    

END OF DOCUMENT 
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APPENDIX C-2 
 

IRAN CONTRACTING ACT CERTIFICATION  
(Public Contract Code Sections 2202-2208) 

Prior to bidding on or submitting a proposal for a contract for goods or services of 
$1,000,000 or more, the bidder/proposer must submit this certification pursuant to Public 
Contract Code section 2204.   

The bidder/proposer must complete ONLY ONE of the following two options.  To complete 
OPTION 1, check the corresponding box and complete the certification below. To complete 
OPTION 2, check the corresponding box, complete the certification below, and attach 
documentation demonstrating the exemption approval.   

 OPTION 1. Bidder/Proposer is not on the current list of persons engaged in 
investment activities in Iran created by the California Department of General 
Services (“DGS”) pursuant to Public Contract Code section 2203(b), and we are not a 
financial institution extending twenty million dollars ($20,000,000) or more in credit 
to another person, for 45 days or more, if that other person will use the credit to 
provide goods or services in the energy sector in Iran and is identified on the current 
list of persons engaged in investment activities in Iran created by DGS.  

 OPTION 2. Bidder/Proposer has received a written exemption from the 
certification requirement pursuant to Public Contract Code sections 2203(c) and (d). 
A copy of the written documentation demonstrating the exemption approval is 
included with our bid/proposal.   

CERTIFICATION: 

I, the official named below, CERTIFY UNDER PENALTY OF PERJURY, that I am duly 
authorized to legally bind the bidder/proposer to the OPTION selected above. This 
certification is made under the laws of the State of California. 

Vendor Name/Financial Institution (Printed) Federal ID Number (or n/a) 

By (Authorized Signature) 

Printed Name and Title of Person Signing Date Executed 

 

END OF DOCUMENT  
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