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DOCUMENT 00 11 16

NOTICE TO BIDDERS
1. Notice is hereby given that the governing board ("Board”) of the San Rafael City
Schools ("District”) will receive sealed bids for the following project, Bid No. 21-03

(“Project” or “Contract”):

Terra Linda High School Campus Painting Project

The Project consists of:

Preparation of painting surfaces and painting of TLHS campus
buildings.

To bid on this Project, the Bidder is required to possess one or more of the
following State of California contractors’ license(s):

C-33

The Bidder's license(s) must remain active and in good standing throughout the
term of the Contract.

2. To bid on this Project, the Bidder is required to be registered as a public works
contractor with the Department of Industrial Relations pursuant to the Labor Code.

3. Contract Documents will be available on or after March 26%, 2021, and may be
downloaded from the District’s website, https://www.srcsbondprogram.org/, using
the [“"Doing Business With Us"] link.

4, Electronically submitted bids will be received until 2:00:00 p.m., April 13, 2021.
Bids must be emailed to all individuals listed below. Failure to email a bid to any
or all of the individuals listed below will deem the submitted bid nonresponsive.
Time of submission will be determined by the time the bid is received by
dzaich@srcs.org.

dzaich@srcs.org
phyllis.silverstein@vpcsonline.com
will@greystonewest.com
john@greystonewest.com
theresa@greystonewest.com

5. At 2:15:00, the bids will be opened and publicly read aloud via a video conference.
The information for this video conference are listed below:

meet.google.com/kue-jmtv-fhm
Phone Numbers

+1 406-948-2236

PIN: 268 441 961#

6. Any bid that is submitted after the time indicated above shall be nonresponsive
and returned to the bidder. Any claim by a bidder of error in its bid must be made
in compliance with section 5100 et seq. of the Public Contract Code.
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10.

11.

12.

13.

14.

15.

16.

Pursuant to Public Contract Code section 20111.5, only prequalified bidders will be
eligible to submit a bid for this Project. Any bid submitted by a bidder who is not
prequalified shall be non-responsive and returned unopened to the bidder.

All bids shall be on the form provided by the District. Each bid must conform and
be responsive to all pertinent Contract Documents, including, but not limited to,
the Instructions to Bidders.

A bid bond by an admitted surety insurer on the form provided by the District a
cashier's check or a certified check, drawn to the order of the San Rafael City
Schools, in the amount of ten percent (10%) of the total bid price, shall accompany
the Bid Form and Proposal, as a guarantee that the Bidder will, within seven (7)
calendar days after the date of the Notice of Award, enter into a contract with the
District for the performance of the services as stipulated in the bid.

A mandatory pre-bid conference and site visit will be held on April 2nd, 2021, at
2:00 p.m. at 310 Nova Albion Way, San Rafael, California. All participants are
required to sign in front of the District Office Building, 310 Nova Albion Way, San
Rafael, California. The site visit is expected to take approximately_one hour.
Failure to attend or tardiness will render bid ineligible.

The successful Bidder shall be required to furnish a 100% Performance Bond and
a 100% Payment Bond if it is awarded the Contract for the Work.

The successful Bidder may substitute securities for any monies withheld by the
District to ensure performance under the Contract, in accordance with the
provisions of section 22300 of the Public Contract Code.

The Contractor and all Subcontractors under the Contractor shall pay all workers
on all Work performed pursuant to this Contract not less than the general prevailing
rate of per diem wages and the general prevailing rate for holiday and overtime
work as determined by the Director of the Department of Industrial Relations, State
of California, for the type of work performed and the locality in which the work is
to be performed within the boundaries of the District, pursuant to section 1770 et
seq. of the California Labor Code. Prevailing wage rates are also available from
the District or on the Internet at: <http://www.dir.ca.gov>.

This Project is subject to labor compliance monitoring and enforcement by the
Department of Industrial Relations pursuant to Labor Code section 1771.4 and
subject to the requirements of Title 8 of the California Code of Regulations. The
successful Bidder shall comply with all requirements of Division 2, Part 7, Chapter
1, Articles 1-5 of the Labor Code.

The District shall award the Contract, if it awards it at all, to the lowest responsive
responsible bidder based on:

A. The base bid amount only.

The Board reserves the right to reject any and all bids and/or waive any irregularity
in any bid received. If the District awards the Contract, the security of unsuccessful
bidder(s) shall be returned within sixty (60) days from the time the award is made.
Unless otherwise required by law, no bidder may withdraw its bid for ninety (90)
days after the date of the bid opening.
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DOCUMENT 00 21 13

INSTRUCTIONS TO BIDDERS

Bidders shall follow the instructions in this document, and shall submit all documents,
forms, and information required for consideration of a bid.

San Rafael City Schools ("District”) will evaluate information submitted by the apparent
low Bidder and, if incomplete or unsatisfactory to District, Bidder’s bid may be rejected at
the sole discretion of District.

1.

Bids are requested for a general construction contract, or work described in
general, for the following project (“Project” or “Contract”):

Terra Linda High School Campus Painting Project

A Bidder and its subcontractors must possess the appropriate State of California
contractors’ license and must maintain the license throughout the duration of the
project. Bidders must also be registered as a public works contractor with the
Department of Industrial Relations pursuant to the Labor Code. Bids submitted by
a contractor who is not properly licensed or registered shall be deemed
nonresponsive and will not be considered.

The District has prequalified bidders pursuant to Public Contract Code section
20111.5. Only prequalified bidders will be eligible to submit a bid for this Project.
Any bid submitted by a bidder who is not prequalified shall be deemed
nonresponsive and will not be considered.

District will receive electronically submitted bids from bidders as stipulated in the
Notice to Bidders.

a. All bids must be sealed in an envelope, marked with the name and address
of the Bidder, name of the Project, the Project Number and/or bid number,
and time of bid opening.

b. Bids must be emailed to all individuals listed below:

dzaich@srcs.org
phyllis.silverstein@vpcsonline.com
will@greystonewest.com
john@greystonewest.com
theresa@greystonewest.com

C. Bids must contain all documents as required herein.

Bidders are advised that on the date that bids are opened, telephones will not be
available at the District Offices for use by bidders or their representatives.

Bids will be opened at or after the time indicated for receipt of bids.
Bidders must submit bids on the documents titled Bid Form and Proposal, and must

submit all other required District forms. Bids not submitted on the District's
required forms shall be deemed nonresponsive and shall not be considered.
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10.

11.

12.

13.

14.

Additional sheets required to fully respond to requested information are
permissible.

Bidders shall not modify the Bid Form and Proposal or qualify their bids. Bidders
shall not submit to the District a re-formatted, re-typed, altered, modified, or
otherwise recreated version of the Bid Form and Proposal or other District-provided
document.

Bids shall be clearly written and without erasure or deletions. District reserves the
right to reject any bid containing erasures, deletions, or illegible contents.

Bidders must supply all information required by each Bid Document. Bids must be
full and complete. District reserves the right in its sole discretion to reject any bid
as nonresponsive as a result of any error or omission in the bid. Bidders must
complete and submit all of the following documents with the Bid Form and
Proposal:

a. Bid Bond on the District's form, or other security.
b. Designated Subcontractors List.

C. Site Visit Certification, if a site visit was required.
d. Non-Collusion Declaration.

Bidders must submit with their bids cash, a cashier's check or a certified check
payable to District, or a bid bond by an admitted surety insurer of not less than
ten percent (10%) of amount of Base Bid, plus all additive alternates (*Bid Bond”).
If Bidder chooses to provide a Bid Bond as security, Bidder must use the required
form of corporate surety provided by District. The Surety on Bidder’s Bid Bond
must be an insurer admitted in the State of California and authorized to issue
surety bonds in the State of California. Bids submitted without necessary bid
security will be deemed nonresponsive and will not be considered.

If Bidder to whom the Contract is awarded fails or neglects to enter into the
Contract and submit required bonds, insurance certificates, and all other required
documents, within SEVEN (7) calendar days after the date of the Notice of Award,
District may deposit Bid Bond, cash, cashier's check, or certified check for
collection, and proceeds thereof may be retained by District as liquidated damages
for failure of Bidder to enter into Contract, in the sole discretion of District. It is
agreed that calculation of damages District may suffer as a result of Bidder's failure
to enter into the Contract would be extremely difficult and impractical to determine
and that the amount of the Bidder’s required bid security shall be the agreed and
conclusively presumed amount of damages.

Bidders must submit with the bid the Designated Subcontractors List for those
subcontractors who will perform any portion of Work, including labor, rendering of
service, or specially fabricating and installing a portion of the Work or improvement
according to detailed drawings contained in the plans and specifications, in excess
of one half of one percent (0.5%) of total bid. Failure to submit this list when
required by law shall result in bid being deemed nonresponsive and the bid will not
be considered.

All of the listed subcontractors are required to be registered as a public works
contractor with the Department of Industrial Relations pursuant to the Labor Code.
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a. An inadvertent error in listing the California contractor license number on
the Designated Subcontractors List shall not be grounds for filing a bid
protest or grounds for considering the bid nonresponsive if the correct
contractor’s license number is submitted to the District within 24 hours after
the bid opening and the corrected number corresponds with the submitted
name and location for that subcontractor.

b. An inadvertent error listing an unregistered subcontractor shall not be
grounds for filing a bid protest or grounds for considering the bid
nonresponsive provided that any of the following apply:

(1) The subcontractor is registered prior to the bid opening.

(2) The subcontractor is registered and has paid the penalty registration
fee within 24 hours after the bid opening.

(3) The subcontractor is replaced by another registered subcontractor
pursuant to Public Contract Code section 4107.

15. If a mandatory pre-bid conference and site visit (“Site Visit”) is required as
referenced in the Notice to Bidders, then Bidders must submit the Site Visit
Certification with their Bid. District will transmit to all prospective Bidders of record
such Addenda as District in its discretion considers necessary in response to
questions arising at the Site Visit. Oral statements shall not be relied upon and
will not be binding or legally effective. Addenda issued by the District as a result
of the Site Visit, if any, shall constitute the sole and exclusive record and statement
of the results of the Site Visit.

16. Bidders shall submit the Non-Collusion Declaration with their bids. Bids submitted
without the Non-Collusion Declaration shall be deemed nonresponsive and will not
be considered.

17. The Contractor and all Subcontractors under the Contractor shall pay all workers
on all work performed pursuant to the Contract not less than the general prevailing
rate of per diem wages and the general prevailing rate for holiday and overtime
work as determined by the Director of the Department of Industrial Relations, State
of California, for the type of work performed and the locality in which the work is
to be performed within the boundaries of the District, pursuant to sections 1770 et
seq. of the California Labor Code. Copies of the general prevailing rates of per
diem wages for each craft, classification, or type of worker needed to execute the
Contract, as determined by Director of the Department of Industrial Relations, are
available upon request at the District’s principal office. Prevailing wage rates are
also available on the internet at http://www.dir.ca.gov.

18. Submission of bid signifies careful examination of Contract Documents and
complete understanding of the nature, extent, and location of Work to be
performed. Bidders must complete the tasks listed below as a condition to bidding,
and submission of a bid shall constitute the Bidder's express representation to
District that Bidder has fully completed the following:

a. Bidder has visited the Site, if required, and has examined thoroughly and
understood the nature and extent of the Contract Documents, Work, Site,
locality, actual conditions, as-built conditions, and all local conditions and
federal, state and local laws, and regulations that in any manner may affect
cost, progress, performance, or furnishing of Work or that relate to any
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aspect of the means, methods, techniques, sequences, or procedures of
construction to be employed by Bidder and safety precautions and programs
incident thereto;

b. Bidder has conducted or obtained and has understood all examinations,
investigations, explorations, tests, reports, and studies that pertain to the
subsurface conditions, as-built conditions, underground facilities, and all
other physical conditions at or contiguous to the Site or otherwise that may
affect the cost, progress, performance, or furnishing of Work, as Bidder
considers necessary for the performance or furnishing of Work at the
Contract Sum, within the Contract Time, and in accordance with the other
terms and conditions of Contract Documents, including specifically the
provisions of the General Conditions; and no additional examinations,
investigations, explorations, tests, reports, studies, or similar information
or data are or will be required by Bidder for such purposes;

C. Bidder has correlated its knowledge and the results of all such observations,
examinations, investigations, explorations, tests, reports, and studies with
the terms and conditions of the Contract Documents;

d. Bidder has given the District prompt written notice of all conflicts, errors,
ambiguities, or discrepancies that it has discovered in or among the
Contract Documents and the actual conditions, and the written resolution(s)
thereof by the District is/are acceptable to Bidder;

e. Bidder has made a complete disclosure in writing to the District of all facts
bearing upon any possible interest, direct or indirect, that Bidder believes
any representative of the District or other officer or employee of the District
presently has or will have in this Contract or in the performance thereof or
in any portion of the profits thereof;

f. Bidder must, prior to bidding, perform the work, investigations, research,
and analysis required by this document and that Bidder represented in its
Bid Form and Proposal and the Agreement that it performed prior to bidding.
Contractor under this Contract is charged with all information and
knowledge that a reasonable bidder would ascertain from having performed
this required work, investigation, research, and analysis. Bid prices must
include entire cost of all work “incidental” to completion of the Work.

g. Conditions Shown on the Contract Documents: Information as to
underground conditions, as-built conditions, or other conditions or
obstructions, indicated in the Contract Documents, e.g., on Drawings or in
Specifications, has been obtained with reasonable care, and has been
recorded in good faith. However, District only warrants, and Bidder may
only rely, on the accuracy of limited types of information.

(1) As to above-ground conditions or as-built conditions shown or
indicated in the Contract Documents, there is no warranty, express
or implied, or any representation express or implied, that such
information is correctly shown or indicated. This information is
verifiable by independent investigation and Bidder is required to
make such verification as a condition to bidding. In submitting its
Bid, Bidder shall rely on the results of its own independent
investigation. In submitting its Bid, Bidder shall not rely on District-
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19.

supplied information regarding above-ground conditions or as-built
conditions.

(2) As to any subsurface condition shown or indicated in the Contract
Documents, Bidder may rely only upon the general accuracy of
actual reported depths, actual reported character of materials,
actual reported soil types, actual reported water conditions, or actual
obstructions shown or indicated. District is not responsible for the
completeness of such information for bidding or construction; nor is
District responsible in any way for any conclusions or opinions that
the Bidder has drawn from such information; nor is the District
responsible for subsurface conditions that are not specifically shown
(for example, District is not responsible for soil conditions in areas
contiguous to areas where a subsurface condition is shown).

h. Conditions Shown in Reports and Drawings Supplied for Informational
Purposes: Reference is made to the document entitled Geotechnical Data,
and the document entitled Existing Conditions, for identification of:

(1) Subsurface Conditions: Those reports of explorations and tests of
subsurface conditions at or contiguous to the Site that have been
utilized by Architect in preparing the Contract Documents; and

(2) Physical Conditions: Those drawings of physical conditions in or
relating to existing surface or subsurface structures at or contiguous
to the Site that has been utilized by Architect in preparing the
Contract Documents.

(3) These reports and drawings are not Contract Documents and,
except for any “technical” data regarding subsurface conditions
specifically identified in Geotechnical Data and Existing Conditions,
and underground facilities data, Bidder may not in any manner rely
on the information in these reports and drawings. Subject to the
foregoing, Bidder must make its own independent investigation of
all conditions affecting the Work and must not rely on information
provided by District.

Bids shall be based on products and systems specified in Contract Documents or
listed by name in Addenda. Whenever in the Specifications any materials, process,
or article is indicated or specified by grade, patent, or proprietary name, or by
name of manufacturer, that Specification shall be deemed to be followed by the
words “or equal.” Bidder may, unless otherwise stated, offer any material, process,
or article that shall be substantially equal or better in every respect to that so
indicated or specified. The District is not responsible and/or liable in any way for
a Contractor’'s damages and/or claims related, in any way, to that Contractor’s
basing its bid on any requested substitution that the District has not approved in
advance and in writing. Contractors and materials suppliers who submit requests
for substitutions prior to the award of the Contract must do so in writing and in
compliance with Public Contract Code section 3400. All requests must comply with
the following:

a. District must receive any notice of request for substitution of a specified
item a minimum of TEN (10) calendar days prior to bid opening. The
Successful Bidder will not be allowed to substitute specified items unless
properly noticed.
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20.

21,

22.

23.

24,

25.

26.

27.

b. Within 35 days after the date of the Notice of Award, the Successful Bidder
shall submit data substantiating the request(s) for all substitution(s)
containing sufficient information to assess acceptability of product or
system and impact on Project, including, without Ilimitation, the
requirements specified in the Special Conditions and the Specifications.
Insufficient information shall be grounds for rejection of substitution.

C. Approved substitutions, if any, shall be listed in Addenda. District reserves
the right not to act upon submittals of substitutions until after bid opening.

d. Substitutions may be requested after Contract has been awarded only if
indicated in and in accordance with requirements specified in the Special
Conditions and the Specifications.

Bidders may examine any available “as-built” drawings of previous work by giving
District reasonable advance notice. District will not be responsible for accuracy of
“as-built” drawings. The document entitled Existing Conditions applies to all
supplied “as-built” drawings.

All questions about the meaning or intent of the Contract Documents are to be
directed via email to the District to_Daniel Zaich (dzaich@srcs.org) & cc’d to William
McManus (will@greystonewest.com) & John Dilena (john@greystonewest.com).
Interpretations or clarifications considered necessary by the District in response to
such questions will be issued in writing in and posted on the District’s website at
https://www.srcsbondprogram.org/ under the “Doing Business With Us” link.
Questions received less than SEVEN (7) calendar days prior to the date for
opening bids may not be answered. Only questions answered by formal written
Addenda will be binding. Oral and other interpretations or clarifications will be
without legal effect.

Addenda may also be issued to modify other parts of the Contract Documents as
deemed advisable by the District.

Each Bidder must acknowledge each Addendum in its Bid Form and Proposal by
number or its Bid shall be considered non-responsive. Each Addendum shall be
part of the Contract Documents. A complete listing of Addenda may be secured
from the District.

This Contract may include alternates. Alternates are defined as alternate products,
materials, equipment, systems, methods, or major elements of the construction
that may, at the District's option and under terms established in the Contract and
pursuant to section 20103.8 of the Public Contract Code, be selected for the Work.

The District shall award the Contract, if it awards it at all, to the lowest responsive
responsible bidder based on the criteria as indicated in the Notice to Bidders. In
the event two or more responsible bidders submit identical bids, the District shall
select the Bidder to whom to award the Contract by lot.

Discrepancies between written words and figures, or words and numerals, will be
resolved in favor of figures or numerals.

Bidders in contention for contract awards shall be required to attend a Post-Bid
interview, which will be set within three (3) calendar days following bid opening.
A duly authorized representative of the apparent low bidder is required to attend
the Post Bid Interview, in person. The apparent low bidder's authorized

SAN RAFAEL CITY SCHOOLS INSTRUCTIONS TO BIDDERS
TLHS - CAMPUS PAINTING DOCUMENT 00 21 13 -6



representative(s) must have (1) knowledge of how the bid submitted was
prepared, (2) the person responsible for supervising performance of the Work, and
(3) the authority to bind the apparent low bidder. Failure to attend the Post Bid
Interview as scheduled will be considered just cause for the District to reject the
Bid as nonresponsive.

28. Any bid protest by any Bidder regarding any other bid must be submitted in writing
to the District, before 5:00 p.m. of the THIRD (3rd) business day following bid
opening.

a. Only a Bidder who has actually submitted a bid, and who could be awarded
the Contract if the bid protest is upheld, is eligible to submit a bid protest.
Subcontractors are not eligible to submit bid protests. A Bidder may not
rely on the bid protest submitted by another Bidder.

b. A bid protest must contain a complete statement of any and all bases for
the protest and all supporting documentation. Materials submitted after the
bid protest deadline will not be considered.

C. The protest must refer to the specific portions of all documents that form
the basis for the protest.

(1) Without limitation to any other basis for protest, an inadvertent error
in listing the California contractor’'s license number on the
Designated Subcontractors List shall not be grounds for filing a bid
protest or grounds for considering the bid nonresponsive if the
correct contractor’s license number is submitted to the District within
24 hours after the bid opening and the corrected number
corresponds with the submitted name and location for that
subcontractor.

(2) Without limitation to any other basis for protest, an inadvertent error
listing an unregistered subcontractor shall not be grounds for filing
a bid protest or grounds for considering the bid nonresponsive
provided that any of the following apply:

@) The subcontractor is registered prior to the bid opening.

(i) The subcontractor is registered and has paid the penalty
registration fee within 24 hours after the bid opening.

(iii) The subcontractor is replaced by another registered
subcontractor pursuant to Public Contract Code section 4107.

d. The protest must include the name, address and telephone number of the
person representing the protesting party.

e. The party filing the protest must concurrently transmit a copy of the protest
and any attached documentation to all other parties with a direct financial
interest that may be adversely affected by the outcome of the protest. Such
parties shall include all other bidders or proposers who appear to have a
reasonable prospect of receiving an award depending upon the outcome of
the protest.
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29.

30.

SAN RAFAEL CITY SCHOOLS

The procedure and time limits set forth in this paragraph are mandatory
and are each bidder’s sole and exclusive remedy in the event of bid protest.
Failure to comply with these procedures shall constitute a waiver of any
right to further pursue the bid protest, including filing a Government Code
Claim or legal proceedings.

The Bidder to whom Contract is awarded shall execute and submit the following
documents by 5:00 p.m. of the SEVENTH (7th) calendar day following the date
of the Notice of Award. Failure to properly and timely submit these documents
entitles District to reject the bid as nonresponsive.

a.

Agreement: To be executed by successful Bidder. Submit four (4) copies,
each bearing an original signature.

Escrow of Bid Documentation: This must include all required
documentation. See the document titled Escrow Bid Documentation for
more information.

Performance Bond (100%): On the form provided in the Contract
Documents and fully executed as indicated on the form.

Payment Bond (Contractor's Labor and Material Bond) (100%): On the
form provided in the Contract Documents and fully executed as indicated
on the form.

Insurance Certificates and Endorsements as required.

Workers’ Compensation Certification.

Prevailing Wage and Related Labor Requirements Certification.

Drug-Free Workplace Certification.

Tobacco-Free Environment Certification.

Lead-Based Materials Certification.

Criminal Background Investigation/Fingerprinting Certification.

Registered Subcontractors List: Must include Department of Industrial
Relations (DIR) registration number of each subcontractor for all tiers.

Time for Completion: District may issue a Notice to Proceed within NINETY (90)
days from the date of the Notice of Award. Once Contractor has received the Notice
to Proceed, Contractor shall complete the Work within the period of time indicated
in the Contract Documents.

a.

In the event that the District desires to postpone issuing the Notice to
Proceed beyond this 90-day period, it is expressly understood that with
reasonable notice to the Contractor, the District may postpone issuing the
Notice to Proceed.

It is further expressly understood by Contractor that Contractor shall not be

entitled to any claim of additional compensation as a result of the
postponement of the issuance of the Notice to Proceed beyond a 90-day

INSTRUCTIONS TO BIDDERS
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31.

32.

33.

period. If the Contractor believes that a postponement of issuance of the
Notice to Proceed will cause a hardship to the Contractor, the Contractor
may terminate the Contract. Contractor’'s termination due to a
postponement beyond this 90-day period shall be by written notice to
District within TEN (10) calendar days after receipt by Contractor of
District's notice of postponement.

C. It is further understood by the Contractor that in the event that Contractor
terminates the Contract as a result of postponement by the District, the
District shall only be obligated to pay Contractor for the Work that
Contractor had performed at the time of notification of postponement and
which the District had in writing authorized Contractor to perform prior to
issuing a Notice to Proceed.

d. Should the Contractor terminate the Contract as a result of a notice of
postponement, District shall have the authority to award the Contract to the
next lowest responsive responsible bidder.

District reserves the right to reject any or all bids, including without limitation the
right to reject any or all nonconforming, nonresponsive, unbalanced, or conditional
bids, to re-bid, and to reject the bid of any bidder if District believes that it would
not be in the best interest of the District to make an award to that bidder, whether
because the bid is not responsive or the bidder is unqualified or of doubtful financial
ability or fails to meet any other pertinent standard or criteria established by
District. District also reserves the right to waive any inconsequential deviations or
irregularities in any bid. For purposes of this paragraph, an “unbalanced bid” is
one having nominal prices for some work items and/or enhanced prices for other
work items.

It is the policy of the District that no qualified person shall be excluded from
participating in, be denied the benefits of, or otherwise be subjected to
discrimination in any consideration leading to the award of contract, based on race,
color, gender, sexual orientation, political affiliation, age, ancestry, religion, marital
status, national origin, medical condition or disability. The Successful Bidder and
its subcontractors shall comply with applicable federal and state laws, including,
but not limited to the California Fair Employment and Housing Act, beginning with
Government Code section 12900, and Labor Code section 1735.

Prior to the award of Contract, District reserves the right to consider the
responsibility of the Bidder. District may conduct investigations as District deems
necessary to assist in the evaluation of any bid and to establish the responsibility,
including, without limitation, qualifications and financial ability of Bidders, proposed
subcontractors, suppliers, and other persons and organizations to perform and
furnish the Work in accordance with the Contract Documents to District's
satisfaction within the prescribed time.

END OF DOCUMENT
03/29/21
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DOCUMENT 00 41 13

BID FORM AND PROPOSAL

To: Governing Board of the San Rafael City Schools ("District” or "Owner”)

From:

(Proper Name of Bidder)

The undersigned declares that Bidder has read and understands the Contract Documents,
including, without limitation, the Notice to Bidders and the Instructions to Bidders, and
agrees and proposes to furnish all necessary labor, materials, and equipment to perform
and furnish all work in accordance with the terms and conditions of the Contract
Documents, including, without limitation, the Drawings and Specifications of Bid No. _
, for the following project known as:

Terra Linda High School - Campus Painting Project

(“Project” or “Contract”) and will accept in full payment for that Work the following total
lump sum amount, all taxes included:

dollars $

BASE BID

Bidder acknowledges and agrees that the Base Bid accounts for any and all
Allowance(s), Insurances & Bonds.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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Additional Detail Regarding Calculation of Base Bid

Where scope of Work is decreased, all Work pertaining to the item, whether
specifically stated or not, shall be omitted, and where scope of Work is increased,
all work pertaining to that item required to render same ready for use on the
Project in accordance with intentions of the Drawings and Specifications shall be
included in the above agreed-upon price amount.

Allowance. The Bidder’s Base Bid and each alternate shall include a ten percent
(10%) allowance for Unforeseen Conditions or Owner Requested Changes.

The above allowance shall only be allocated for unforeseen items relating to the
Work. Contractor shall not bill for or be due any portion of this allowance unless
the District has identified specific work, Contractor has submitted a price for that
work or the District has proposed a price for that work, the District has accepted
the cost for that work, and the District has prepared an Allowance Expenditure
Directive incorporating that work. Contractor hereby authorizes the District to
execute a unilateral deductive change order at or near the end of the Project for
all or any portion of the allowance not allocated.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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10.

11.

The undersigned has reviewed the Work outlined in the Contract Documents and
fully understands the scope of Work required in this Proposal, understands the
construction and project management function(s) is described in the Contract
Documents, and that each Bidder who is awarded a contract shall be in fact a prime
contractor, not a subcontractor, to the District, and agrees that its Proposal, if
accepted by the District, will be the basis for the Bidder to enter into a contract
with the District in accordance with the intent of the Contract Documents.

The undersigned has notified the District in writing of any discrepancies or
omissions or of any doubt, questions, or ambiguities about the meaning of any of
the Contract Documents, and has contacted the Construction Manager before bid
date to verify the issuance of any clarifying Addenda.

The undersigned agrees to commence work under this Contract on the date
established in the Contract Documents and to complete all work within the time
specified in the Contract Documents.

The liquidated damages clause of the General Conditions and Agreement is hereby
acknowledged.

It is understood that the District reserves the right to reject this bid and that the
bid shall remain open to acceptance and is irrevocable for a period of ninety (90)
days.

The following documents are attached hereto:

« Bid Bond on the District's form or other security
e Designated Subcontractors List

« Site Visit Certification

¢ Non-Collusion Declaration

Receipt and acceptance of the following Addenda is hereby acknowledged:

No. , Dated No. , Dated
No. , Dated No. , Dated
No. , Dated No. , Dated

Bidder acknowledges that the license required for performance of the Work is a
license.

Bidder hereby certifies that Bidder is able to furnish labor that can work in harmony
with all other elements of labor employed or to be employed on the Work.

Bidder specifically acknowledges and understands that if it is awarded the Contract,
that it shall perform the Work of the Project while complying with all requirements
of the Department of Industrial Relations.

SAN RAFAEL CITY SCHOOLS BID FORM AND PROPOSAL
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12.

13.

14.

15.

16.

Bidder hereby certifies that its bid includes sufficient funds to permit Bidder to
comply with all local, state or federal labor laws or regulations during the Project,
including payment of prevailing wage, and that Bidder will comply with the
provisions of Labor Code section 2810(d) if awarded the Contract

Bidder represents that it is competent, knowledgeable, and has special skills with
respect to the nature, extent, and inherent conditions of the Work to be performed.
Bidder further acknowledges that there are certain peculiar and inherent conditions
existent in the construction of the Work that may create, during the Work, unusual
or peculiar unsafe conditions hazardous to persons and property.

Bidder expressly acknowledges that it is aware of such peculiar risks and that it
has the skill and experience to foresee and to adopt protective measures to
adequately and safely perform the Work with respect to such hazards.

Bidder expressly acknowledges that it is aware that if a false claim is knowingly
submitted (as the terms “claim” and “knowingly” are defined in the California False
Claims Act, Gov. Code, § 12650 et seq.), the District will be entitled to civil
remedies set forth in the California False Claim Act. It may also be considered
fraud and the Contractor may be subject to criminal prosecution.

The undersigned Bidder certifies that it is, at the time of bidding, and shall be
throughout the period of the Contract, licensed by the State of California to do the
type of work required under the terms of the Contract Documents and registered
as a public works contractor with the Department of Industrial Relations. Bidder
further certifies that it is regularly engaged in the general class and type of work
called for in the Contract Documents.

Furthermore, Bidder hereby certifies to the District that all representations, certifications,
and statements made by Bidder, as set forth in this bid form, are true and correct and are
made under penalty of perjury.

Dated this day of 20 _

Name of Bidder:

Type of Organization:
Signed by:

Title of Signer:

Address of Bidder:

Taxpayer Identification No. of Bidder:

Telephone Number:

Fax Number:

E-mail:

Web Page:

SAN RAFAEL CITY SCHOOLS BID FORM AND PROPOSAL
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Contractor's License No(s): No.: Class: Expiration Date:
No.: Class: Expiration Date:
No.: Class: Expiration Date:

Public Works Contractor Registration No.:

END OF DOCUMENT
03/29/21
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DOCUMENT 00 43 13
BID BOND
(Note: If Bidder is providing a bid bond as its bid security, Bidder must use this
form, NOT a surety company form.)
KNOW ALL PERSONS BY THESE PRESENTS:

That the undersigned, , as Principal
(“Principal”),

and , as
Surety (“Surety”), a corporation organized and existing under and by virtue of the laws of
the State of California and authorized to do business as a surety in the State of California,
are held and firmly bound unto the San Rafael City Schools (“District”) of Marin County,
State of California, as Obligee, in an amount equal to ten percent (10%) of the Base Bid
plus alternates, in the sum of

Dollars ($ )

lawful money of the United States of America, for the payment of which sum well and truly
to be made, we, and each of us, bind ourselves, our heirs, executors, administrators,
successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted
a bid to the District for all Work specifically described in the accompanying bid for the
following project: Terra Linda High School — Campus Painting (“Project” or “Contract”).

NOW, THEREFORE, if the Principal is awarded the Contract and, within the time and
manner required under the Contract Documents, after the prescribed forms are presented
to Principal for signature, enters into a written contract, in the prescribed form in
accordance with the bid, and files two bonds, one guaranteeing faithful performance and
the other guaranteeing payment for labor and materials as required by law, and meets all
other conditions to the Contract between the Principal and the Obligee becoming effective,
or if the Principal shall fully reimburse and save harmless the Obligee from any damage
sustained by the Obligee through failure of the Principal to enter into the written contract
and to file the required performance and labor and material bonds, and to meet all other
conditions to the Contract between the Principal and the Obligee becoming effective, then
this obligation shall be null and void; otherwise, it shall be and remain in full force and
effect. The full payment of the sum stated above shall be due immediately if Principal
fails to execute the Contract within seven fourteen (14) days of the date of the District's
Notice of Award to Principal.

Surety, for value received, hereby stipulates and agrees that no change, extension of
time, alteration or addition to the terms of the Contract or the call for bids, or to the work
to be performed thereunder, or the specifications accompanying the same, shall in any
way affect its obligation under this bond, and it does hereby waive notice of any such
change, extension of time, alteration or addition to the terms of the Contract or the call
for bids, or to the work, or to the specifications.

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the
Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable
attorneys' fee to be fixed by the Court.

SAN RAFAEL CITY SCHOOLS BID BOND
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If the District awards the bid, the security of unsuccessful bidder(s) shall be returned
within sixty (60) days from the time the award is made. Unless otherwise required by
law, no bidder may withdraw its bid for ninety (90) days after the date of the bid opening.

IN WITNESS WHEREOF, this instrument has been duty executed by the Principal and

Surety above named, on the day of
20__ .
Principal
By
Surety
By

Name of California Agent of Surety

Address of California Agent of Surety

Telephone Number of California Agent of
Surety

Bidder must attach Power of Attorney and Certificate of Authority for Surety and
a Notarial Acknowledgment for all Surety's signatures. The California
Department of Insurance must authorize the Surety to be an admitted Surety
Insurer.

END OF DOCUMENT
03/29/21
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DOCUMENT 00 43 36

DESIGNATED SUBCONTRACTORS LIST
(Public Contact Code Sections 4100-4114)

PROJECT: Terra Linda High School Campus Painting Project

Bidder acknowledges and agrees that it must clearly set forth below the name, location
and California contractor license number of each subcontractor who will perform work or
labor or render service to the Bidder in or about the construction of the Work or who will
specially fabricate and install a portion of the Work according to detailed drawings
contained in the plans and specifications in an amount in excess of one-half of one percent
(0.5%) of Bidder’s total Base Bid and the kind of Work that each will perform. Vendors
or suppliers of materials only do not need to be listed.

Bidder acknowledges and agrees that, if Bidder fails to list as to any portion of Work, or if
Bidder lists more than one subcontractor to perform the same portion of Work, Bidder
must perform that portion itself or be subjected to penalty under applicable law. In case
more than one subcontractor is named for the same kind of Work, state the portion of the
kind of Work that each subcontractor will perform.

If alternate bid(s) is/are called for and Bidder intends to use subcontractors different from
or in addition to those subcontractors listed for work under the Base Bid, Bidder must list
subcontractors that will perform Work in an amount in excess of one half of one percent
(0.5%) of Bidder’s total Base Bid plus alternate(s).

If further space is required for the list of proposed subcontractors, attach additional copies
of page 2 showing the required information, as indicated below.

Subcontractor Name:

CA Cont. Lic. #: Location:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

Portion of Work:

SAN RAFAEL CITY SCHOOLS DESIGNATED SUBCONTRACTORS LIST
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Subcontractor Name:

CA Cont. Lic. #: Location:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

Portion of Work:

Date:

Proper Name of Bidder:

Signature:
Print Name:
Title:
END OF DOCUMENT
03/29/21
SAN RAFAEL CITY SCHOOLS DESIGNATED SUBCONTRACTORS LIST
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DOCUMENT 00 45 01

SITE VISIT CERTIFICATION

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID

IF SITE VISIT WAS MANDATORY

PROJECT:

Check option that applies:

I certify that I visited the Site of the proposed Work, received the attached
pages of information, and became fully acquainted with the conditions relating to
construction and labor. I fully understand the facilities, difficulties, and restrictions
attending the execution of the Work under contract.

I certify that (Bidder's representative) visited the
Site of the proposed Work, received the attached pages of information, and became
fully acquainted with the conditions relating to construction and labor. The Bidder's
representative fully understood the facilities, difficulties, and restrictions attending the
execution of the Work under contract.

Bidder fully indemnifies the San Rafael City Schools, its Architect, its Engineers, its
Construction Manager, and all of their respective officers, agents, employees, and
consultants from any damage, or omissions, related to conditions that could have been
identified during my visit and/or the Bidder's representative’s visit to the Site.

I certify under penalty of perjury under the laws of the State of California that the
foregoing is true and correct.

Date:

Proper Name of Bidder:

Signature:

Print Name:

Title:

ATTACHMENTS:

1.

2.

END OF DOCUMENT
03/29/21
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DOCUMENT 00 45 46.03

DRUG-FREE WORKPLACE CERTIFICATION

PROJECT/CONTRACT NO.: 21-2 between the San Rafael City Schools (“District”) and
(“Contractor” or

“Bidder”) ("Contract” or “Project”).

This Drug-Free Workplace Certification form is required from the successful Bidder
pursuant to Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990.
The Drug-Free Workplace Act of 1990 requires that every person or organization awarded
a contract or grant for the procurement of any property or service from any state agency
must certify that it will provide a drug-free workplace by doing certain specified acts. In
addition, the Act provides that each contract or grant awarded by a state agency may be
subject to suspension of payments or termination of the contract or grant, and the
contractor or grantee may be subject to debarment from future contracting, if the
contracting agency determines that specified acts have occurred.

The District is not a “state agency” as defined in the applicable section(s) of the
Government Code, but the District is a local agency and public school district under
California law and requires all contractors on District projects to comply with the provisions
and requirements of the Drug-Free Workplace Act of 1990.

Contractor must also comply with the provisions of Health & Safety Code section 11362.3
which prohibits the consumption or possession of cannabis or cannabis products in any
public place, including school grounds, and specifically on school grounds while children
are present.

Contractor shall certify that it will provide a drug-free workplace by doing all of the
following:

a. Publishing a statement notifying employees that the unlawful manufacture,
distribution, dispensation, possession, or use of a controlled substance is
prohibited in the person’s or organization’s workplace and specifying actions
which will be taken against employees for violations of the prohibition.

b. Establishing a drug-free awareness program to inform employees about all
of the following:

(1) The dangers of drug abuse in the workplace.

(2) The person’s or organization’s policy of maintaining a drug-free
workplace.

(3) The availability of drug counseling, rehabilitation, and employee-
assistance programs.

(4) The penalties that may be imposed upon employees for drug abuse
violations.

C. Requiring that each employee engaged in the performance of the contract
or grant be given a copy of the statement required above, and that, as a
condition of employment on the contract or grant, the employee agrees to
abide by the terms of the statement.

SAN RAFAEL CITY SCHOOLS DRUG-FREE WORKPLACE CERTIFICATION
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I, the undersigned, agree to fulfill the terms and requirements of Government Code section
8355 listed above and will publish a statement notifying employees concerning (a) the
prohibition of controlled substance at the workplace, (b) establishing a drug-free
awareness program, and (c) requiring that each employee engaged in the performance of
the Contract be given a copy of the statement required by section 8355(a), and requiring
that the employee agree to abide by the terms of that statement.

I also understand that if the District determines that I have either (a) made a false
certification herein, or (b) violated this certification by failing to carry out the requirements
of section 8355, that the Contract awarded herein is subject to termination, suspension
of payments, or both. I further understand that, should I violate the terms of the Drug-
Free Workplace Act of 1990, I may be subject to debarment in accordance with the
requirements of the aforementioned Act.

I acknowledge that I am aware of the provisions of and hereby certify that I will adhere
to the requirements of the Drug-Free Workplace Act of 1990 and Health and Safety Code
section 11362.3.

Date:

Proper Name of Contractor:

Signature:
Print Name:
Title:
END OF DOCUMENT
03/29/21
SAN RAFAEL CITY SCHOOLS DRUG-FREE WORKPLACE CERTIFICATION
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DOCUMENT 00 45 46.04
TOBACCO-FREE ENVIRONMENT CERTIFICATION
PROJECT/CONTRACT NO.: between the San Rafael

City Schools ("District”) and
(“Contractor” or “Bidder”) (“Contract” or “Project”).

This Tobacco-Free Environment Certification form is required from the successful Bidder.

Pursuant to, without limitation, 20 U.S.C. section 6083, Labor Code section 6400 et seq.,
Health & Safety Code section 104350 et seq., Business and Professions Code section
22950 et seq., and District Board policies, all District sites, including the Project site, are
tobacco-free environments. Smoking and the use of tobacco products by all persons is
prohibited on or in District property. District property includes school buildings, school
grounds, school-owned vehicles and vehicles owned by others while on District property.
The prohibition on smoking includes the use of any electronic smoking device that creates
an aerosol or vapor, in any manner or in any form, and the use of any oral smoking device
for the purpose of circumventing the prohibition of tobacco smoking. Further, Health &
Safety Code section 11362.3 prohibits the smoking or use of cannabis or cannabis
products in any place where smoking tobacco is prohibited.

I acknowledge that I am aware of the District’s policy regarding tobacco-free environments
at District sites, including the Project site and hereby certify that I will adhere to the
requirements of that policy and not permit any of my firm’s employees, agents,
subcontractors, or my firm’s subcontractors’ employees or agents, to use tobacco and/or
smoke on the Project site.

Date:

Proper Name of Contractor:

Signature:
Print Name:
Title:
END OF DOCUMENT
03/29/21
SAN RAFAEL CITY SCHOOLS TOBACCO-FREE ENVIRONMENT CERTIFICATION
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Instructions / Face Sheet
for
AGREEMENT FOR CONSTRUCTION SERVICES (SMALL PROJECTS)

Contract Number:

Funding Source:
Budget Number:
Site/Department:
Program Responsibility:

The District employee that is providing the attached Agreement for Construction Services
(Small Projects) to the person or entity that will be providing services to the District should
first do the following:

1.

Determine whether the agreement for construction services involves an expenditure
under the bid threshold in Public Contract Code § 20111(b) ($15,000) or, if the Uniform
Public Construction Cost Accounting Act has been adopted by the District, Public
Contract Code § 22032(a) ($60,000).

=2 Short form agreement may also be used for projects over the bid threshold as long
as the District complies with competitive bidding requirements (i.e. Notice to
Bidders, Noncollusion Declaration, etc.).

Review the insurance requirements for the District and revise the insurance provisions
of the agreement accordingly.

Review the forms under section 4 and determine which of those documents should be
attached to the agreement (i.e. bid documents, payment bond if the project
expenditure exceeds $25,000, etc.).

e Regarding Fingerprinting Certification e
CONTRACTOR will have NO contact with students.
CONTRACTOR will have contact with students only in the immediate presence of a District staff member.
CONTRACTOR will have unsupervised contact with students. A contractor certification is attached.

Is CONTRACTOR a sole proprietor? District must submit fingerprints to CA DOJ.

District Representative’s Signature Date

4.

Completely fill in all blanks in the Contract.

Ensure there is an accurate and complete description of the Contractor’s Scope of
Work.

Require the Contractor to complete the following before it begins working under the
Contract:

- All required certificates and documents, including insurance documents and bonds
(if required).

- All information regarding the Contractor located after the signature block.

Electronically file a PWC-100 form with the Department of Industrial Relations within

thirty (30) days after award of contract or before work commences, whichever
occurs first.

DO NOT INCLUDE THIS SHEET WITH FINAL EXECUTED CONTRACT




THIS PAGE INTENTIONALLY LEFT BLANK

DO NOT INCLUDE THIS SHEET WITH FINAL EXECUTED CONTRACT




DOCUMENT 00 52 13

AGREEMENT FOR CONSTRUCTION SERVICES (SMALL PROJECTS)

AGREEMENT NUMBER

THIS CONTRACT is made and entered into this day of ,
20 , by and between (“Contractor”) and San Rafae
City Schools ("District”) (*Contract”).

1.

The Contractor shall furnish to the District for a total price of
Dollars ($ ) (“Contract Price”), the
following services (“Services” or “Work"):

Contractor shall perform the Work at Terra Linda High School (320 Nova Albion Way,
San Rafael CA 94903) (“Site”). The Project is the scope of Work performed at the
Site.

Work shall be completed within Ninety (90) consecutive calendar days (“Contract
Time”) from the date specified in the District’s Notice to Proceed.

It is understood and agreed that the Work shall be performed and completed as
required in the Contract Documents (as defined herein) including, without limitation,
the Drawings and Specifications and submission of all documents required to secure
funding or by the Division of the State Architect ("DSA") for close-out of the Project,
under the direction and supervision of, and subject to the approval of, the District or
its authorized representative.

Contractor agrees that if the Work is not completed within the Contract Time and/or
pursuant to the completion schedule, construction schedule, or project milestones
developed pursuant to provisions of the Contract, it is understood, acknowledged, and
agreed that the District will suffer damage which is not capable of being calculated.
Pursuant to Government Code section 53069.85, Contractor shall pay to the District,
as fixed and liquidated damages for these incalculable damages, the sum of Twenty
Five Hundred Dollars ($ 2500.00) per day for each and every calendar day of delay
beyond the Contract Time or beyond any completion schedule, construction schedule,
or project milestones established pursuant to the Contract.

This Contract incorporates by this reference the Terms and Conditions attached hereto.
Contractor, by executing this Contract, agrees to comply with all the Terms and
Conditions.

[REMAINDER OF PAGE LEFT BLANK INTENTIONALLY]

SAN RAFAEL CITY SCHOOLS AGREEMENT FOR CONSTRUCTION SERVICES
TLHS - CAMPUS PAINTING (SMALL PROJECTS)

DOCUMENT 005213 -1



6.

7.

8.

9.

10.

11.

This Contract incorporates by this reference the Contract Documents attached hereto.
Contractor, by executing this Contract, agrees to comply with all obligations set forth
in the Contract Documents. The Contract Documents include only the following
documents, as indicated:

X _Notice to Bidders Asbestos & Other Hazardous

x Instructions to Bidders Materials Certification
X Bid Form and Proposal X Lead-PrOdUCt(S) Certification

X _Bid Bond Roofing Project Certification
x Noncollusion Declaration x_ Registered Subcontractor List

__ TIran Contracting Act Certification = —X— Insurance Certificates and
__x_Designated Subcontractors List Endorsements
i Performance Bond
_ X Notice to Proceed ;
__x_ Prevailing Wage Certification Payment Bon

X _Workers’ Compensation Specifications
Certification Plans
Investigation / Fingerprinting x_ Proposed Change Order Form
Certification x_ Guarantee Form

X Tobacco-Free Environment Claims
Certification

bed

X

X

X

X

Contractor shall not commence the Work under this Contract until the Contractor has
submitted and the District has approved the performance bond, payment (labor and
material) bond, the certificate(s) and the endorsement(s) of insurance required under
the Terms and Conditions and the District has issued a Notice to Proceed.

Payment for the Work shall be made in accordance with the Terms and Conditions.

The Design Professional In General Responsible Charge for the Project is HED
(“Architect”), the construction manager on the Project is Greystone West Construction
Management (“Construction Manager”), and the project inspector on the Project is
Nicole Schluchter (“Project Inspector”). Contractor hereby acknowledges that the
Architect, the Construction Manager, the Project Inspector, and the Division of the
State Architect have authority to approve and/or suspend Work if the Contractor’s
Work does not comply with the requirements of the Contract Documents, Title 24 of
the California Code of Regulations, and all applicable laws. No work shall be carried
on except with the knowledge and under the inspection of said Project Inspector.
Project Inspector shall have free access to any or all parts of work at any time.
Contractor shall furnish Project Inspector reasonable opportunities for obtaining such
information as may be necessary to keep Project Inspector fully informed respecting
progress, manner of work, and character of materials. The Contractor shall be liable
for any delay caused by its non-compliant Work or its failure to provide proper
notification for inspection.

Inspection and acceptance of the Work shall be performed by Daniel Zaich of the
Sustainable Design and Construction Department of the District.

Any notice required or permitted to be given under this Contract shall be deemed to
have been given, served, and received if given in writing and either personally
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delivered or deposited in the United States mail, registered or certified mail, postage
prepaid, return receipt required, or sent by overnight delivery service, or facsimile or
email, addressed as follows:

District Contractor
San Rafael City Schools Name:
ATTN: Daniel Zaich ATTN:

320 Nova Albion Way [ADDRESS]
San Rafael, CA 94903 [FAX]
dzaich@srcs.org [EMAIL]

12

13.

14

Any notice personally given by email shall be effective upon receipt. Any notice sent
by overnight delivery service shall be effective the business day next following
delivery to the overnight delivery service. Any notice given by mail shall be effective
three (3) days after deposit in the United States mail.

.Contractor shall guarantee all labor and material used in the performance of this

Contract for a period of two (2) years from the date of the District’s written approval
of the Work.

Each party has the full power and authority to enter into and perform this Contract,
and the person signing this Contract on behalf of each party has been properly
authority and empowered to enter into this Contract.

.By signing this Contract, Contractor certifies, under penalty of perjury, that all the

information provided in the Contract Documents is true, complete, and correct.

ACCEPTED AND AGREED on the date indicated below:

Dated: , 20 Dated: , 20

San Rafael City Schools Contractor:

Signature: Signature:

Print Name: Print Name:

Print Title: Print Title:

Address: License No.:

Telephone: Registration No.:

Facsimile: Address:

E-Mail: Telephone:
Facsimile:
E-Mail:

SAN RAFAEL CITY SCHOOLS
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Information regarding Contractor:

Type of Business Entity:

Individual Employer Identification and/or

Sole Proprietorship Social Security Number

Partnership

Limited Partnership NOTE: Section 6041 of the Internal
Corporation, State: Revenue Code (26 U.S.C. 6041) and
Limited Liability Company Section 1.6041-1 of Title 26 of the
Other: Code of Federal Regulations (26

C.F.R. 1.6041-1) requires the
recipients of $600.00 or more to
furnish their taxpayer information
to the payer. In order to comply
with these requirements, the
District requires the Contractor to
furnish the information requested
in this section.

SAN RAFAEL CITY SCHOOLS AGREEMENT FOR CONSTRUCTION SERVICES
TLHS - CAMPUS PAINTING (SMALL PROJECTS)
DOCUMENT 00 52 13 -4



10.

11.

TERMS AND CONDITIONS TO CONTRACT

NOTICE TO PROCEED: District shall provide a Notice to Proceed to Contractor pursuant
to the Contract at which time Contractor shall proceed with the Work.

STANDARD OF CARE: Contractor shall perform, diligently prosecute and complete the
Work in a good and workmanlike manner within the Contract Time, and in strict conformity
with all Contract Documents.

SITE EXAMINATION: Contractor has examined the Site and certifies that it accepts all
measurements, specifications and conditions affecting the Work to be performed at the Site.
By submitting its quote, Contractor warrants that it has made all Site examination(s) that it
deems necessary as to the condition of the Site, its accessibility for materials, workers and
utilities, and Contractor’s ability to protect existing surface and subsurface improvements.
No claim for allowance of time or money will be allowed as to any other undiscovered
condition on the Site.

PERMITS, LICENSES AND REGISTRATION: Contractor and all of its employees, agents,
and subcontractors shall secure and maintain in force, at Contractor’s sole cost and expense,
all licenses, registration and permits as are required by law, in connection with the furnishing
of materials, supplies, or services herein listed.

PROJECT INSPECTION CARD: Contractor shall verify that forms DSA 152 Project
Inspection Card (or current version) are issued for the Project prior to commencement of
construction.

NOTIFICATION: Contractor shall notify the Architect and Project Inspector, in writing, of
the commencement and completion of construction of each and every aspect of the work at
least 48 hours in advance by submitting form DSA 156 (or current version) to the Project
Inspector. Forms are available on the DSA’s website at:
http://www.dgs.ca.gov/dsa/Forms.aspx.

LABOR, MATERIALS AND EQUIPMENT: Contractor shall furnish all tools, equipment,
apparatus, facilities, transportation, labor, and material necessary to furnish the services
herein described, the services to be performed at such times and places as directed by and
subject to the approval of the authorized District representative indicated in the Work
specifications attached hereto. Unless otherwise specified, all materials shall be new and
previously unused, and of the manufacturer’s latest model or the best of their respective
kinds and grades as noted or specified, and workmanship shall be of good quality.

SUBSTITUTIONS: No substitutions of material from those specified in the Work
Specifications shall be made without the prior written approval of the District. Contractor
shall be responsible for any re-design costs occasioned by District’s acceptance and/or
approval of any substitute, as well as any costs that the District incurs for professional
services, including DSA fees. District may deduct those costs from any amounts owing to
Contractor for the review of the request for substitution, even if the request for substitution
is not approved. Contractor shall, in the event that a substitute is less costly than that
specified, credit the District with one-hundred percent (100%) of the net difference between
the substitute and the originally specified material.

INDEPENDENT CONTRACTOR STATUS: While engaged in carrying out the Services of
this Contract, the Contractor is an independent contractor, and not an officer, employee,
agent, partner, or joint venture of the District. Contractor shall be solely responsible for its
own Workers’ Compensation insurance, taxes, and other similar charges or obligations.
Contractor shall be liable for its own actions, including its negligence or gross negligence,
and shall be liable for the acts, omissions, or errors of its agents or employees.

CONTRACTOR SUPERVISION: Contractor shall provide competent supervision of
personnel employed on the job Site, use of equipment, and quality of workmanship.

WORKERS: Contractor shall at all times enforce strict discipline and good order among its
employees and the employees of its subcontractors and shall not employ or work any unfit
person or anyone not skilled in work assigned to him or her. Any person in the employ of
the Contractor or a subcontractor whom the District may deem incompetent or unfit shall
be dismissed from the Site and shall not again be employed at Site without written consent
from the District.
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13.

14.

15.

16.

17.

18.

19.

20.

21.

SUBCONTRACTORS: Subcontractors, if any, engaged by the Contractor for any Service or
Work under this Contract shall be subject to the approval of the District. Contractor agrees
to bind every subcontractor by the terms of the Contract as far as such terms are applicable
to subcontractor’'s work, including, without limitation, all registration, indemnification,
insurance, bond, and warranty requirements. If Contractor shall subcontract any part of
this Contract, Contractor shall be fully responsible to the District for acts and omissions of
its subcontractor and of persons either directly or indirectly employed by itself. Nothing
contained in the Contract Documents shall create any contractual relations between any
subcontractor and the District.

SAFETY AND SECURITY: Contractor is responsible for maintaining safety in the
performance of this Contract. Contractor shall be responsible to ascertain from the District
the rules and regulations pertaining to safety, security, and driving on school grounds,
particularly when children are present.

LEAD-BASED PAINT: Pursuant to the Lead-Safe Schools Protection Act (Education Code
section 32240 et seq.) and other applicable law, no lead-based paint, lead plumbing and
solders, or other potential sources of lead contamination shall be utilized on this Project,
and only trained and state-certified contractors, inspectors and workers shall undertake any
action to abate existing risk factors for lead. Pursuant to the Renovation, Repair and Painting
Rule (title 40 of the Code of Federal Regulations part 745 (40 CFR 745)), all contractors who
disturb lead-based paint in a six-square-foot area or greater indoors or a 20-square-foot
area or greater outdoors must be trained by an EPA-accredited provider and certified by the
EPA. Contractor must execute the Lead-Based Paint Certification, if applicable.

CLEAN UP: Debris shall be removed from the Site. The Site shall be in order at all times
when work is not actually being performed and shall be maintained in a reasonably clean
condition.

PROTECTION OF WORK AND PROPERTY: Contractor shall erect and properly maintain
at all times, as required by conditions and progress of the Work, all necessary safeguards,
signs, barriers, lights, and security persons for protection of workers and the public, and
shall post danger signs warning against hazards created by the Work. In an emergency
affecting life and safety of life or of Work or of adjoining property, Contractor, without special
instruction or authorization from District, is permitted to act at his discretion to prevent such
threatened loss or injury.

FORCE MAJEURE: The Contractor shall be excused from performance hereunder during the
time and to the extent that it is prevented from obtaining delivery, or performing by act of
God, fire, strike, loss, or shortage of transportation facilities, lock-out, commandeering of
materials, products, plants, or facilities by the government, when satisfactory evidence
thereof is presented to the District, provided that it is satisfactorily established that the
non-performance is not due to the fault or neglect of the Contractor.

CORRECTION OF ERRORS: Contractor shall perform, at its own cost and expense and
without reimbursement from the District, any work necessary to correct errors or omissions
that are caused by the Contractor’'s failure to comply with the approved plans and
specifications and the standard of care required herein.

DISTRICT’'S RIGHT TO PERFORM WORK: If the Contractor should neglect to prosecute
the Work properly or fail to perform any provisions of this Contract, the District, after
FORTY-EIGHT (48) hours’ written notice to the Contractor, may make good such
deficiencies, without prejudice to any other remedy it may have, including but not limited
to the District hiring its own forces or another contractor to replace the Contractor’s
nonconforming Work, in which case the District shall either issue a deductive Change Order,
a Construction Change Directive, or invoice the Contractor for the cost of that work.
Contractor shall pay any invoices within thirty (30) days of receipt of same or District may
withhold those amounts from payment(s) otherwise due to Contractor.

ACCESS TO WORK: District representatives, Architect, and Project Inspector shall at all
times have access to the Work wherever it is in preparation or in progress. Contractor shall
provide safe and proper facilities for such access.

OCCUPANCY: District reserves the right to occupy buildings at any time before formal
Contract completion and such occupancy shall not constitute final acceptance or approval of
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22.

23.

24.

any part of the Work covered by this Contract, nor shall such occupancy extend the date
specified for completion of the Work.

PAYMENT: On a monthly basis, Contractor shall submit an application for payment based
upon the estimated value for materials delivered or services performed under the Contract
as of the date of submission (“Application for Payment”). Within thirty (30) days after
District’s approval of the Application for Payment, Contractor shall be paid a sum equal to
ninety-five percent (95%) of the value of the Work performed (as verified by Architect and
Inspector and certified by Contractor) up to the last day of the previous month, less the
aggregate of previous payments and amount to be withheld. The District may withhold or
deduct from any payment an amount necessary to protect the District from loss because of:
(1) liquidated damages which have accrued as of the date of the application for payment;
(2) any sums expended by the District in performing any of Contractor’s obligations under
the Contract which Contractor has failed to perform or has performed inadequately; (3)
defective Work not remedied; (4) stop payment notices as allowed by state law; (5)
reasonable doubt that the Work can be completed for the unpaid balance of the Total
Contract price or by the scheduled completion date; (6) unsatisfactory prosecution of the
Work by Contractor; (7) unauthorized deviations from the Contract; (8) failure of the
Contractor to maintain or submit on a timely basis proper and sufficient documentation as
required by the Contract or by District during the prosecution of the Work; (9) erroneous or
false estimates by the Contractor of the value of the Work performed; (10) any sums
representing expenses, losses, or damages, as determined by the District, incurred by the
District for which Contractor is liable under the Contract; and (11) any other sums which
the District is entitled to recover from Contractor under the terms of the Contract or pursuant
to state law, including section 1727 of the California Labor Code. The failure by the District
to deduct any of these sums from a progress payment shall not constitute a waiver of the
District’s right to such sums. The District shall retain five percent (5%) from all amounts
owing as retention. Retention shall be paid pursuant to Public Contract Code sections 7107,
7200 and 7201.

CHANGE IN SCOPE OF WORK: Any change in the scope of the Work, method of
performance, nature of materials or price thereof, or any other matter materially affecting
the performance or nature of the Work shall not be paid for or accepted unless such change,
addition, or deletion is approved in advance and in writing by a valid change order executed
by the District. Contractor specifically understands, acknowledges, and agrees that the
District shall have the right to request any alterations, deviations, reductions, or additions
to the Project or Work, and the cost thereof shall be added to or deducted from the amount
of the Contract Price by fair and reasonable valuations. Contractor also agrees to provide
the District with all information requested to substantiate the cost of the change order and
to inform the District whether the Work will be done by the Contractor or a subcontractor.
In addition to any other information requested, Contractor shall submit, prior to approval of
the change order, its request for a time extension (if any), as well as all information
necessary to substantiate its belief that such change will delay the completion of the Work.
If Contractor fails to submit its request for a time extension or the necessary supporting
information, it shall be deemed to have waived its right to request such extension.

INDEMNIFICATION:

24.1 To the furthest extent permitted by California law, Contractor shall indemnify and
hold harmless the District, its agents, representatives, officers, consultants,
employees, and volunteers (the “Indemnified Parties”) from any and all demands,
damages, injuries, losses, expenses, liabilities, claims, suits, and actions (the
“Claims”) of any kind, nature, and description, including, but not limited to,
attorneys’ fees and costs, directly or indirectly arising from, arising out of, connected
with, or resulting from, in whole or in part, the performance of this Contract unless
the claims are caused wholly by the sole or active negligence or willful misconduct
of the Indemnified Parties and/or defects in design furnished by the Architect, as
found by a court or arbitrator of competent jurisdiction, in which case the
Contractor’s indemnification and hold harmless obligation shall be reduced by the
proportion of the Indemnitees’ and/or Architect’s liability.

24.2  Contractor shall also, to the furthest extent permitted by California law, defend the
Indemnified Parties at Contractor’'s own expense, including attorneys’ fees and
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25.

26.

SAN RAFAEL CITY SCHOOLS

24.3

24.4

24.5

24.6

costs, from any and all claims directly or indirectly arising from, arising out of,
connected with, or resulting from the performance of this Contract unless the claims
are caused wholly by the sole or active negligence or willful misconduct of the
Indemnified Parties and/or defects in design furnished by the Architect, as found by
a court or arbitrator of competent jurisdiction, in which case, without impacting
Contractor’s obligation to provide an immediate and ongoing defense of the
Indemnified Parties, the Contractor’'s defense obligation shall be retroactively
reduced by the proportion of the Indemnitees’ and/or Architect’s liability. The
District shall have the right to accept or reject any legal representation that
Contractor proposes to defend the District.

Pursuant to Public Contract Code section 9201, the District shall provide timely
notification to Contractor of the receipt of any third-party claim relating to this
Contract. The District shall be entitled to recover its reasonable costs incurred in
providing said notification.

If the Indemnitees provide their own defense due to failure to timely respond to
tender of defense, rejection of tender of defense, or conflict of interest of proposed
counsel, Contractor shall reimburse Indemnitees for any expenditures, including
reasonable attorney’s fees and costs.

The District may retain so much of the moneys due the Contractor as shall be
considered necessary, until disposition of any such suit, claims or actions for
damages or until the District has received written agreement from the Contractor
that it will unconditionally defend the Indemnified Parties, and pay any damages
due by reason of settlement or judgment.

The Contractor’s defense and indemnification obligations hereunder shall survive the
completion of Work, including the warranty/guarantee period, and/or the
termination of the Contract.

PAYMENT BOND AND PERFORMANCE BOND: Contractor shall not commence the Work
until it has provided to the District, in a form acceptable to the District, a Payment (Labor
and Material) Bond and a Performance Bond, each in an amount equivalent to one hundred
percent (100%) of the Contract Price issued by a surety admitted to issue bonds in the State
of California and otherwise acceptable to the District.

CONTRACTOR'’S INSURANCE:

26.1  The Contractor shall procure and maintain at all times it performs any portion of the
Services the following insurance with minimum limits not less than the amount
indicated below. If Contractor normally carries insurance in an amount greater than
the minimum amounts required by District, that greater amount shall become the
minimum required amount of insurance for purposes of the Contract. Therefore,
Contractor hereby acknowledges and agrees that all insurance carried by it shall be
deemed liability coverage for all actions it performs in connection with the Contract.

Type of Coverage Minimum
Requirement
Commercial General Liability Insurance, including Bodily
Injury, Personal Injury, Property Damage, Advertising Injury, and
Medical Payments
Each Occurrence $ 2,000,000
General Aggregate $ 4,000,000
Automobile Liability Insurance - Any Auto
Each Occurrence $ 2,000,000
General Aggregate $ 4,000,000
Workers’ Compensation Statutory Limits
Employer’s Liability $ 2,000,000

26.1.1 Commercial General Liability and Automobile Liability Insurance.
Commercial General Liability Insurance and Any Auto Automobile Liability
Insurance that shall protect the Contractor, the District, and the State from
all claims of bodily injury, property damage, personal injury, death,
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28.

29.

advertising injury, and medical payments arising performing any portion of
the Services. (Form CG 0001 and CA 0001, or forms substantially similar,
if approved by the District.)

26.1.2 Workers’ Compensation and Employers’ Liability Insurance.
Workers’ Compensation Insurance and Employers’ Liability Insurance for all
of its employees performing any portion of the Services. In accordance with
provisions of section 3700 of the California Labor Code, the Contractor shall
be required to secure workers’ compensation coverage for its employees. If
any class of employee or employees engaged in performing any portion of
the Services under this Contract are not protected under the Workers’
Compensation Statute, adequate insurance coverage for the protection of
any employee(s) not otherwise protected must be obtained before any of
those employee(s) commence performing any portion of the Services.

26.2  Proof of Insurance. The Contractor shall nhot commence performing any portion
of the Services until all required insurance has been obtained and certificates
indicating the required coverage have been delivered in duplicate to the District and
approved by the District. Certificates and insurance policies shall include the
following:

26.2.1 A clause stating: “This policy shall not be canceled until notice has been
mailed to the District, stating date of cancellation. Date of cancellation shall
not be less than thirty (30) days after date of mailing notice.”

26.2.2 Language stating in particular those insured, extent of insurance, location
and operation to which insurance applies, expiration date, to whom
cancellation notice will be sent, and length of notice period.

26.2.3 An endorsement stating that the District and its Governing Board, agents,
representatives, employees, trustees, officers, consultants, and volunteers
are named additional insured under all policies except Workers’
Compensation Insurance, and Employers’ Liability Insurance.

26.2.4 All policies except the Workers’ Compensation Insurance, and Employers’
Liability Insurance Policies shall be written on an occurrence form.

26.2.5 An endorsement stating that Contractor’s insurance policies shall be primary
to any insurance or self-insurance maintained by District.

26.2.6 An endorsement stating that there shall be a waiver of any subrogation.

26.2.7 Contractor’s insurance limit shall apply separately to each insured against
whom a claim is made or suit is brought.

26.3  Acceptability of Insurers. Insurance is to be placed with insurers with a current
A.M. Best’s rating of no less than A: VII, unless otherwise acceptable to the District.

WARRANTY/QUALITY: Unless a longer warranty is called for elsewhere in the Contract
Documents, the Contractor, manufacturer, or their assigned agents shall guarantee the
workmanship, product or service performed against defective workmanship, defects or
failures of materials for a minimum period of one (1) year from filing the Notice of
Completion with the county in which the Site is located. All workmanship and merchandise
must be warranted to be in compliance with applicable California energy, conservation,
environmental, and educational standards.

CONFIDENTIALITY: The Contractor shall maintain the confidentiality of all information,
documents, programs, procedures, and all other items that Contractor encounters while
performing the Contractor’s Work to the extent allowed by law. This requirement shall be
ongoing and shall survive the expiration or termination of this Contract and specifically
includes all student, parent, and disciplinary information.

LIMITATION OF DISTRICT LIABILITY: District’s financial obligations under this Contract
shall be limited to the payment of the compensation provided in this Contract.
Notwithstanding any other provision of this Contract, in no event shall District be liable,
regardless of whether any claim is based on contract or tort, for any special, consequential,
indirect or incidental damages, including, but not limited to, lost profits or revenue, or lost
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31.

32.

bonding capacity, arising out of or in connection with this Contract for the services performed
in connection with this Contract.

COMPLIANCE WITH LAWS: Contractor shall give all notices and comply with all laws,
ordinance, rules and regulations bearing on conduct of the Work as indicated or specified.
If Contractor observes that any of the Work required by this Contract is at variance with any
such laws, ordinance, rules or regulations, Contractor shall notify the District, in writing,
and, at the sole option of the District, any necessary changes to the scope of the Work shall
be made and this Contract shall be appropriately amended in writing, or this Contract shall
be terminated effective upon Contractor’s receipt of a written termination notice from the
District. If Contractor performs any work that is in violation of any laws, ordinances, rules
or regulations, without first notifying the District of the violation, Contractor shall bear all
costs arising therefrom.

LABOR CODE REQUIREMENTS: The Contractor shall comply with all applicable provisions
of the California Labor Code, Division 3, Part 7, Chapter 1, Articles 1 - 5, including, without
limitation, the payment of the general prevailing per diem wage rates for public work
projects of more than one thousand dollars ($1,000). Copies of the prevailing rate of per
diem wages are on file with the District or available online at http://www.dir.ca.gov/. In
addition, the Contractor and each subcontractor shall comply with Chapter 1 of Division 2,
Part 7 of the California Labor Code, beginning with Section 1720, and including Section
1735, 1777.5 and 1777.6, forbidding discrimination, and Sections 1776, 1777.5 and 1777.6
concerning the employment of apprentices by Contractor or subcontractors. Willful failure
to comply may result in penalties, including loss of the right to bid on or receive public works
contracts.

31.1 Registration: Contractor and its subcontractor(s) shall be registered with the
Department of Industrial Relations pursuant to Labor Code section 1725.5 and in
accordance with Labor Code section 1771.1.

31.2 Registered Subcontractor List: Within 30 days of the award of contract or prior
to commencing the Work under this Contract, whichever occurs first, Contractor
shall provide District all information required by Labor Code section 1773.3, as
amended by Stats. 2017, Ch. 28, Sec. 21, for Company and all tiers of
Subcontractors to enable District to provide notice to the Department of Industrial
Relations (DIR) of the Contract (PWC-100 form). Contractor shall submit and
maintain an updated Registered Subcontractor List including all Subcontractors of
any tier furnishing labor, material, or equipment to the Project.

31.3 Certified Payroll Records: Contractor and its subcontractor(s) shall upload
certified payroll records (“CPR") electronically using California Department of
Industrial Relations’ (DIR) eCPR System by uploading the CPRs by electronic XML
file or entering each record manually using the DIR’s iform (or current form) online
on a weekly basis and within ten (10) days of any request by the District or Labor
Commissioner at http://www.dir.ca.gov/Public-Works/Certified-Payroll-
Reporting.html or current application and URL, showing the name, address, social
security number, work classification, straight time, and overtime hours worked each
day and week, and the actual per diem wages paid to each journeyman, apprentice,
worker, or other employee employed by the Contractor and/or each subcontractor
in connection with the Work.

31.4 Labor Compliance: Contractor shall perform the Work of the Project while
complying with all the applicable regulations, including section 16000, et seq., of
Title 8 of the California Code of Regulations and is subject to labor compliance
monitoring and enforcement by the Department of Industrial Relations.

ANTI-DISCRIMINATION: Contractor herein agrees to comply with the provisions of the
California Fair Employment and Housing Act as set forth in part 2.8 of division 3 of the
California Government Code, commencing at section 12900; the Federal Civil Rights Act of
1964, as set forth in Public Law 88-352, and all amendments thereto; Executive Order
11246; and all administrative rules and regulations found to be applicable to Contractor and
all of its subcontractors. In addition, the Contractor agrees to require like compliance by all
its subcontractor(s).
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34.

35.

36.

37.

38.

39.

ANTI-TRUST CLAIM: Contractor and its subcontractor(s) agree to assign to the District all
rights, title, and interest in and to all causes of action they may have under Section 4 of the
Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing with
Section 16700) of Part 2 of Division 7 of the Business and Professions Code), arising from
purchases of goods, services, or materials pursuant to the Contract or a subcontract. This
assignment shall be made and become effective at the time the District tenders final
payment to the Contractor, without further acknowledgment by the parties.

CONTRACTOR CLAIMS: In the event of any demand by Contractor for (A) a time
extension, including, without limitation, for relief from damages or penalties for delay
assessed by the District under the Contract, (B) payment by the District of money or
damages arising from work done by, or on behalf of, the Contractor pursuant to the Contract
and payment of which is not otherwise expressly provided for or to which Contractor is not
otherwise entitled to, or (C) an amount of payment disputed by the District, the parties shall
attempt to resolve the dispute by those procedures set forth in Public Contract Code section
9204 and/or Article 1.5 (commencing with section 20104) of Chapter 1, Part, 3, Division 2,
of the Public Contract Code, if applicable, the provisions of which are each attached hereto
and incorporated herein by this reference. If a claim, or any portion thereof, remains in
dispute upon satisfaction of all applicable dispute resolution requirements, the Contractor
shall comply with all claims presentation requirements as provided in Chapter 1
(commencing with section 900) and Chapter 2 (commencing with section 910) of Part 3 of
Division 3.6 of Title 1 of Government Code as a condition precedent to the Contractor’s right
to bring a civil action against the District. For purposes of those provisions, the running of
the time within which a claim must be presented to the District shall be tolled from the time
the Contractor submits its written claim until the time the claim is denied, including any time
utilized by any applicable meet and confer process. Pending resolution of the dispute,
Contractor and its subcontractors shall continue to perform the Work under the Contract
and shall not cause a delay of the Work, including the disputed work, during any dispute,
claim, negotiation, mediation, or arbitration proceeding, except by written agreement of the
District.

ATTORNEY FEES/COSTS: Should litigation be necessary to enforce any terms or
provisions of this Contract, then each party shall bear its own litigation and collection
expenses, witness fees, court costs and attorney’s fees.

TERMINATION: If Contractor fails to perform the Services and Contractor’s duties to the
satisfaction of the District, or if Contractor fails to fulfill in a timely and professional manner
Contractor’s obligations under this Contract, or if Contractor violates any of the terms or
provisions of this Contract, District shall have the right to terminate this Contract and/or
Contractor’s right to perform the Work of the Contract for cause effective immediately upon
the District giving written notice thereof to the Contractor. The Contractor and its
performance bond surety, if any, shall be liable for all damages caused to the District by
reason of the Contractor’s failure to perform and complete the Contract. District shall also
have the right in its sole discretion to terminate the Contract and/or Contractor’s right to
perform the Work of the Contract for its own convenience upon District giving three (3)
days’ written notice thereof to the Contractor. In case of a termination for convenience,
Contractor shall be paid for the actual cost for labor, materials, and services performed
including, without limitation, Contractor's and its subcontractor(s)’ mobilization and/or
demobilization costs, that is unpaid and can be documented through timesheets, invoices,
receipts, or otherwise. Termination shall have no effect upon any of the rights and
obligations of the parties arising out of any transaction occurring prior to the effective date
of termination. In the event termination for cause is determined to have not been for cause,
the termination shall be deemed to have been a termination for convenience effective as of
the same date as the purported termination for cause.

ASSIGNMENT OF CONTRACT: Contractor shall not assign or transfer in any way any or
all of its rights, burdens, duties, or obligations under this Contract without the prior written
consent of the District.

TIME IS OF THE ESSENCE: Time is of the essence in the performance of and compliance
with each of the provisions and conditions of this Contract.

CALCULATION OF TIME: For the purposes of this Contract, “"days” refers to calendar days
unless otherwise specified.
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40.

41.

42.

43.

44.

45,

46.

47.

GOVERNING LAW: This Contract shall be governed by and construed in accordance with
the laws of the State of California with venue of any action in a County in which the District
administration office is located.

BINDING CONTRACT: This Contract shall be binding upon the parties hereto and upon
their successors and assigns, and shall inure to the benefit of said parties and their
successors and assigns.

DISTRICT WAIVER: District's waiver of any term, condition, covenant or waiver of a
breach of any term, condition or covenant shall not constitute the waiver of any other term,
condition or covenant or the waiver of a breach of any other term, condition or covenant.

CAPTIONS AND INTERPRETATIONS: Paragraph headings in this Contract are used solely
for convenience, and shall be wholly disregarded in the construction of this Contract. No
provision of this Contract shall be interpreted for or against a party because that party or
its legal representative drafted such provision, and this Contract shall be construed as if
jointly prepared by the parties.

INVALID TERM: If any provision of this Contract is declared or determined by any court
of competent jurisdiction to be illegal, invalid or unenforceable, the legality, validity or
enforceability of the remaining parts, terms and provisions shall not be affected thereby,
and said illegal, unenforceable or invalid part, term or provision will be deemed not to be a
part of this Contract.

PROVISIONS REQUIRED BY LAW DEEMED INSERTED: Each and every provision of law
and clause required by law to be inserted in this Contract shall be deemed to be inserted
herein and this Contract shall be read and enforced as though it were included therein.

ENTIRE CONTRACT: This Contract sets forth the entire agreement between the parties

hereto and fully supersedes any and all prior agreements, understandings, written or oral,
between the parties hereto pertaining to the subject matter thereof.

NO ORAL MODIFICATIONS: No oral agreement or conversation with any officer, agent,
or employee of District, either before or after execution of Contract, shall affect or modify
any of the terms or obligations contained in any of the documents comprising the Contract.
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Public Contract Code Section 9204

(a) The Legislature finds and declares that it is in the best interests of the state and its citizens to ensure that
all construction business performed on a public works project in the state that is complete and not in dispute is
paid in full and in a timely manner.

(b) Notwithstanding any other law, including, but not limited to, Article 7.1 (commencing with Section 10240)
of Chapter 1 of Part 2, Chapter 10 (commencing with Section 19100) of Part 2, and Article 1.5 (commencing
with Section 20104) of Chapter 1 of Part 3, this section shall apply to any claim by a contractor in connection
with a public works project.

(c) For purposes of this section:

(1) “Claim” means a separate demand by a contractor sent by registered mail or certified mail with return receipt
requested, for one or more of the following:

(A) A time extension, including, without limitation, for relief from damages or penalties for delay assessed by a
public entity under a contract for a public works project.

(B) Payment by the public entity of money or damages arising from work done by, or on behalf of, the contractor
pursuant to the contract for a public works project and payment for which is not otherwise expressly provided
or to which the claimant is not otherwise entitled.

(C) Payment of an amount that is disputed by the public entity.

(2) “Contractor” means any type of contractor within the meaning of Chapter 9 (commencing with Section 7000)
of Division 3 of the Business and Professions Code who has entered into a direct contract with a public entity for
a public works project.

(3) (A) “Public entity” means, without limitation, except as provided in subparagraph (B), a state agency,
department, office, division, bureau, board, or commission, the California State University, the University of
California, a city, including a charter city, county, including a charter county, city and county, including a charter
city and county, district, special district, public authority, political subdivision, public corporation, or nonprofit
transit corporation wholly owned by a public agency and formed to carry out the purposes of the public agency.

(B) “Public entity” shall not include the following:

(i) The Department of Water Resources as to any project under the jurisdiction of that department.

(ii) The Department of Transportation as to any project under the jurisdiction of that department.

(i) The Department of Parks and Recreation as to any project under the jurisdiction of that department.

(iv) The Department of Corrections and Rehabilitation with respect to any project under its jurisdiction pursuant
to Chapter 11 (commencing with Section 7000) of Title 7 of Part 3 of the Penal Code.

(v) The Military Department as to any project under the jurisdiction of that department.
(vi) The Department of General Services as to all other projects.
(vii) The High-Speed Rail Authority.

(4) “Public works project” means the erection, construction, alteration, repair, or improvement of any public
structure, building, road, or other public improvement of any kind.

(5) “Subcontractor” means any type of contractor within the meaning of Chapter 9 (commencing with Section
7000) of Division 3 of the Business and Professions Code who either is in direct contract with a contractor or is
a lower tier subcontractor.

(d) (1) (A) Upon receipt of a claim pursuant to this section, the public entity to which the claim applies shall
conduct a reasonable review of the claim and, within a period not to exceed 45 days, shall provide the claimant
a written statement identifying what portion of the claim is disputed and what portion is undisputed. Upon receipt
of a claim, a public entity and a contractor may, by mutual agreement, extend the time period provided in this
subdivision.

(B) The claimant shall furnish reasonable documentation to support the claim.

(C) If the public entity needs approval from its governing body to provide the claimant a written statement
identifying the disputed portion and the undisputed portion of the claim, and the governing body does not meet
within the 45 days or within the mutually agreed to extension of time following receipt of a claim sent by
registered mail or certified mail, return receipt requested, the public entity shall have up to three days following
the next duly publicly noticed meeting of the governing body after the 45-day period, or extension, expires to
provide the claimant a written statement identifying the disputed portion and the undisputed portion.
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(D) Any payment due on an undisputed portion of the claim shall be processed and made within 60 days after
the public entity issues its written statement. If the public entity fails to issue a written statement, paragraph
(3) shall apply.

(2) (A) If the claimant disputes the public entity’s written response, or if the public entity fails to respond to a
claim issued pursuant to this section within the time prescribed, the claimant may demand in writing an informal
conference to meet and confer for settlement of the issues in dispute. Upon receipt of a demand in writing sent
by registered mail or certified mail, return receipt requested, the public entity shall schedule a meet and confer
conference within 30 days for settlement of the dispute.

(B) Within 10 business days following the conclusion of the meet and confer conference, if the claim or any
portion of the claim remains in dispute, the public entity shall provide the claimant a written statement identifying
the portion of the claim that remains in dispute and the portion that is undisputed. Any payment due on an
undisputed portion of the claim shall be processed and made within 60 days after the public entity issues its
written statement. Any disputed portion of the claim, as identified by the contractor in writing, shall be submitted
to nonbinding mediation, with the public entity and the claimant sharing the associated costs equally. The public
entity and claimant shall mutually agree to a mediator within 10 business days after the disputed portion of the
claim has been identified in writing. If the parties cannot agree upon a mediator, each party shall select a
mediator and those mediators shall select a qualified neutral third party to mediate with regard to the disputed
portion of the claim. Each party shall bear the fees and costs charged by its respective mediator in connection
with the selection of the neutral mediator. If mediation is unsuccessful, the parts of the claim remaining in
dispute shall be subject to applicable procedures outside this section.

(C) For purposes of this section, mediation includes any nonbinding process, including, but not limited to, neutral
evaluation or a dispute review board, in which an independent third party or board assists the parties in dispute
resolution through negotiation or by issuance of an evaluation. Any mediation utilized shall conform to the
timeframes in this section.

(D) Unless otherwise agreed to by the public entity and the contractor in writing, the mediation conducted
pursuant to this section shall excuse any further obligation under Section 20104.4 to mediate after litigation has
been commenced.

(E) This section does not preclude a public entity from requiring arbitration of disputes under private arbitration
or the Public Works Contract Arbitration Program, if mediation under this section does not resolve the parties’
dispute.

(3) Failure by the public entity to respond to a claim from a contractor within the time periods described in this
subdivision or to otherwise meet the time requirements of this section shall result in the claim being deemed
rejected in its entirety. A claim that is denied by reason of the public entity’s failure to have responded to a
claim, or its failure to otherwise meet the time requirements of this section, shall not constitute an adverse
finding with regard to the merits of the claim or the responsibility or qualifications of the claimant.

(4) Amounts not paid in a timely manner as required by this section shall bear interest at 7 percent per annum.

(5) If a subcontractor or a lower tier subcontractor lacks legal standing to assert a claim against a public entity
because privity of contract does not exist, the contractor may present to the public entity a claim on behalf of a
subcontractor or lower tier subcontractor. A subcontractor may request in writing, either on their own behalf or
on behalf of a lower tier subcontractor, that the contractor present a claim for work which was performed by the
subcontractor or by a lower tier subcontractor on behalf of the subcontractor. The subcontractor requesting that
the claim be presented to the public entity shall furnish reasonable documentation to support the claim. Within
45 days of receipt of this written request, the contractor shall notify the subcontractor in writing as to whether
the contractor presented the claim to the public entity and, if the original contractor did not present the claim,
provide the subcontractor with a statement of the reasons for not having done so.

(e) The text of this section or a summary of it shall be set forth in the plans or specifications for any public works
project that may give rise to a claim under this section.

(f) A waiver of the rights granted by this section is void and contrary to public policy, provided, however, that
(1) upon receipt of a claim, the parties may mutually agree to waive, in writing, mediation and proceed directly
to the commencement of a civil action or binding arbitration, as applicable; and (2) a public entity may prescribe
reasonable change order, claim, and dispute resolution procedures and requirements in addition to the provisions
of this section, so long as the contractual provisions do not conflict with or otherwise impair the timeframes and
procedures set forth in this section.

(g) This section applies to contracts entered into on or after January 1, 2017.

(h) Nothing in this section shall impose liability upon a public entity that makes loans or grants available through
a competitive application process, for the failure of an awardee to meet its contractual obligations.

(i) This section shall remain in effect only until January 1, 2027, and as of that date is repealed, unless a later
enacted statute that is enacted before January 1, 2027, deletes or extends that date.
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Public Contract Code Sections 20104 - 20104.6

§ 20104.

(a) (1) This article applies to all public works claims of three hundred seventy-five thousand dollars ($375,000)
or less which arise between a contractor and a local agency.

(2) This article shall not apply to any claims resulting from a contract between a contractor and a public agency
when the public agency has elected to resolve any disputes pursuant to Article 7.1 (commencing with Section
10240) of Chapter 1 of Part 2.

(b) (1) “Public work” means “public works contract” as defined in Section 1101 but does not include any work
or improvement contracted for by the state or the Regents of the University of California.

(2) “Claim” means a separate demand by the contractor for (A) a time extension, (B) payment of money or
damages arising from work done by, or on behalf of, the contractor pursuant to the contract for a public work
and payment of which is not otherwise expressly provided for or the claimant is not otherwise entitled to, or (C)
an amount the payment of which is disputed by the local agency.

(c) The provisions of this article or a summary thereof shall be set forth in the plans or specifications for any
work which may give rise to a claim under this article.

(d) This article applies only to contracts entered into on or after January 1, 1991.
§ 20104.2.
For any claim subject to this article, the following requirements apply:

(a) The claim shall be in writing and include the documents necessary to substantiate the claim. Claims must be
filed on or before the date of final payment. Nothing in this subdivision is intended to extend the time limit or
supersede notice requirements otherwise provided by contract for the filing of claims.

(b) (1) For claims of less than fifty thousand dollars ($50,000), the local agency shall respond in writing to any
written claim within 45 days of receipt of the claim, or may request, in writing, within 30 days of receipt of the
claim, any additional documentation supporting the claim or relating to defenses to the claim the local agency
may have against the claimant.

(2) If additional information is thereafter required, it shall be requested and provided pursuant to this subdivision,
upon mutual agreement of the local agency and the claimant.

(3) The local agency’s written response to the claim, as further documented, shall be submitted to the claimant
within 15 days after receipt of the further documentation or within a period of time no greater than that taken
by the claimant in producing the additional information, whichever is greater.

(c) (1) For claims of over fifty thousand dollars ($50,000) and less than or equal to three hundred seventy-five
thousand dollars ($375,000), the local agency shall respond in writing to all written claims within 60 days of
receipt of the claim, or may request, in writing, within 30 days of receipt of the claim, any additional
documentation supporting the claim or relating to defenses to the claim the local agency may have against the
claimant.

(2) If additional information is thereafter required, it shall be requested and provided pursuant to this subdivision,
upon mutual agreement of the local agency and the claimant.

(3) The local agency’s written response to the claim, as further documented, shall be submitted to the claimant
within 30 days after receipt of the further documentation, or within a period of time no greater than that taken
by the claimant in producing the additional information or requested documentation, whichever is greater.

(d) If the claimant disputes the local agency’s written response, or the local agency fails to respond within the
time prescribed, the claimant may so notify the local agency, in writing, either within 15 days of receipt of the
local agency’s response or within 15 days of the local agency’s failure to respond within the time prescribed,
respectively, and demand an informal conference to meet and confer for settlement of the issues in dispute.
Upon a demand, the local agency shall schedule a meet and confer conference within 30 days for settlement of
the dispute.

(e) Following the meet and confer conference, if the claim or any portion remains in dispute, the claimant may
file a claim as provided in Chapter 1 (commencing with Section 900) and Chapter 2 (commencing with Section
910) of Part 3 of Division 3.6 of Title 1 of the Government Code. For purposes of those provisions, the running
of the period of time within which a claim must be filed shall be tolled from the time the claimant submits his or
her written claim pursuant to subdivision (a) until the time that claim is denied as a result of the meet and confer
process, including any period of time utilized by the meet and confer process.

(f) This article does not apply to tort claims and nothing in this article is intended nor shall be construed to
change the time periods for filing tort claims or actions specified by Chapter 1 (commencing with Section 900)
and Chapter 2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code.
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§ 20104.4.
The following procedures are established for all civil actions filed to resolve claims subject to this article:

(a) Within 60 days, but no earlier than 30 days, following the filing or responsive pleadings, the court shall
submit the matter to nonbinding mediation unless waived by mutual stipulation of both parties. The mediation
process shall provide for the selection within 15 days by both parties of a disinterested third person as mediator,
shall be commenced within 30 days of the submittal, and shall be concluded within 15 days from the
commencement of the mediation unless a time requirement is extended upon a good cause showing to the court
or by stipulation of both parties. If the parties fail to select a mediator within the 15-day period, any party may
petition the court to appoint the mediator.

(b) (1) If the matter remains in dispute, the case shall be submitted to judicial arbitration pursuant to Chapter
2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the Code of Civil Procedure, notwithstanding
Section 1141.11 of that code. The Civil Discovery Act (Title 4 (commencing with Section 2016.010) of Part 4 of
the Code of Civil Procedure) shall apply to any proceeding brought under this subdivision consistent with the
rules pertaining to judicial arbitration.

(2) Notwithstanding any other provision of law, upon stipulation of the parties, arbitrators appointed for purposes
of this article shall be experienced in construction law, and, upon stipulation of the parties, mediators and
arbitrators shall be paid necessary and reasonable hourly rates of pay not to exceed their customary rate, and
such fees and expenses shall be paid equally by the parties, except in the case of arbitration where the arbitrator,
for good cause, determines a different division. In no event shall these fees or expenses be paid by state or
county funds.

(3) In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the Code of Civil
Procedure, any party who after receiving an arbitration award requests a trial de novo but does not obtain a
more favorable judgment shall, in addition to payment of costs and fees under that chapter, pay the attorney’s
fees of the other party arising out of the trial de novo.

(c) The court may, upon request by any party, order any witnesses to participate in the mediation or arbitration
process.

§ 20104.6.

(a) No local agency shall fail to pay money as to any portion of a claim which is undisputed except as otherwise
provided in the contract.

(b) In any suit filed under Section 20104.4, the local agency shall pay interest at the legal rate on any arbitration
award or judgment. The interest shall begin to accrue on the date the suit is filed in a court of law.
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EXHIBIT “A”
SCOPE OF WORK

All work described in the provided drawings and specifications. Temporary restroom and
handwash facilities as necessary for construction staff. Any and all planning, tools, gear,

items or instruments necessary to comply with any current or future federal, state, county
or District required health or safety orders.
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NONCOLLUSION DECLARATION
Public Contract Code Section 7106

TO BE EXECUTED BY CONTRACTOR AND SUBMITTED WITH CONTRACT

The undersigned declares:

I am the of
(Title) (Bidder Name)

the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The bid is genuine and not collusive
or sham. The bidder has not directly or indirectly induced or solicited any other bidder to
put in a false or sham bid. The bidder has not directly or indirectly colluded, conspired,
connived, or agreed with any bidder or anyone else to put in a sham bid, or to refrain from
bidding. The bidder has not in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any
other bidder. All statements contained in the bid are true. The bidder has not, directly or
indirectly, submitted his or her bid price or any breakdown thereof, or the contents
thereof, or divulged information or data relative thereto, to any corporation, partnership,
company, association, organization, bid depository, or to any member or agent thereof,
to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or
entity for such purpose.

Any person executing this declaration on behalf of a bidder that is a corporation,
partnership, joint venture, limited liability company, limited liability partnership, or any
other entity, hereby represents that he or she has full power to execute, and does execute,
this declaration on behalf of the bidder.

I declare under penalty of perjury under the laws of the State of California that the
foregoing is true and correct and that this declaration is executed on this day of
,20__ at

(City, State)

Proper Name of Bidder:

Signature:

Print Name:

Title:
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PREVAILING WAGE CERTIFICATION

I hereby certify that I will conform to the State of California Public Works Contract
requirements regarding prevailing wages, benefits, on-site audits with 48-hours’ notice,
payroll records, and apprentice and trainee employment requirements, for all Work on the
above Project, including, without limitation, labor compliance monitoring and enforcement
by the Department of Industrial Relations.

Date:

Proper Name of Contractor:

Signature:

Print Name:

Title:
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WORKERS’' COMPENSATION CERTIFICATION

Labor Code section 3700 in relevant part provides:

Every employer except the State shall secure the payment of compensation in one
or more of the following ways:

a. By being insured against liability to pay compensation by one or more
insurers duly authorized to write compensation insurance in this state.

b. By securing from the Director of Industrial Relations a certificate of consent
to self-insure, which may be given upon furnishing proof satisfactory to the
Director of Industrial Relations of ability to self-insure and to pay any
compensation that may become due to his employees.

I am aware of the provisions of section 3700 of the Labor Code which require every
employer to be insured against liability for workers' compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such
provisions before commencing the performance of the Work of this Contract.

Date:

Proper Name of Contractor:

Signature:

Print Name:

Title:

(In accordance with Article 5 - commencing at section 1860, chapter 1, part 7, division 2
of the Labor Code, the above certificate must be signed and filed with the awarding body
prior to performing any Work under this Contract.)
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CRIMINAL BACKGROUND INVESTIGATION
/FINGERPRINTING CERTIFICATION

PROJECT/CONTRACT NO.: between the San Rafael City Schools
(“District”) and
(“Contractor” or “Bidder”) (“Contract” or “Project”).

The undersigned does hereby certify to the governing board of the District as follows:

That I am a representative of the Contractor currently under contract with the District;
that I am familiar with the facts herein certified; and that I am authorized and qualified
to execute this certificate on behalf of Contractor.

Contractor certifies that it has taken at least one of the following actions with respect to
the construction Project that is the subject of the Contract (check all that apply):

O The Contractor is a sole proprietor and intends to comply with the fingerprinting
requirements of Education Code section 45125.1(k) with respect to all Contractor’s
employees who may have contact with District pupils in the course of providing
services pursuant to the Contract, and hereby agrees to the District’s preparation and
submission of fingerprints such that the California Department of Justice may
determine that none of those employees has been convicted of a felony, as that term
is defined in Education Code section 45122.1. No work shall commence until such
determination by DOJ has been made.

As an authorized District official, I am familiar with the facts herein certified, and
am authorized to execute this certificate on behalf of the District and undertake to
prepare and submit Contractor’s fingerprints as if he or she was an employee of
the District.

Date:

District Representative’s Name and Title:

District Representative’s Signature:

O The Contractor, who is not a sole proprietor, has complied with the fingerprinting
requirements of Education Code section 45125.1 with respect to all Contractor’s
employees and all of its Subcontractors’ employees who may have contact with District
pupils in the course of providing services pursuant to the Contract, and the California
Department of Justice has determined that none of those employees has been
convicted of a felony, as that term is defined in Education Code section 45122.1. A
complete and accurate list of Contractor's employees and of all of its subcontractors'
employees who may come in contact with District pupils during the course and scope
of the Contract is attached hereto; and/or

O Pursuant to Education Code section 45125.2, Contractor has installed or will install,
prior to commencement of Work, a physical barrier at the Work Site, that will limit
contact between Contractor's employees and District pupils at all times; and/or
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O Pursuant to Education Code section 45125.2, Contractor certifies that all employees
will be under the continual supervision of, and monitored by, an employee of the
Contractor who the California Department of Justice has ascertained, or as described
below, will ascertain, has not been convicted of a violent or serious felony. The name
and title of the employee who will be supervising Contractor's and its subcontractors'
employees is:

Name:

Title:

NOTE: If the Contractor is a sole proprietor, and elects the above option, Contractor
must have the above-named employee’s fingerprints prepared and submitted by the
District, in accordance with Education Code section 45125.1(k). No work shall
commence until such determination by DOJ has been made.

As an authorized District official, I am familiar with the facts herein certified, and
am authorized to execute this certificate on behalf of the District and undertake to
prepare and submit Contractor’s fingerprints as if he or she was an employee of
the District.

Date:

District Representative’s Name and Title:

District Representative’s Signature:

O The Work on the Contract is either (i) at an unoccupied school site and no employee
and/or subcontractor or supplier of any tier of the Contract shall come in contact with
the District pupils or (ii) Contractor’'s employees or any subcontractor or supplier of
any tier of the Contract will have only limited contact, if any, with District pupils and
the District will take appropriate steps to protect the safety of any pupils that may
come in contact with Consultant’s employees, subcontractors or suppliers so that the
fingerprinting and criminal background investigation requirements of Education Code
section 45125.1 shall not apply to Contractor under the Contract.

As an authorized District official, I am familiar with the facts herein certified, and
am authorized to execute this certificate on behalf of the District.

Date:

District Representative’s Name and Title:

District Representative’s Signature:

Contractor’s responsibility for background clearance extends to all of its employees,
Subcontractors, and employees of Subcontractors coming into contact with District pupils
regardless of whether they are designated as employees or acting as independent
contractors of the Contractor.
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Date:

Proper Name of Contractor:

Signature:

Print Name:

Title:
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LEAD-PRODUCT(S) CERTIFICATION

California Occupational Safety and Health Administration (CalOSHA), Environmental Protection Agency
(EPA), California Department of Health Services (DHS), California Department of Education (CDE), and
the Consumer Product Safety Commission (CPSC) regulate lead-containing paint and lead products.

Because the Contractor and its employees will be providing services for the District, and because the
Contractor’s work may disturb lead-containing building materials, CONTRACTOR IS HEREBY NOTIFIED
of the potential presence of lead-containing materials located within certain buildings utilized by the
District. All school buildings built prior to 1993 are presumed to contain some lead-based paint until
sampling proves otherwise.

The CDE mandates that school districts utilize DHS lead-certified personnel when a lead-based hazard is
identified. Examples of lead-certified personnel include: project designers, inspectors, and abatement
workers. Furthermore, since it is assumed by the District that all painted surfaces (interior as well as
exterior) within the District contain some level of lead, it is imperative that the Contractor, its workers
and subcontractors fully and adequately comply with all applicable laws, rules and regulations governing
lead-based materials (Including Title 8, California Code of Regulations, Section 1532.1). Any and
all Work which may result in the disturbance of lead-containing building materials must be coordinated
through the District.

The California Education Code also prohibits the use or import of lead-containing paint, lead plumbing and
solders, or other potential sources of lead contamination in the construction of any new school facility or
in the modernization or renovation of any existing school facility. The Contractor shall provide the District
with any sample results prior to beginning Work, during the Work, and after the completion of the Work.
The District may request to examine, prior to the commencement of the Work, the lead training records
of each employee of the Contractor.

All contractors who disturb lead-based paint in a six-square-foot area or greater indoors or a 20-square-
foot area or greater outdoors shall comply with the Renovation, Repair and Painting Rule, shall receive
training from a U.S. EPA-accredited training provider, and shall be certified by the U.S. EPA. Contractor,
its workers and subcontractors must fully and adequately comply with all applicable laws, rules and
regulations governing lead-based materials, including those rules and regulations appearing within title
40 of the Code of Federal Regulations as part 745 (40 CFR 745).

If failure to comply with these laws, rules, and regulations results in a site or worker contamination, the
Contractor will be held solely responsible for all costs involved in any required corrective actions, and shall
defend, indemnify and hold harmless the District, pursuant to the indemnification provisions of the
Contract, for all damages and other claims arising therefrom. If lead disturbance is anticipated in the
Work, only persons with appropriate accreditation, registrations, licenses and training shall conduct this
Work.

It shall be the responsibility of the Contractor to properly dispose of any and all waste products, including
but not limited to, paint chips, any collected residue, or any other visual material that may occur from the
prepping of any painted surface. It will be the responsibility of the Contractor to provide the proper
disposal of any hazardous waste by a certified hazardous waste hauler. This company shall be registered
with the Department of Transportation (DOT) and shall be able to issue a current manifest number upon
transporting any hazardous material from any school site within the District.

THE UNDERSIGNED HEREBY ACKNOWLEDGES, UNDER PENALTY OF PERJURY, THAT HE OR SHE HAS
RECEIVED NOTIFICATION OF POTENTIAL LEAD-BASED MATERIALS ON THE OWNER’S PROPERTY, AS
WELL AS THE EXISTENCE OF APPLICABLE LAWS, RULES AND REGULATIONS GOVERNING WORK WITH,
AND DISPOSAL OF, SUCH MATERIALS WITH WHICH IT MUST COMPLY. THE UNDERSIGNED ALSO
WARRANTS THAT HE OR SHE HAS THE AUTHORITY TO SIGN ON BEHALF OF AND BIND THE CONTRACTOR.

Date:

Name of Contractor:

Signature:

Print Name:

Title:

SAN RAFAEL CITY SCHOOLS AGREEMENT FOR CONSTRUCTION SERVICES
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PROJECT:

REGISTERED SUBCONTRACTORS LIST
(Labor Code Section 1771.1)

Date Submitted (for Updates):

Contractor acknowledges and agrees that it must clearly set forth below the name and
Department of Industrial Relations (DIR) registration number of each subcontractor for
all tiers who will perform work or labor or render service to Contractor or its
subcontractors in or about the construction of the Work at least two (2) weeks before
the subcontractor is scheduled to perform work. This document is to be updated as
all tiers of subcontractors are identified.

Contractor acknowledges and agrees that, if Contractor fails to list as to any subcontractor
of any tier who performs any portion of Work, the Contract is subject to cancellation and
the Contractor will be subjected to penalty under applicable law.

If further space is required for the list of proposed subcontractors, attach additional copies
of page 2 showing the required information, as indicated below.

Subcontractor Name:
DIR Registration #:
Portion of Work:

Subcontractor Name:
DIR Registration #:
Portion of Work:

Subcontractor Name:
DIR Registration #:
Portion of Work:

Subcontractor Name:
DIR Registration #:
Portion of Work:

Subcontractor Name:
DIR Registration #:
Portion of Work:

Subcontractor Name:
DIR Registration #:
Portion of Work:

Subcontractor Name:
DIR Registration #:
Portion of Work:

Subcontractor Name:
DIR Registration #:
Portion of Work:

SAN RAFAEL CITY SCHOOLS AGREEMENT FOR CONSTRUCTION SERVICES
TLHS - CAMPUS PAINTING (SMALL PROJECTS) CERTIFICATIONS / DECLARATIONS
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Subcontractor Name:
DIR Registration #:
Portion of Work:

Subcontractor Name:
DIR Registration #:
Portion of Work:

Subcontractor Name:
DIR Registration #:
Portion of Work:

Subcontractor Name:
DIR Registration #:
Portion of Work:

Date:

Name of Contractor:

Signature:
Print Name:
Title:
END OF DOCUMENT
03/29/21
SAN RAFAEL CITY SCHOOLS AGREEMENT FOR CONSTRUCTION SERVICES
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DOCUMENT 00 55 00

NOTICE TO PROCEED

Dated: , 20

TO:

(“Contractor”)

ADDRESS:

PROJECT: Terra Linda High School — Campus Painting

PROJECT/CONTRACT NO.: between the San
Rafael City Schools and Contractor (“*Contract”).

You are notified that the Contract Time under the above Contract will commence to run

on , 20 . By that date, you are to start performing your
obligations under the Contract Documents. In accordance with the Agreement executed
by Contractor, the date of completion is , 20

You must submit the following documents by 5:00 p.m. of the TENTH (10th) calendar day
following the date of this Notice to Proceed:

a. Contractor’s preliminary schedule of construction.
b. Contractor’s preliminary schedule of values for all of the Work.
C. Contractor’s preliminary schedule of submittals, including Shop Drawings,

Product Data, and Samples submittals

d. Contractor’s Safety Plan specifically adapted for the Project.

e. Registered Subcontractors List: A complete subcontractors list for all tiers,
including the name, address, telephone number, email address, facsimile
number, California State Contractors License number, license classification,
Department of Industrial Relations registration number, and monetary
value of all Subcontracts.

Thank you. We look forward to a very successful Project.

SAN RAFAEL CITY SCHOOLS

BY:

NAME:

TITLE:

END OF DOCUMENT
03/29/21
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DOCUMENT 00 56 00

ESCROW BID DOCUMENTATION

1. Requirement to Escrow Bid Documentation

a.

Contractor shall submit, within SEVEN (7) calendar days after the date of
the Notice of Award, one copy of all documentary information received or
generated by Contractor in preparation of bid prices for this Contract, as
specified herein. This material is referred to herein as “Escrow Bid
Documentation.” The Escrow Bid Documentation of the Contractor will be
held in escrow for the duration of the Contract.

Contractor agrees, as a condition of award of the Contract, that the
Escrow Bid Documentation constitutes all written information used in the
preparation of its bid, and that no other written bid preparation
information shall be considered in resolving disputes or claims. Contractor
also agrees that nothing in the Escrow Bid Documentation shall change or
modify the terms or conditions of the Contract Documents.

The Escrow Bid Documentation will not be opened by District except as
indicated herein. The Escrow Bid Documentation will be used only for the
resolution of change orders and claims disputes.

Contractor's submission of the Escrow Bid Documentation, as with the
bonds and insurance documents required, is considered an essential part
of the Contract award. Should the Contractor fail to make the submission
within the allowed time specified above, District may deem the Contractor
to have failed to enter into the Contract, and the Contractor shall forfeit
the amount of its bid security, accompanying the Contractor's bid, and
District may award the Contract to the next lowest responsive responsible
bidder.

NO PAYMENTS WILL BE MADE, NOR WILL DISTRICT ACCEPT PROPOSED
CHANGE ORDERS UNTIL THE ABOVE REQUIRED INFORMATION IS
SUBMITTED AND APPROVED.

The Escrow Bid Documentation shall be submitted in person by an
authorized representative of the Contractor to the District.

2. Ownership of Escrow Bid Documentation

a.

The Escrow Bid Documentation is, and shall always remain, the property
of Contractor, subject to review by District, as provided herein.

Escrow Bid Documentation constitute trade secrets, not known outside
Contractor's business, known only to a limited extent and only by a limited
number of employees of Contractor, safeguarded while in Contractor's
possession, extremely valuable to Contractor, and could be extremely
valuable to Contractor's competitors by virtue of reflecting Contractor's
contemplated techniques of construction. Subject to the provisions
herein, District agrees to safeguard the Escrow Bid Documentation, and all
information contained therein, against disclosure to the fullest extent
permitted by law.

SAN RAFAEL CITY SCHOOLS ESCROW BID DOCUMENTATION
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3. Format and Contents of Escrow Bid Documentation

a. Contractor may submit Escrow Bid Documentation in its usual cost-
estimating format; a standard format is not required. The Escrow Bid
Documentation shall be submitted in the language (e.g., English) of the
specification.

b. Escrow Bid Documentation must clearly itemize the estimated costs of
performing the work of each bid item contained in the bid schedule,
separating bid items into sub-items as required to present a detailed cost
estimate and allow a detailed cost review. The Escrow Bid Documentation
shall include all subcontractor bids or quotes, supplier bids or quotes,
quantity takeoffs, crews, equipment, calculations of rates of production
and progress, copies of quotes from subcontractors and suppliers, and
memoranda, narratives, add/deduct sheets, and all other information used
by the Contractor to arrive at the prices contained in the bid proposal.
Estimated costs should be broken down into Contractor's usual estimate
categories such as direct labor, repair labor, equipment ownership and
operation, expendable materials, permanent materials, and subcontract
costs as appropriate. Plant and equipment and indirect costs should be
detailed in the Contractor's usual format. The Contractor's allocation of
indirect costs, contingencies, markup, and other items to each bid item
shall be identified.

C. All costs shall be identified. For bid items amounting to less than
$10,000, estimated unit costs are acceptable without a detailed cost
estimate, provided that labor, equipment, materials, and subcontracts, as
applicable, are included and provided that indirect costs, contingencies,
and markup, as applicable, are allocated.

d. Bid Documentation provided by District should not be included in the
Escrow Bid Documentation unless needed to comply with the following
requirements.

4. Submittal of Escrow Bid Documentation

a. The Escrow Bid Documentation shall be submitted by the Contractor in a
sealed container within SEVEN (7) calendar days after the date of the
Notice of Award. The container shall be clearly marked on the outside
with the Contractor's name, date of submittal, project name and the
words “Escrow Bid Documentation - Intended to be opened in the
presence of Authorized Representatives of Both District and Contractor”.

b. By submitting Escrow Bid Documentation, Contractor represents that the
material in the Escrow Bid Documentation constitutes all the documentary
information used in preparation of the bid and that the Contractor has
personally examined the contents of the Escrow Bid Documentation
container and has found that the documents in the container are
complete.

SAN RAFAEL CITY SCHOOLS ESCROW BID DOCUMENTATION
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C. If Contractor's proposal is based upon subcontracting any part of the
work, each subcontractor whose total subcontract price exceeds 5 percent
of the total contract price proposed by Contractor, shall provide separate
Escrow Documents to be included with those of Contractor. Those
documents shall be opened and examined in the same manner and at the
same time as the examination described above for Contractor.

d. If Contractor wishes to subcontract any portion of the Work after award,
District retains the right to require Contractor to submit Escrow
Documents for the Subcontractor before the subcontract is approved.

5. Storage, Examination and Final Disposition of Escrow Bid Documentation

a. The Escrow Bid Documentation will be placed in escrow, for the life of the
Contract, in a mutually agreeable institution. The cost of storage will be
paid by Contractor for the duration of the project until final Contract
payment. The storage facilities shall be the appropriate size for all the
Escrow Bid Documentation and located conveniently to both District's and
Contractor's offices.

b. The Escrow Bid Documentation shall be examined by both District and
Contractor, at any time deemed necessary by either District or Contractor,
to assist in the negotiation of price adjustments and change orders or the
settlement of disputes and claims. In the case of legal proceedings,
Escrow Bid Documentation shall be used subject to the terms of an
appropriate protective order if requested by Contractor and ordered by a
court of competent jurisdiction. Examination of the Escrow Bid
Documentation is subject to the following conditions:

(1) As trade secrets, the Escrow Bid Documentation is proprietary and
confidential to the extent allowed by law.

(2) District and Contractor shall each designate, in writing to the other
party SEVEN (7) calendar days prior to any examination, the
names of representatives who are authorized to examine the
Escrow Bid Documentation. No other person shall have access to
the Escrow Bid Documentation.

(3) Access to the documents may take place only in the presence of
duly designated representatives of the District and Contractor. If
Contractor fails to designate a representative or appear for joint
examination on SEVEN (7) calendar days’ notice, then the District
representative may examine the Escrow Bid Documents alone upon
an additional THREE (3) calendar days’ notice if a representative
of the Contractor does not appear at the time set.

(4) If a subcontractor has submitted sealed information to be included
in the Escrow Bid Documents, access to those documents may take
place only in the presence of a duly designated representative of
the District, Contractor and that subcontractor. If that
subcontractor fails to designate a representative or appear for joint
examination on SEVEN (7) calendar days’ notice, then the District
representative and/or the Contractor may examine the Escrow Bid
Documentation without that subcontractor present upon an
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additional THREE (3) calendar days’ notice if a representative of
that subcontractor does not appear at the time set.

The Escrow Bid Documentation will be returned to Contractor at such time
as the Contract has been completed and final settlement has been

achieved.

END OF DOCUMENT
03/29/21

SAN RAFAEL CITY SCHOOLS ESCROW BID DOCUMENTATION
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DOCUMENT 00 61 13.13

PERFORMANCE BOND
(100% of Contract Price)

(Note: Contractor must use this form, NOT a surety company form.)

KNOW ALL PERSONS BY THESE PRESENTS:

WHEREAS, the governing board (“Board”) of the San Rafael City Schools, ("District”) and
(“Principal”) have

entered into a contract for the furnishing of all materials and labor, services and
transportation, necessary, convenient, and proper to perform the following project:

Terra Linda High School Campus Painting Project

(“Project” or “Contract”) which Contract dated , 20 , and all of
the Contract Documents attached to or forming a part of the Contract, are hereby referred
to and made a part hereof; and

WHEREAS, said Principal is required under the terms of the Contract to furnish a bond for
the faithful performance of the Contract.

NOW, THEREFORE, the Principal and

(“Surety”) are held and firmly bound unto the Board of the District in the penal sum of

Dollars ($ ), lawful money of the United States, for the payment of
which sum well and truly to be made we bind ourselves, our heirs, executors,
administrators, successors, and assigns jointly and severally, firmly by these presents, to:

- Promptly perform all the work required to complete the Project; and

- Pay to the District all damages the District incurs as a result of the Principal’s
failure to perform all the Work required to complete the Project.

Or, at the District’s sole discretion and election, the Surety shall obtain a bid or bids for
completing the Contract in accordance with its terms and conditions, and upon
determination by the District of the lowest responsible bidder, arrange for a contract
between such bidder and the District and make available as Work progresses sufficient
funds to pay the cost of completion less the “balance of the Contract Price,” and to pay
and perform all obligations of Principals under the Contract, including, without limitation,
all obligations with respect to warranties, guarantees and the payment of liquidated
damages. The term “balance of the Contract Price,” as used in this paragraph, shall mean
the total amount payable to Principal by the District under the Contract and any
modifications thereto, less the amount previously paid by the District to the Principal, less
any withholdings by the District allowed under the Contract. District shall not be required
or obligated to accept a tender of a completion contractor from the Surety for any or no
reason.

The condition of the obligation is such that, if the above bound Principal, its heirs,
executors, administrators, successors, or assigns, shall in all things stand to and abide by,
and well and truly keep and perform the covenants, conditions, and agreements in the

SAN RAFAEL CITY SCHOOLS PERFORMANCE BOND
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Contract and any alteration thereof made as therein provided, on its part to be kept and
performed at the time and in the intent and meaning, including all contractual guarantees
and warrantees of materials and workmanship, and shall indemnify and save harmless the
District, its trustees, officers and agents, as therein stipulated, then this obligation shall
become null and void, otherwise it shall be and remain in full force and virtue.

Surety expressly agrees that the District may reject any contractor or subcontractor
proposed by Surety to fulfill its obligations in the event of default by the Principal. Surety
shall not utilize Principal in completing the Work nor shall Surety accept a Bid from
Principal for completion of the Work if the District declares the Principal to be in default
and notifies Surety of the District’s objection to Principal’s further participation in the
completion of the Work.

As a condition precedent to the satisfactory completion of the Contract, the above
obligation shall hold good for a period equal to the warranty and/or guarantee period of
the Contract, during which time Surety’s obligation shall continue if Contractor shall fail
to make full, complete, and satisfactory repair and replacements and totally protect the
District from loss or damage resulting from or caused by defective materials or faulty
workmanship. The obligations of Surety hereunder shall continue so long as any obligation
of Contractor remains. Nothing herein shall limit the District’s rights or the Contractor or
Surety’s obligations under the Contract, law or equity, including, but not limited to,
California Code of Civil Procedure section 337.15.

The Surety, for value received, hereby stipulates and agrees that no change, extension of
time, alteration, or addition to the terms of the contract or to the work to be performed
thereunder or the specifications accompanying the same shall in any way affect its
obligation on this bond. The Surety also stipulates and agrees that it shall not be
exonerated or released from the obligation of this bond by any overpayment or
underpayment by the District that is based upon estimates approved by the Architect.
The Surety does hereby waive notice of any such change, extension of time, alteration, or
addition to the terms of the Contract or to the work or to the specifications.

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which
shall for all purposes be deemed an original thereof, have been duly executed by the

Principal and Surety above named, on the day of , 20
Principal Surety
By By

Name of California Agent of Surety

Address of California Agent of Surety

Telephone No. of California Agent of
Surety

Contractor must attach a Notarial Acknowledgment for all Surety's signatures
and a Power of Attorney and Certificate of Authority for Surety. The California
Department of Insurance must authorize the Surety to be an admitted surety
insurer.
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END OF DOCUMENT
03/29/21
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DOCUMENT 00 61 13.16

PAYMENT BOND
Contractor's Labor & Material Bond
(100% Of Contract Price)

(Note: Contractor must use this form, NOT a surety company form.)
KNOW ALL PERSONS BY THESE PRESENTS:

WHEREAS, the governing board (“Board”) of the San Rafael City Schools, ("District”) and
(“Principal”) have
entered into a contract for the furnishing of all materials and labor, services and
transportation, necessary, convenient, and proper to perform the following project:

Terra Linda High School Campus Painting Project

(“Project” or “"Contract”) which Contract dated , 20 , and all of
the Contract Documents attached to or forming a part of the Contract, are hereby referred
to and made a part hereof; and

WHEREAS, pursuant to law and the Contract, the Principal is required, before entering
upon the performance of the work, to file a good and sufficient bond with the body by
which the Contract is awarded in an amount equal to one hundred percent (100%) of the
Contract price, to secure the claims to which reference is made in sections 9000 through
9510 and 9550 through 9566 of the Civil Code, and division 2, part 7, of the Labor Code.

NOW, THEREFORE, the Principal and

(“Surety”) are held and firmly bound unto all laborers, material men, and other persons
referred to in said statutes in the sum of

Dollars ($ ), lawful money of the United States,
being a sum not less than the total amount payable by the terms of Contract, for the
payment of which sum well and truly to be made, we bind ourselves, our heirs, executors,
administrators, successors, or assigns, jointly and severally, by these presents.

The condition of this obligation is that if the Principal or any of its subcontractors, or their
heirs, executors, administrators, successors, or assigns of any, all, or either of them shall
fail to pay for any labor, materials, provisions, or other supplies, used in, upon, for or
about the performance of the work contracted to be done, or for any work or labor thereon
of any kind, or for amounts required to be deducted, withheld, and paid over to the
Employment Development Department from the wages of employees of the Principal or
any of his or its subcontractors of any tier under Section 13020 of the Unemployment
Insurance Code with respect to such work or labor, that the Surety will pay the same in
an amount not exceeding the amount herein above set forth, and also in case suit is
brought upon this bond, will pay a reasonable attorney’s fee to be awarded and fixed by
the court, and to be taxed as costs and to be included in the judgment therein rendered.

It is hereby expressly stipulated and agreed that this bond shall inure to the benefit of
any and all persons, companies, and corporations entitled to file claims under section 9100
of the Civil Code, so as to give a right of action to them or their assigns in any suit brought
upon this bond.
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Should the condition of this bond be fully performed, then this obligation shall become
null and void; otherwise it shall be and remain in full force and affect.

And the Surety, for value received, hereby stipulates and agrees that no change, extension
of time, alteration, or addition to the terms of Contract or the specifications accompanying
the same shall in any manner affect its obligations on this bond, and it does hereby waive
notice of any such change, extension, alteration, or addition.

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which
shall for all purposes be deemed an original thereof, have been duly executed by the

Principal and Surety above named, on the day of , 20
Principal Surety
By By

Name of California Agent of Surety

Address of California Agent of Surety

Telephone No. of California Agent of Surety

Contractor must attach a Notarial Acknowledgment for all Surety's signatures
and a Power of Attorney and Certificate of Authority for Surety. The California
Department of Insurance must authorize the Surety to be an admitted surety
insurer.

END OF DOCUMENT
03/29/21
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DOCUMENT 00 63 57

PROPOSED CHANGE ORDER FORM

San Rafael City Schools
310 Nova Albion Way
San Rafael, CA 94903

Project: Date:
Bid No.: DSA File No.:
RFI #: DSA Appl. No.:

Contractor hereby submits for District’s review and evaluation this Proposed Change Order

("PCO"), submitted in accordance with and subject to the terms of the Contract Documents,
including Sections 17.7 and 17.8 of the General Conditions. Any spaces left blank below are
deemed no change to cost or time.

Contractor understands and acknowledges that documentation supporting Contractor’s PCO must
be attached and included for District review and evaluation. Contractor further understands and
acknowledges that failure to include documentation sufficient to, in District’s discretion, support

some or all of the PCO, shall result in a rejected PCO.

WORK PERFORMED OTHER THAN BY CONTRACTOR ADD DEDUCT
(a) Material (attach suppliers’ invoice or itemized quantity
and unit cost plus sales tax)
(b) Add Labor (attach itemized hours and rates, fully
encumbered)
(o) Add Equipment (attach suppliers’ invoice)
(d) Subtotal
(e) Add overhead and profit for any and all tiers of
Subcontractor, the total not to exceed ten percent
(10%) of Item (d)
(f) Subtotal
(9) Add Overhead and Profit for Contractor, not to
exceed five percent (5%) of Item (f)
(h) Subtotal
() Add Bond and Insurance, not to exceed one and a half
percent (1.5%) of Item (h)
6)) TOTAL
(k) Time (zero unless indicated; “TBD” not permitted) Calendar
Days

SAN RAFAEL CITY SCHOOLS
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WORK PERFORMED BY CONTRACTOR ADD DEDUCT
(a) Material (attach itemized quantity and unit cost plus
sales tax)
(b) Add Labor (attach itemized hours and rates, fully
encumbered)
(o) Add Equipment (attach suppliers’ invoice)
(d) Subtotal
(e) Add Overhead and Profit for Contractor, not to
exceed fifteen percent (10%) of Item (d)
(A Subtotal
(9) Add Bond and Insurance, not to exceed one and a half
percent (1.5%) of Item (f)
(h) TOTAL
(i) Time (zero unless indicated; “TBD” not permitted) Calendar
Days

The undersigned Contractor approves the foregoing as to the changes, if any, to the
Contract Price specified for each item, and as to the extension of time allowed, if any, for
completion of the entire Work as stated herein, and agrees to furnish all labor, materials,
and service, and perform all work necessary to complete any additional work specified for
the consideration stated herein. Submission of sums which have no basis in fact or which
Contractor knows are false are at the sole risk of Contractor and may be a violation of the
False Claims Act set forth under Government Code section 12650 et seq. It is understood
that the changes herein to the Contract shall only be effective when approved by the
governing board of the District.

It is expressly understood that the value of the extra Work or changes expressly includes
any and all of the Contractor’s costs and expenses, direct and indirect, resulting from
additional time required on the Project or resulting from delay to the Project including,
without limitation, cumulative impacts. Contractor is not entitled to separately recover
amounts for overhead or other indirect costs. Any costs, expenses, damages, or time
extensions not included are deemed waived.

SUBMITTED BY:

Contractor:

[Name] Date

END OF DOCUMENT
03/29/21
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DOCUMENT 00 65 19.26

AGREEMENT AND RELEASE OF ANY AND ALL CLAIMS

THIS AGREEMENT AND RELEASE OF CLAIMS (“Agreement and Release”) IS MADE AND
ENTERED INTO THIS DAY OF , 20 by and between
the SAN RAFAEL CITY SCHOOLS (“District”) and
(“Contractor”), whose place of business is

RECITALS

WHEREAS, District and Contractor entered into PROJECT/CONTRACT NO.:
(“Contract” or “"Project”) in the County of Marin, California; and

WHEREAS, the Work under the Contract was completed on , and a
Notice of Completion was recorded with the County Recorder on .

NOW, THEREFORE, it is mutually agreed between District and Contractor as follows:

AGREEMENT AND RELEASE

1. Contractor will only be assessed liquidated damages as detailed below:
Original Contract Sum $
Modified Contract Sum $
Payment to Date $
Liquidated Damages $

Payment Due Contractor $

2. Subject to the provisions hereof, District shall forthwith pay to Contractor the
undisputed sum of Dollars ($ ) under
the Contract, less any amounts represented by any notice to withhold funds on file
with District as of the date of such payment.

3. Contractor acknowledges and hereby agrees that there are no unresolved or
outstanding claims in dispute against District arising from the performance of work
under the Contract, except for the claims described in Paragraph 4 and continuing
obligations described in Paragraph 6. It is the intention of the parties in executing
this Agreement and Release that this Agreement and Release shall be effective as
a full, final and general release of all claims, demands, actions, causes of action,
obligations, costs, expenses, damages, losses and liabilities of Contractor against
District and all of its respective agents, employees, trustees, inspectors, assignees,
consultants and transferees, except for any Disputed Claim that may be set forth
in Paragraph 4 and the continuing obligations described in Paragraph 6 hereof.

SAN RAFAEL CITY SCHOOLS AGREEMENT AND RELEASE
TLHS - CAMPUS PAINTING OF ANY AND ALL CLAIMS
DOCUMENT 00 65 19.26 -1



The following claims are disputed (hereinafter, the "Disputed Claims") and are
specifically excluded from the operation of this Agreement and Release:

Claim No. Description of Claim Amount of Claim Date Claim
Submitted
$
$
$
$
$
$

[If further space is required, attach additional sheets showing the required
information.]

Consistent with California Public Contract Code section 7100, Contractor hereby
agrees that, in consideration of the payment set forth in Paragraph 2 hereof,
Contractor hereby releases and forever discharges District, all its agents,
employees, inspectors, assignees, and transferees from any and all liability, claims,
demands, actions, or causes of action of whatever kind or nature arising out of or
in any way concerned with the Work under the Contract.

Guarantees and warranties for the Work, and any other continuing obligation of
Contractor, including without limitation, the duty to defend, indemnify and hold
harmless the District, shall remain in full force and effect as specified in the
Contract Documents.

7. Contractor hereby waives the provisions of California Civil Code section 1542 which
provides as follows:

A GENERAL RELEASE DOES NOT EXTEND TO CLAIMS THAT THE
CREDITOR OR RELEASING PARTY DOES NOT KNOW OR SUSPECT TO
EXIST IN HIS OR HER FAVOR AT THE TIME OF EXECUTING THE
RELEASE AND THAT, IF KNOWN BY HIM OR HER, WOULD HAVE
MATERIALLY AFFECTED HIS OR HER SETTLEMENT WITH THE
DEBTOR OR RELEASED PARTY.

8. The provisions of this Agreement and Release are contractual in nature and not
mere recitals and shall be considered independent and severable. If any such
provision or any part thereof shall be at any time held invalid in whole or in part
under any federal, state, county, municipal, or other law, ruling, or regulations,
then such provision, or part thereof, shall remain in force and effect to the extent
permitted by law, and the remaining provisions of this Agreement and Release shall
also remain in full force and effect, and shall be enforceable.
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9. All rights of District shall survive completion of the Work or termination of Contract,
and execution of this Release.

* * * CAUTION: THIS IS A RELEASE - READ BEFORE EXECUTING * * *
SAN RAFAEL CITY SCHOOLS

Signature:

Print Name:

Title:

CONTRACTOR:

Signature:

Print Name:

Title:

END OF DOCUMENT
03/29/21
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DOCUMENT 00 65 36
GUARANTEE FORM
("Contractor") hereby agrees that the

(“"Work"” of Contractor) which Contractor has installed for the San
Rafael City Schools ("District") for the following project:

PROJECT: Terra Linda High School - Campus Painting

(“Project” or “Contract”) has been performed in accordance with the requirements of the
Contract Documents and that the Work as installed will fulfill the requirements of the
Contract Documents.

The undersigned agrees to repair or replace any or all of such Work that may prove to be
defective in workmanship or material together with any other adjacent Work that may be
displaced in connection with such replacement within a period of two (2) years from the
date of completion as defined in Public Contract Code section 7107, subdivision ©,
ordinary wear and tear and unusual abuse or neglect excepted. The date of completion
is , 20

In the event of the undersigned’s failure to comply with the above-mentioned conditions
within a reasonable period of time, as determined by the District, but not later than seven
(7) days after being notified in writing by the District, the undersigned authorizes the
District to proceed to have said defects repaired and made good at the expense of the
undersigned. The undersigned shall pay the costs and charges therefor upon demand.

Date:

Proper Name of Contractor:

Signature:

Print Name:

Title:

Representatives to be contacted for service subject to terms of Contract:

Name:
Address:
Phone No.:
Email:
END OF DOCUMENT
03/29/21
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SECTION 01 11 00

SUMMARY OF WORK

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS
All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:
A. General Conditions, including, without limitation, Site Access Conditions and
Requirements;
B. Special Conditions.
1.02 SUMMARY OF WORK COVERED BY CONTRACT DOCUMENTS
A. The Work of this Contract consists of the following:
Painting of TLHS Campus per the elevation drawings as well as covered
canopies not shown on the elevations.
1.03 CONTRACTS
A. Perform the Work under a single, fixed-price Contract.
1.04 WORK BY OTHERS
A. Work on the Project that will be performed and completed prior to the start
of the Work of this Contract:
[FILL IN OR MODIFY AS APPROPRIATE]
(1) Lead paint removal/abatement.
1.05 CODES, REGULATIONS, AND STANDARDS
A. The codes, regulations, and standards adopted by the state and federal
agencies having jurisdiction shall govern minimum requirements for this
Project. Where codes, regulations, and standards conflict with the Contract
Documents, these conflicts shall be brought to the immediate attention of
the District and the Architect.
B. Codes, regulations, and standards shall be as published effective as of date
of bid opening, unless otherwise specified or indicated.
1.06 PROJECT RECORD DOCUMENTS
A. Contractor shall maintain on Site one set of the following record documents;
Contractor shall record actual revisions to the Work:
(1) Contract Drawings.
SAN RAFAEL CITY SCHOOLS SUMMARY OF WORK
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(2) Specifications.

(3) Addenda.

(4) Change Orders and other modifications to the Contract.

(5) Reviewed shop drawings, product data, and samples.

(6) Field test records.

(7) Inspection certificates.

(8) Manufacturer's certificates.

Contractor shall store Record Documents separate from documents used for
construction. Provide files, racks, and secure storage for Record Documents
and samples.

Contractor shall record information concurrent with construction progress.

Specifications: Contractor shall legibly mark and record at each product
section of the Specifications the description of the actual product(s)
installed, including the following:

(1) Manufacturer's name and product model and number.

(2) Product substitutions or alternates utilized.

(3) Changes made by Addenda and Change Orders and written
directives.

1.07 EXAMINATION OF EXISTING CONDITIONS

A.

Contractor shall be held to have examined the Project Site and acquainted
itself with the conditions of the Site and of the streets or roads approaching
the Site.

Prior to commencement of Work, Contractor shall survey the Site and
existing buildings and improvements to observe existing damage and
defects such as cracks, sags, broken, missing or damaged glazing, other
building elements and Site improvements, and other damage.

Should Contractor observe cracks, sags, and other damage to and defects
of the Site and adjacent buildings, paving, and other items not indicated in
the Contract Documents, Contractor shall immediately report same to the
District and the Architect.

1.08 CONTRACTOR'S USE OF PREMISES

A.

If unoccupied and only with District’s prior written approval, Contractor may
use the building(s) at the Project Site without limitation for its operations,
storage, and office facilities for the performance of the Work. If the District
chooses to beneficially occupy any building(s), Contractor must obtain the
District's written approval for Contractor's use of spaces and types of

SAN RAFAEL CITY SCHOOLS SUMMARY OF WORK
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operations to be performed within the building(s) while so occupied.
Contractor's access to the building(s) shall be limited to the areas indicated.

If the space at the Project Site is not sufficient for Contractor's operations,
storage, office facilities and/or parking, Contractor shall arrange and pay
for any additional facilities needed by Contractor.

Contractor shall not interfere with use of or access to occupied portions of
the building(s) or adjacent property.

Contractor shall maintain corridors, stairs, halls, and other exit-ways of
building clear and free of debris and obstructions at all times.

No one other than those directly involved in the demolition and
construction, or specifically designated by the District or the Architect shall
be permitted in the areas of work during demolition and construction
activities.

The Contractor shall install the construction fence and maintain that it will
be locked when not in use. Keys to this fencing will be provided to the
District.

1.09 PROTECTION OF EXISTING STRUCTURES AND UTILITIES

A.

The Drawings show above-grade and below-grade structures, utility lines,
and other installations that are known or believed to exist in the area of the
Work. Contractor shall locate these existing installations before proceeding
with excavation and other operations that could damage same; maintain
them in service, where appropriate; and repair damage to them caused by
the performance of the Work. Should damage occur to these existing
installations, the costs of repair shall be at the Contractor's expense and
made to the District's satisfaction.

Contractor shall be alert to the possibility of the existence of additional
structures and utilities. If Contractor encounters additional structures and
utilities, Contractor will immediately report to the District for disposition of
same as indicated in the General Conditions.

1.10 UTILITY SHUTDOWNS AND INTERRUPTIONS

A.

Contractor shall give the District a minimum of three (3) days written notice
in advance of any need to shut off existing utility services or to effect
equipment interruptions. The District will set exact time and duration for
shutdown, and will assist Contractor with shutdown. Work required to re-
establish utility services shall be performed by the Contractor.

Contractor shall obtain District's written approval as indicated in the General
Conditions in advance of deliveries of material or equipment or other
activities that may conflict with District's use of the building(s) or adjacent
facilities.

SAN RAFAEL CITY SCHOOLS SUMMARY OF WORK
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1.11 STRUCTURAL INTEGRITY
A. Contractor shall be responsible for and supervise each operation and work
that could affect structural integrity of various building elements, both
permanent and temporary.

B. Contractor shall include structural connections and fastenings as indicated
or required for complete performance of the Work.

PART 2 - PRODUCTS Not Used.

PART 3 - EXECUTION Not Used.

END OF SECTION
03/26/21
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SECTION 01 21 00

ALLOWANCES
PART 1 - GENERAL
1.1 SECTION INCLUDES

A. Section includes administrative and procedural requirements governing
allowances.

B. Types of allowances include the following:

1. Lump-sum allowances for non-specified work.
1.2 RELATED SECTIONS

A. Section 01 10 00 - Summary of Work.

B. Section 01 29 00 - Application for Payment and Conditional and
Unconditional Waiver and Release Forms.

C. Section 01 33 00 -Submittals.

1.3 ACTION SUBMITTALS

A. Submit proposals for purchase of products or systems included in

allowances in the form specified for Change Orders.
1.4 INFORMATIONAL SUBMITTALS

A. Submit invoices or delivery slips to show actual quantities of materials
delivered to the site for use in fulfillment of each allowance.

B. Submit time sheets and other documentation to show labor time and cost
for installation of allowance items that include installation as part of the
allowance.

C. Coordinate and process submittals for allowance items in same manner as
for other portions of the Work.

1.5 LUMP-SUM ALLOWANCES

A. Included in the Contract, a stipulated sum/price of 10% of the
construction cost, as included in the base bid, as an allowance for
Unforeseen Conditions and Owner Requested Changes within the limits set
forth in the Contract Documents. This Allowance shall not be utilized without
written approval by the District.

B. Contractor’s costs, without overhead and profit, for products, delivery,
installation, labor, insurance, payroll, taxes, bonding and equipment rental
will be included in Allowance Expenditure Directive authorizing expenditure
of funds from this Allowance. No overhead and profit shall be added to the
Allowance Expenditure Directive.

C. Funds will be drawn from Allowance only with District approval evidenced
by an Allowance Expenditure Directive.

D. At Contract closeout, funds remaining in Allowance will be credited to
District by Change Order.

SAN RAFAEL CITY SCHOOLS ALLOWANCES
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E. Whenever costs are more than the Allowance, the amount covered by the
Allowance will be approved at cost. The Contract Price shall be adjusted by
Change Order for amounts in excess of the Allowance.
PART 2 -PRODUCTS
Not used.

PART 3 - EXECUTION

Not used.

END OF SECTION
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SECTION 01 25 13

PRODUCT OPTIONS AND SUBSTITUTIONS

PART 1 - GENERAL

1.01

1.02

SAN RAFAEL CITY SCHOOLS

RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

B.

C.

Instructions to Bidders;

General Conditions, including, without limitation, Substitutions For Specified
Items; and

Special Conditions.

SUBSTITUTIONS OF MATERIALS AND EQUIPMENT

A.

Catalog numbers and specific brands or trade names followed by the
designation "or equal" are used in conjunction with material and equipment
required by the Specifications to establish the standards of quality, utility,
and appearance required. Substitutions which are equal in quality, utility,
and appearance to those specified may be reviewed subject to the
provisions of the General Conditions.

Wherever more than one manufacturer's product is specified, the first-
named product is the basis for the design used in the work and the use of
alternative-named manufacturers' products or substitutes may require
modifications in that design. If such alternatives are proposed by
Contractor and are approved by the District and/or the Architect, Contractor
shall assume all costs required to make necessary revisions and
modifications of the design resulting from the substitutions requested by
the Contractor.

When materials and equipment are specified by first manufacturer's name
and product number, second manufacturer's name and "or approved equal,"
supporting data for the second product, if proposed by Contractor, shall be
submitted in accordance with the requirements for substitutions. The
District’s Board has found and determined that certain item(s) shall be used
on this Project based on the purpose(s) indicated pursuant to Public
Contract Code section 3400(c). These findings, as well as the products and
brand or trade names, have been identified in the Notice to Bidders.

The Contractor will not be allowed to substitute specified items unless the
request for substitution is submitted as follows:

(1) District must receive any notice of request for substitution of a
specified item a minimum of ten (10) calendar days prior to bid
opening.

(2) Within 35 days after the date of the Notice of Award, the Contractor
shall submit data substantiating the request(s) for all substitution(s)

PRODUCT OPTIONS AND SUBSTITUTIONS

TLHS - CAMPUS PAINTING SECTION 01 2513 -1



containing sufficient information to assess acceptability of product
or system and impact on Project, including, without limitation, the
requirements specified in the Special Conditions and the technical
Specifications. Insufficient information shall be grounds for rejection
of substitution.

E. If the District and/or Architect, in reviewing proposed substitute materials
and equipment, require revisions or corrections to be made to previously
accepted Shop Drawings and supplemental supporting data to be
resubmitted, Contractor shall promptly do so. If any proposed substitution
is judged by the District and/or Architect to be unacceptable, the specified
material or equipment shall be provided.

F. Samples may be required. Tests required by the District and/or Architect
for the determination of quality and utility shall be made at the expense of
Contractor, with acceptance of the test procedure first given by the District.

G. In reviewing the supporting data submitted for substitutions, the District
and/or Architect will use for purposes of comparison all the characteristics
of the specified material or equipment as they appear in the manufacturer's
published data even though all the characteristics may not have been
particularly mentioned in the Contract Documents. If more than two (2)
submissions of supporting data are required, the cost of reviewing the
additional supporting data shall be borne by Contractor, and the District will
deduct the costs from the Contract Price. The Contractor shall be
responsible for any re-design costs occasioned by District's acceptance
and/or approval of any substitute.

H. The Contractor shall, in the event that a substitute is less costly than that
specified, credit the District with one hundred percent (100%) of the net
difference between the substitute and the originally specified material. In
this event, the Contractor agrees to execute a deductive Change Order to
reflect that credit. In the event Contractor furnishes a material, process,
or article more expensive than that specified, the difference in the cost of
that material, process, or article so furnished shall be borne by Contractor.

I. In no event shall the District be liable for any increase in Contract Price or
Contract Time due to any claimed delay in the evaluation of any proposed
substitute or in the acceptance or rejection of any proposed substitute.

PART 2 - PRODUCTS Not Used.

PART 3 - EXECUTION Not Used.

END OF SECTION
03/26/21
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SECTION 01 26 00
CHANGES IN THE WORK
CONTRACTOR SHALL COMPLY WITH ALL APPLICABLE PROVISIONS IN THE

AGREEMENT, GENERAL CONDITIONS, AND SPECIAL CONDITIONS, IF USED,
RELATED TO CHANGES AND/OR REQUESTS FOR CHANGES.

END OF SECTION
03/26/21
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SECTION 01 29 00

APPLICATION FOR PAYMENT AND
CONDITIONAL AND UNCONDITIONAL WAIVER AND RELEASE FORMS

CONTRACTOR SHALL COMPLY WITH ALL PROVISIONS IN THE GENERAL
CONDITIONS RELATED TO APPLICATIONS FOR PAYMENT AND/OR PAYMENTS.

SAN RAFAEL CITY SCHOOLS APPLICATION FOR PAYMENT AND
TLHS - CAMPUS PAINTING CONDITIONAL AND UNCONDITIONAL WAIVER AND
RELEASE FORMS
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CONDITIONAL WAIVER AND RELEASE
ON PROGRESS PAYMENT
(CIVIL CODE SECTION 8132)

NOTICE: THIS DOCUMENT WAIVES THE CLAIMANT'S LIEN, STOP PAYMENT NOTICE, AND
PAYMENT BOND RIGHTS EFFECTIVE ON RECEIPT OF PAYMENT. A PERSON SHOULD NOT RELY
ON THIS DOCUMENT UNLESS SATISFIED THAT THE CLAIMANT HAS RECEIVED PAYMENT.

Name of Claimant:

Name of Customer:

Job Location:

Owner:

Through Date:

Conditional Waiver and Release

This document waives and releases lien, stop payment notice, and payment bond rights the
claimant has for labor and service provided, and equipment and material delivered, to the
customer on this job through the Through Date of this document. Rights based upon labor
or service provided, or equipment or material delivered, pursuant to a written change order
that has been fully executed by the parties prior to the date that this document is signed by
the claimant, are waived and released by this document, unless listed as an Exception below.
This document is effective only on the claimant's receipt of payment from the financial
institution on which the following check is drawn:

Maker of Check:

Amount of Check: $

Check Payable to:

Exceptions
This document does not affect any of the following:
(1) Retentions.
(2) Extras for which the claimant has not received payment.

(3) The following progress payments for which the claimant has previously given a
conditional waiver and release but has not received payment:

Date(s) of waiver and release:

Amount(s) of unpaid progress payment(s): $

SAN RAFAEL CITY SCHOOLS APPLICATION FOR PAYMENT AND
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(4) Contract rights, including (A) a right based on rescission, abandonment, or
breach of contract, and (B) the right to recover compensation for work not
compensated by the payment.

Claimant's Signature:

Claimant's Title:

Date of Signature:

SAN RAFAEL CITY SCHOOLS APPLICATION FOR PAYMENT AND
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UNCONDITIONAL WAIVER AND RELEASE
ON PROGRESS PAYMENT
(CIVIL CODE SECTION 8134)

NOTICE TO CLAIMANT: THIS DOCUMENT WAIVES AND RELEASES LIEN, STOP PAYMENT
NOTICE, AND PAYMENT BOND RIGHTS UNCONDITIONALLY AND STATES THAT YOU HAVE
BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS ENFORCEABLE AGAINST
YOU IF YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE NOT BEEN PAID,
USE A CONDITIONAL WAIVER AND RELEASE FORM.

Name of Claimant:

Name of Customer:

Job Location:

Owner:

Through Date:

Unconditional Waiver and Release

This document waives and releases lien, stop payment notice, and payment bond rights the
claimant has for labor and service provided, and equipment and material delivered, to the
customer on this job through the Through Date of this document. Rights based upon labor
or service provided, or equipment or material delivered, pursuant to a written change order
that has been fully executed by the parties prior to the date that this document is signed by
the claimant, are waived and released by this document, unless listed as an Exception below.
The claimant has received the following progress payment: $

Exceptions
This document does not affect any of the following:
(1) Retentions.
(2) Extras for which the claimant has not received payment.
(3) Contract rights, including (A) a right based on rescission, abandonment, or
breach of contract, and (B) the right to recover compensation for work not

compensated by the payment.

Claimant's Signature:

Claimant's Title:

Date of Signature:

SAN RAFAEL CITY SCHOOLS APPLICATION FOR PAYMENT AND
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CONDITIONAL WAIVER AND RELEASE
ON FINAL PAYMENT
(CIVIL CODE SECTION 8136)

NOTICE: THIS DOCUMENT WAIVES THE CLAIMANT'S LIEN, STOP PAYMENT NOTICE, AND
PAYMENT BOND RIGHTS EFFECTIVE ON RECEIPT OF PAYMENT. A PERSON SHOULD NOT RELY
ON THIS DOCUMENT UNLESS SATISFIED THAT THE CLAIMANT HAS RECEIVED PAYMENT.

Name of Claimant:

Name of Customer:

Job Location:

Owner:

Conditional Waiver and Release

This document waives and releases lien, stop payment notice, and payment bond rights the
claimant has for labor and service provided, and equipment and material delivered, to the
customer on this job. Rights based upon labor or service provided, or equipment or material
delivered, pursuant to a written change order that has been fully executed by the parties prior
to the date that this document is signed by the claimant, are waived and released by this
document, unless listed as an Exception below. This document is effective only on the
claimant's receipt of payment from the financial institution on which the following check is
drawn:

Maker of Check:

Amount of Check: $

Check Payable to:

Exceptions

This document does not affect any of the following:

Disputed claims for extras in the amount of: $

Claimant's Signature:

Claimant's Title:

Date of Signature:
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UNCONDITIONAL WAIVER AND RELEASE
ON FINAL PAYMENT
(CIVIL CODE SECTION 8138)

NOTICE TO CLAIMANT: THIS DOCUMENT WAIVES AND RELEASES LIEN, STOP PAYMENT
NOTICE, AND PAYMENT BOND RIGHTS UNCONDITIONALLY AND STATES THAT YOU HAVE
BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS ENFORCEABLE AGAINST
YOU IF YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE NOT BEEN PAID,
USE A CONDITIONAL WAIVER AND RELEASE FORM.

Name of Claimant:

Name of Customer:

Job Location:

Owner:

Unconditional Waiver and Release

This document waives and releases lien, stop payment notice, and payment bond rights the
claimant has for all labor and service provided, and equipment and material delivered, to the
customer on this job. Rights based upon labor or service provided, or equipment or material
delivered, pursuant to a written change order that has been fully executed by the parties prior
to the date that this document is signed by the claimant, are waived and released by this
document, unless listed as an Exception below. The claimant has been paid in full.

Exceptions

This document does not affect any of the following:

Disputed claims for extras in the amount of: $

Claimant's Signature:

Claimant's Title:

Date of Signature:
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SECTION 01 31 19

PROJECT MEETINGS

PART 1 - GENERAL

1.01

RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A. General Conditions; and
B. Special Conditions.
1.02 PROGRESS MEETINGS

A. Contractor shall schedule and hold regular weekly progress meetings after
a minimum of one week's prior written notice of the meeting date and time
to all Invitees as indicated below.

B. Location: Contractor's field office.

C. The Contractor shall notify and invite the following entities (“Invitees”):

(1) District Representative.

(2) Contractor.

(3) Contractor's Project Manager.

(4) Contractor's Superintendent.

(5) Subcontractors, as appropriate to the agenda of the meeting.

(6) Suppliers, as appropriate to the agenda of the meeting.

(7) Construction Manager, if any.

(8) Architect

(9) Engineer(s), if any and as appropriate to the agenda of the meeting.
(10) Others, as appropriate to the agenda of the meeting.

D. The District's and/or the Architect’s Consultants will attend at their
discretion, in response to the agenda.

E. The District representative, the Construction Manager, and/or another
District Agent shall take and distribute meeting notes to attendees and
other concerned parties. If exceptions are taken to anything in the meeting
notes, those exceptions shall be stated in writing to the District within five
(5) working days following District's distribution of the meeting notes.

SAN RAFAEL CITY SCHOOLS PROJECT MEETINGS
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1.03 PRE-INSTALLATION/PERFORMANCE MEETING

A.

Contractor shall schedule a meeting prior to the start of each of the following
portions of the Work: abatement if needed, surface prep, primer coat,
painting. Contractor shall invite all Invitees to this meeting, and others
whose work may affect or be affected by the quality of the cutting and
patching work.

Contractor shall review in detail prior to this meeting, the manufacturer's
requirements and specifications, applicable portions of the Contract
Documents, Shop Drawings, and other submittals, and other related work.
At this meeting, invitees shall review and resolve conflicts, incompatibilities,
or inadequacies discovered or anticipated.

Contractor shall review in detail Project conditions, schedule, requirements
for performance, application, installation, and quality of completed Work,
and protection of adjacent Work and property.

Contractor shall review in detail means of protecting the completed Work
during the remainder of the construction period.

PART 2 - PRODUCTS Not Used.

PART 3 - EXECUTION Not Used.

END OF SECTION
03/26/21
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SECTION 01 32 13

SCHEDULING OF WORK

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

B.

C.

D.

General Conditions;
Special Conditions;
Summary of Work; and

Submittals.

1.02 SECTION INCLUDES

A.

Scheduling of Work under this Contract shall be performed by Contractor in
accordance with requirements of this Section.

(1) Development of schedule, cost and resource loading of the schedule,
monthly payment requests, and project status reporting
requirements of the Contract shall employ computerized Critical Path
Method ("CPM") scheduling ("CPM Schedule”).

(2) CPM Schedule shall be cost loaded based on Schedule of Values as
approved by District.

(3) Submit schedules and reports as specified in the General Conditions.
Upon Award of Contract, Contractor shall immediately commence

development of Initial and Original CPM Schedules to ensure compliance
with CPM Schedule submittal requirements.

1.03 CONSTRUCTION SCHEDULE

A.

Within ten (10) days of issuance of the Notice to Proceed and before request
for first progress payment, the Contractor shall prepare and submit to the
Project Manager a construction progress schedule conforming to the
Milestone Schedule below.

The Construction Schedule shall be continuously updated, and an updated
schedule shall be submitted with each application for progress payment.
Each revised schedule shall indicate the work actually accomplished during
the previous period and the schedule for completion of the remaining work.

Milestone Schedule:
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ACTIVITY DESCRIPTION

REQUIRED COMPLETION

CONSTRUCTION STARTS [DATE]
1.04 QUALIFICATIONS

A. Contractor shall employ experienced scheduling personnel qualified to use
the latest version of [i.e., Primavera Project Planner]. Experience level
required is set forth below. Contractor may employ such personnel directly
or may employ a consultant for this purpose.

(1) The written statement shall identify the individual who will perform
CPM scheduling.

(2) Capability and experience shall be verified by description of
construction projects on which individual has successfully applied
computerized CPM.

(3) Required level of experience shall include at least two (2) projects
of similar nature and scope with value not less than three fourths
(34) of the Total Bid Price of this Project. The written statement shall
provide contact persons for referenced projects with current
telephone and address information.

B. District reserves the right to approve or reject Contractor’s scheduler or
consultant at any time. District reserves the right to refuse replacing of
Contractor’s scheduler or consultant, if District believes replacement will
negatively affect the scheduling of Work under this Contract.

1.05 GENERAL

A. Progress Schedule shall be based on and incorporate milestone and
completion dates specified in Contract Documents.

B. Overall time of completion and time of completion for each milestone shown
on Progress Schedule shall adhere to times in the Contract, unless an earlier
(advanced) time of completion is requested by Contractor and agreed to by
District. Any such agreement shall be formalized by a Change Order.

(1) District is not required to accept an early completion schedule, i.e.,
one that shows an earlier completion date than the Contract Time.

(2) Contractor shall not be entitled to extra compensation in event
agreement is reached on an earlier completion schedule and
Contractor completes its Work, for whatever reason, beyond
completion date shown in its early completion schedule but within
the Contract Time.

(3) A schedule showing the work completed in less than the Contract
Time, and that has been accepted by District, shall be considered to
have Project Float. The Project Float is the time between the
scheduled completion of the work and the Completion Date. Project
Float is a resource available to both District and the Contractor.
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Ownership Project Float: Neither the District nor Contractor owns Project
Float. The Project owns the Project Float. As such, liability for delay of the
Completion Date rests with the party whose actions, last in time, actually
cause delay to the Completion Date.

(1) For example, if Party A uses some, but not all of the Project Float
and Party B later uses remainder of the Project Float as well as
additional time beyond the Project Float, Party B shall be liable for
the time that represents a delay to the Completion Date.

(2) Party A would not be responsible for the time since it did not
consume the entire Project Float and additional Project Float
remained; therefore, the Completion Date was unaffected by Party
A.

Progress Schedule shall be the basis for evaluating job progress, payment
requests, and time extension requests. Responsibility for developing
Contract CPM Schedule and monitoring actual progress as compared to
Progress Schedule rests with Contractor.

Failure of Progress Schedule to include any element of the Work, or any
inaccuracy in Progress Schedule, will not relieve Contractor from
responsibility for accomplishing the Work in accordance with the Contract.
District’s acceptance of schedule shall be for its use in monitoring and
evaluating job progress, payment requests, and time extension requests
and shall not, in any manner, impose a duty of care upon District, or act to
relieve Contractor of its responsibility for means and methods of
construction.

Software: Use Primavera P6. Such software shall be compatible with
Windows operating system. Contractor shall transmit contract file to District
on compact disk at times requested by District.

Transmit each item under the form approved by District.

(1) Identify Project with District Contract number and name of
Contractor.

(2) Provide space for Contractor’s approval stamp and District’s review
stamps.

(3) Submittals received from sources other than Contractor will be
returned to the Contractor without District’s review.

1.06 INITIAL CPM SCHEDULE

A.

Initial CPM Schedule submitted for review at the pre-construction
conference shall serve as Contractor’s schedule for up to ninety (90)
calendar days after the Notice to Proceed.

Indicate detailed plan for the Work to be completed in first ninety (90) days
of the Contract; details of planned mobilization of plant and equipment;
sequence of early operations; procurement of materials and equipment.
Show Work beyond ninety (90) calendar days in summary form.
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Initial CPM Schedule shall be time scaled.

Initial CPM Schedule shall be cost and resource loaded. Accepted cost and
resource loaded schedule will be used as basis for monthly progress
payments until acceptance of the Original CPM Schedule. Use of Initial CPM
Schedule for progress payments shall not exceed ninety (90) calendar days.

District and Contractor shall meet to review and discuss the Initial CPM
Schedule within seven (7) calendar days after it has been submitted to
District.

(1) District’s review and comment on the schedule shall be limited to
Contract conformance (with sequencing, coordination, and
milestone requirements).

(2) Contractor shall make corrections to schedule necessary to comply
with Contract requirements and shall adjust schedule to incorporate
any missing information requested by District. Contractor shall
resubmit Initial CPM Schedule if requested by District.

If, during the first ninety (90) days after Notice to Proceed, the Contractor
is of the opinion that any of the Work included on its Initial CPM Schedule
has been impacted, the Contractor shall submit to District a written Time
Impact Evaluation ("TIE") in accordance with Article 1.12 of this Section.
The TIE shall be based on the most current update of the Initial CPM
Schedule.

1.07 ORIGINAL CPM SCHEDULE

A. Submit a detailed proposed Original CPM Schedule presenting an orderly
and realistic plan for completion of the Work in conformance with
requirements as specified herein.

B. Progress Schedule shall include or comply with following requirements:

(1) Time scaled, cost and resource (labor and major equipment) loaded
CPM schedule.

(2) No activity on schedule shall have duration longer than fifteen (15)
work days, with exception of submittal, approval, fabrication and
procurement activities, unless otherwise approved by District.

(a) Activity durations shall be total number of actual work days
required to perform that activity.

(3) The start and completion dates of all items of Work, their major
components, and milestone completion dates, if any.

(4) District furnished materials and equipment, if any, identified as
separate activities.

(5) Activities for maintaining Project Record Documents.

(6) Dependencies (or relationships) between activities.
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(7)

(8)

(9)
(10)

(11)

(12)

(13)

(14)

(15)

(16)

Processing/approval of submittals and shop drawings for all material
and equipment required per the Contract. Activities that are
dependent on submittal acceptance or material delivery shall not be
scheduled to start earlier than expected acceptance or delivery
dates.

(a) Include time for submittals, re-submittals and reviews by
District. Coordinate with accepted schedule for submission
of Shop Drawings, samples, and other submittals.

(b) Contractor shall be responsible for all impacts resulting from
re-submittal of Shop Drawings and submittals.

Procurement of major equipment, through receipt and inspection at
jobsite, identified as separate activity.

(a) Include time for fabrication and delivery of manufactured
products for the Work.

(b) Show dependencies between procurement and construction.
Activity description; what Work is to be accomplished and where.

The total cost of performing each activity shall be total of labor,
material, and equipment, excluding overhead and profit of
Contractor. Overhead and profit of the General Contractor shall be
shown as a separate activity in the schedule. Sum of cost for all
activities shall equal total Contract value.

Resources required (labor and major equipment) to perform each
activity.

Responsibility code for each activity corresponding to Contractor or
Subcontractor responsible for performing the Work.

Identify the activities which constitute the controlling operations or
critical path. No more than twenty-five (25%) of the activities shall
be critical or near critical. Near critical is defined as float in the range
of one (1) to (10) days.

Twenty (20) workdays for developing punch list(s), completion of
punch-list items, and final clean up for the Work or any designated
portion thereof. No other activities shall be scheduled during this
period.

Interface with the work of other contractors, District, and agencies
such as, but not limited to, utility companies.

Show detailed Subcontractor Work activities. In addition, furnish
copies of Subcontractor schedules upon which CPM was built.

(a) Also furnish for each Subcontractor, as determined by
District, submitted on Subcontractor letterhead, a statement
certifying that Subcontractor concurs with Contractor’s
Original CPM Schedule and that Subcontractor’s related
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(17)

(18)

schedules have been incorporated, including activity
duration, cost and resource loading.

(b) Subcontractor schedules shall be independently derived and
not a copy of Contractor’s schedule.

(c) In addition to Contractor's schedule and resource loading,
obtain from electrical, mechanical, and plumbing
Subcontractors, and other Subcontractors as required by
District, productivity calculations common to their trades,
such as units per person day, feet of pipe per day per person,
feet of wiring per day per person, and similar information.

(d) Furnish schedule for Contractor/Subcontractor CPM schedule
meetings which shall be held prior to submission of Original
CPM schedule to District. District shall be permitted to attend
scheduled meetings as an observer.

Activity durations shall be in Work days.

Submit with the schedule a list of anticipated non-Work days, such
as weekends and holidays. The Progress Schedule shall exclude in
its Work day calendar all non-Work days on which Contractor
anticipates critical Work will not be performed.

Original CPM Schedule Review Meeting: Contractor shall, within sixty (60)
days from the Notice to Proceed date, meet with District to review the
Original CPM Schedule submittal.

(1)

(2)

(3)

Contractor shall have its Project Manager, Project Superintendent,
Project Scheduler, and key Subcontractor representatives, as
required by District, in attendance. The meeting will take place over
a continuous one (1) day period.

District’'s review will be limited to submittal’'s conformance to
Contract requirements including, but not limited to, coordination
requirements. However, review may also include:

(a) Clarifications of Contract Requirements.

(b) Directions to include activities and information missing from
submittal.

(c) Requests to Contractor to clarify its schedule.
Within five (5) days of the Schedule Review Meeting, Contractor shall

respond in writing to all questions and comments expressed by
District at the Meeting.

1.08 ADJUSTMENTS TO CPM SCHEDULE

A. Adjustments to Original CPM Schedule: Contractor shall have adjusted the
Original CPM Schedule submittal to address all review comments from
original CPM Schedule review meeting and resubmit network diagrams and
reports for District’s review.
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(1) District, within ten (10) days from date that Contractor submitted
the revised schedule, will either:

(a) Accept schedule and cost and resource loaded activities as
submitted, or

(b) Advise Contractor in writing to review any part or parts of
schedule which either do not meet Contract requirements or
are unsatisfactory for District to monitor Project’s progress,
resources, and status or evaluate monthly payment request
by Contractor.

(2) District may accept schedule with conditions that the first monthly
CPM Schedule update be revised to correct deficiencies identified.

(3) When schedule is accepted, it shall be considered the “Original CPM
Schedule” which will then be immediately updated to reflect the
current status of the work.

(4) District reserves right to require Contractor to adjust, add to, or
clarify any portion of schedule which may later be discovered to be
insufficient for monitoring of Work or approval of partial payment
requests. No additional compensation will be provided for such
adjustments, additions, or clarifications.

B. Acceptance of Contractor’s schedule by District will be based solely upon
schedule’s compliance with Contract requirements.

(1) By way of Contractor assigning activity durations and proposing
sequence of Work, Contractor agrees to utilize sufficient and
necessary management and other resources to perform work in
accordance with the schedule.

(2) Upon submittal of schedule update, updated schedule shall be
considered “current” CPM Schedule.

(3) Submission of Contractor’s schedule to District shall not relieve
Contractor of total responsibility for scheduling, sequencing, and
pursuing Work to comply with requirements of Contract Documents,
including adverse effects such as delays resulting from ill-timed
Work.

C. Submittal of Original CPM Schedule, and subsequent schedule updates,
shall be understood to be Contractor’s representation that the Schedule
meets requirements of Contract Documents and that Work shall be
executed in sequence indicated on the schedule.

D. Contractor shall distribute Original CPM Schedule to Subcontractors for
review and written acceptance, which shall be noted on Subcontractors’
letterheads to Contractor and transmitted to District for the record.
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1.09 MONTHLY CPM SCHEDULE UPDATE SUBMITTALS

A. Following acceptance of Contractor’s Original CPM Schedule, Contractor
shall monitor progress of Work and adjust schedule each month to reflect
actual progress and any anticipated changes to planned activities.

(1) Each schedule update submitted shall be complete, including all
information requested for the Original CPM Schedule submittal.

(2) Each update shall continue to show all Work activities including those
already completed. These completed activities shall accurately
reflect “as built” information by indicating when activities were
actually started and completed.

B. A meeting will be held on approximately the twenty-fifth (25th) of each
month to review the schedule update submittal and progress payment
application.

(1) At this meeting, at a minimum, the following items will be reviewed:
Percent (%) complete of each activity; Time Impact Evaluations for
Change Orders and Time Extension Request; actual and anticipated
activity sequence changes; actual and anticipated duration changes;
and actual and anticipated Contractor delays.

(2) These meetings are considered a critical component of overall
monthly schedule update submittal and Contractor shall have
appropriate personnel attend. At a minimum, these meetings shall
be attended by Contractor’s General Superintendent and Scheduler.

(3) Contractor shall plan on the meeting taking no less than four (4)
hours.

C. Within five (5) working days after monthly schedule update meeting,
Contractor shall submit the updated CPM Schedule update.

D. Within five (5) work days of receipt of above noted revised submittals,
District will either accept or reject monthly schedule update submittal.

(1) If accepted, percent (%) complete shown in monthly update will be
basis for Application for Payment by the Contractor. The schedule
update shall be submitted as part of the Contractor’s Application for
Payment.

(2) If rejected, update shall be corrected and resubmitted by Contractor
before the Application for Payment is submitted.

E. Neither updating, changing or revising of any report, curve, schedule, or
narrative submitted to District by Contractor under this Contract, nor
District’'s review or acceptance of any such report, curve, schedule or
narrative shall have the effect of amending or modifying in any way the
Completion Date or milestone dates or of modifying or limiting in any way
Contractor’s obligations under this Contract.
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1.10 SCHEDULE REVISIONS

A.

Updating the Schedule to reflect actual progress shall not be considered
revisions to the Schedule. Since scheduling is a dynamic process, revisions
to activity durations and sequences are expected on a monthly basis.

To reflect revisions to the Schedule, the Contractor shall provide District
with a written narrative with a full description and reasons for each Work
activity revised. For revisions affecting the sequence of work, the Contractor
shall provide a schedule diagram which compares the original sequence to
the revised sequence of work. The Contractor shall provide the written
narrative and schedule diagram for revisions two (2) working days in
advance of the monthly schedule update meeting.

Schedule revisions shall not be incorporated into any schedule update until
the revisions have been reviewed by District. District may request further
information and justification for schedule revisions and Contractor shall,
within three (3) days, provide District with a complete written narrative
response to District’s request.

If the Contractor’s revision is still not accepted by District, and the
Contractor disagrees with District’s position, the Contractor has seven (7)
calendar days from receipt of District’'s letter rejecting the revision to
provide a written narrative providing full justification and explanation for
the revision. The Contractor’s failure to respond in writing within seven
(7) calendar days of District’s written rejection of a schedule revision shall
be contractually interpreted as acceptance of District’s position, and the
Contractor waives its rights to subsequently dispute or file a claim regarding
District’s position.

At District’'s discretion, the Contractor can be required to provide
Subcontractor certifications of performance regarding proposed schedule
revisions affecting said Subcontractors.

1.11 RECOVERY SCHEDULE

A.

If the Schedule Update shows a completion date twenty-one (21) calendar
days beyond the Contract Completion Date, or individual milestone
completion dates, the Contractor shall submit to District the proposed
revisions to recover the lost time within seven (7) calendar days. As part of
this submittal, the Contractor shall provide a written narrative for each
revision made to recapture the lost time. If the revisions include sequence
changes, the Contractor shall provide a schedule diagram comparing the
original sequence to the revised sequence of work.

The revisions shall not be incorporated into any schedule update until the
revisions have been reviewed by District.

If the Contractor’s revisions are not accepted by District, District and the
Contractor shall follow the procedures in paragraph 1.09.C, 1.09.D and
1.09.E above.

At District’'s discretion, the Contractor can be required to provide
Subcontractor certifications for revisions affecting said Subcontractors.
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1.12 TIME IMPACT EVALUATION ("TIE”) FOR CHANGE ORDERS, AND OTHER
DELAYS

A.

When Contractor is directed to proceed with changed Work, the Contractor
shall prepare and submit within fourteen (14) calendar days from the Notice
to Proceed a TIE which includes both a written narrative and a schedule
diagram depicting how the changed Work affects other schedule activities.
The schedule diagram shall show how the Contractor proposes to
incorporate the changed Work in the schedule and how it impacts the
current schedule-update critical path. The Contractor is also responsible for
requesting time extensions based on the TIE's impact on the critical path.
The diagram must be tied to the main sequence of schedule activities to
enable District to evaluate the impact of changed Work to the scheduled
critical path.

Contractor shall be required to comply with the requirements of Paragraph
1.09.A for all types of delays such as, but not Ilimited to,
Contractor/Subcontractor delays, adverse weather delays, strikes,
procurement delays, fabrication delays, etc.

Contractor shall be responsible for all costs associated with the preparation
of TIEs, and the process of incorporating them into the current schedule
update. The Contractor shall provide District with four (4) copies of each
TIE.

Once agreement has been reached on a TIE, the Contract Time will be
adjusted accordingly. If agreement is not reached on a TIE, the Contract
Time may be extended in an amount District allows, and the Contractor may
submit a claim for additional time claimed by contractor.

1.13 TIME EXTENSIONS

A.

The Contractor is responsible for requesting time extensions for time
impacts that, in the opinion of the Contractor, impact the critical path of the
current schedule update. Notice of time impacts shall be given in accord
with the General Conditions.

Where an event for which District is responsible impacts the projected
Completion Date, the Contractor shall provide a written mitigation plan,
including a schedule diagram, which explains how (e.g., increase crew size,
overtime, etc.) the impact can be mitigated. The Contractor shall also
include a detailed cost breakdown of the labor, equipment, and material the
Contractor would expend to mitigate District-caused time impact. The
Contractor shall submit its mitigation plan to District within fourteen (14)
calendar days from the date of discovery of the impact. The Contractor is
responsible for the cost to prepare the mitigation plan.

Failure to request time, provide TIE, or provide the required mitigation plan
will result in Contractor waiving its right to a time extension and cost to
mitigate the delay.

No time will be granted under this Contract for cumulative effect of changes.

District will not be obligated to consider any time extension request unless
the Contractor complies with the requirements of Contract Documents.
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Failure of the Contractor to perform in accordance with the current schedule
update shall not be excused by submittal of time extension requests.

If the Contractor does not submit a TIE within the required fourteen (14)
calendar days for any issue, it is mutually agreed that the Contractor does
not require a time extension for said issue.

1.14 SCHEDULE REPORTS

A. Submit four (4) copies of the following reports with the Initial CPM Schedule,
the Original CPM Schedule, and each monthly update.
B. Required Reports:

(1) Two activity listing reports: one sorted by activity number and one
by total Project Float. These reports shall also include each activity’s
early/late and actual start and finish dates, original and remaining
duration, Project Float, responsibility code, and the logic relationship
of activities.

(2) Cost report sorted by activity number including each activity’'s
associated cost, percentage of Work accomplished, earned value- to
date, previous payments, and amount earned for current update
period.

(3) Schedule plots presenting time-scaled network diagram showing
activities and their relationships with the controlling operations or
critical path clearly highlighted.

(4) Cash flow report calculated by early start, late start, and indicating
actual progress. Provide an exhibit depicting this information in
graphic form.

(5) Planned versus actual resource (i.e., labor) histogram calculated by
early start and late start.

C. Other Reports:

In addition to above reports, District may request, from month to month,

any two of the following reports. Submit four (4) copies of all reports.

(1) Activities by early start.

(2) Activities by late start.

(3) Activities grouped by Subcontractors or selected trades.

(4) Activities with scheduled early start dates in a given time frame,
such as fifteen (15) or thirty (30) day outlook.

D. Furnish District with report files on compact disks containing all schedule
files for each report generated.
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1.15 PROJECT STATUS REPORTING

A.

In addition to submittal requirements for CPM scheduling identified in this
Section, Contractor shall provide a monthly project status report (i.e.,
written narrative report) to be submitted in conjunction with each CPM
Schedule as specified herein. Status reporting shall be in form specified
below.

Contractor shall prepare monthly written narrative reports of status of
Project for submission to District. Written status reports shall include:

(1) Status of major Project components (percent (%) complete, amount
of time ahead or behind schedule) and an explanation of how Project
will be brought back on schedule if delays have occurred.

(2) Progress made on critical activities indicated on CPM Schedule.

(3) Explanations for any lack of work on critical path activities planned
to be performed during last month.

(4) Explanations for any schedule changes, including changes to logic or
to activity durations.

(5) List of critical activities scheduled to be performed next month.
(6) Status of major material and equipment procurement.
(7) Any delays encountered during reporting period.

(8) Contractor shall provide printed report indicating actual versus
planned resource loading for each trade and each activity. This
report shall be provided on weekly and monthly basis.

(a) Actual resource shall be accumulated in field by Contractor,
and shall be as noted on Contractor’s daily reports. These
reports will be basis for information provided in computer-
generated monthly and weekly printed reports.

(b) Contractor shall explain all variances and mitigation
measures.

(9) Contractor may include any other information pertinent to status of
Project. Contractor shall include additional status information
requested by District at no additional cost.

(10) Status reports, and the information contained therein, shall not be
construed as claims, notice of claims, notice of delay, or requests for
changes or compensation.

1.16 WEEKLY SCHEDULE REPORT

A. At the Weekly Progress Meeting, the Contractor shall provide and present a
time-scaled three (3) week look-ahead schedule that is based and
correlated by activity number to the current schedule (i.e., Initial, Original
CPM, or Schedule Update).
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1.17 DAILY CONSTRUCTION REPORTS

A.

On a daily basis, Contractor shall submit a daily activity report to District
for each workday, including weekends and holidays when worked.
Contractor shall develop the daily construction reports on a computer-
generated database capable of sorting daily Work, manpower, and man-
hours by Contractor, Subcontractor, area, sub-area, and Change Order
Work. Upon request of District, furnish computer disk of this data base.
Obtain District’'s written approval of daily construction report data base
format prior to implementation. Include in report:

1. Project name and Project number.

2. Contractor’s name and address.

3. Weather, temperature, and any unusual site conditions.

4. Brief description and location of the day’s scheduled activities and

any special problems and accidents, including Work of
Subcontractors. Descriptions shall be referenced to CPM scheduled

activities.

5. Worker quantities for its own Work force and for Subcontractors of
any tier.

6. Equipment, other than hand tools, utilized by Contractor and
Subcontractors.

1.18 PERIODIC VERIFIED REPORTS

A.

Contractor shall complete and verify construction reports on a form
prescribed by the Division of the State Architect and file reports on the first
day of February, May, August, and November during the preceding quarter
year; at the completion of the Contract; at the completion of the Work; at
the suspension of Work for a period of more than one (1) month; whenever
the services of Contractor or any of Contractor’'s Subcontractors are
terminated for any reason; and at any time a special verified report is
required by the Division of the State Architect. Refer to section 4-336 and
section 4-343 of Part 1, Title 24 of the California Code of Regulations.

PART 2 - PRODUCTS Not Used.

PART 3 - EXECUTION Not Used.

END OF SECTION
03/26/21
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PART 1 - GENERAL

1.01

1.02

SECTION 01 33 00

SUBMITTALS

RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Contractor’s Submittals
and Schedules, Drawings and Specifications;

B. Special Conditions.

SECTION INCLUDES

A. Definitions:

(1)

(2)

(3)

Shop Drawings and Product Data are as indicated in the General
Conditions and include, but are not limited to, fabrication, erection,
layout and setting drawings, formwork and falsework drawings,
manufacturers' standard drawings, descriptive literature,
catalogues, brochures, performance and test data, wiring and
control diagrams. In addition, there are other drawings and
descriptive data pertaining to materials, equipment, piping, duct and
conduit systems, and methods of construction as may be required
to show that the materials, equipment or systems and all positions
conform to the requirement of the Contract Documents, including,
without limitation, the Drawings.

"Manufactured" applies to standard units usually mass-produced;
"fabricated" means specifically assembled or made out of selected
materials to meet design requirements. Shop Drawings shall
establish the actual detail of manufactured or fabricated items,
indicated proper relation to adjoining work and amplify design details
of mechanical and electrical equipment in proper relation to physical
spaces in the structure.

Manufacturer's Instructions: Where any item of Work is required by
the Contract Documents to be furnished, installed, or performed, at
a minimum, in accordance with a specified product manufacturer's
instructions, the Contractor shall procure and distribute copies of
these to the District, the Architect, and all other concerned parties
and shall furnish, install, or perform the work, at a minimum, in
accordance with those instructions.

B. Samples, Shop Drawings, Product Data, and other items as specified, in
accordance with the following requirements:

(1) Contractor shall submit all Shop Drawings, Product Data, and
Samples to the District, the Architect, the Project Inspector, and the
Construction Manager.
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(2)

(3)

(4)

(5)

(6)

(7)

(8)

(9)

Contractor shall comply with all time frames herein and in the
General Conditions and, in any case, shall submit required
information in sufficient time to permit proper consideration and
action before ordering any materials or items represented by such
Shop Drawings, Product Data, and/or Samples.

Contractor shall allow sufficient time so that no delay occurs due to
required lead time in ordering or delivery of any item to the Site.
Contractor shall be responsible for any delay in progress of Work due
to its failure to observe these requirements.

Time for completion of Work shall not be extended on account of
Contractor's failure to promptly submit Shop Drawings, Product
Data, and/or Samples.

Reference numbers on Shop Drawings shall have Architectural
and/or Engineering Contract Drawings reference numbers for
details, sections, and “cuts” shown on Shop Drawings. These
reference numbers shall be in addition to any humbering system that
Contractor chooses to use or has adopted as standard.

When the magnitude or complexity of submittal material prevents a
complete review within the stated time frame, Contractor shall make
this submittal in increments to avoid extended delays.

Contractor shall certify on submittals for review that submittals
conform to Contract requirements. Also certify that Contractor-
furnished equipment can be installed in allocated space. In event of
any variance, Contractor shall specifically state in transmittal and on
Shop Drawings, portions vary and require approval of a substitute.
Submittals shall not be used as a means of requesting a substitution.

Unless specified otherwise, sampling, preparation of samples, and
tests shall be in accordance with the latest standard of the American
Society for Testing and Materials.

Upon demand by Architect or District, Contractor shall submit
samples of materials and/or articles for tests or examinations and
consideration before Contractor incorporates same in Work.
Contractor shall be solely responsible for delays due to sample(s)
not being submitted in time to allow for tests. Acceptance or
rejection will be expressed in writing. Work shall be equal to
approved samples in every respect. Samples that are of value after
testing will remain the property of Contractor.

C. Submittal Schedule:

(1)

Contractor shall prepare its proposed submittal schedule that is
coordinated with the proposed construction schedule and submit
both to the District within ten (10) days after the date of the Notice
to Proceed. Contractor's proposed schedules shall become the
Project Construction Schedule and the Project Submittal Schedule
after each is approved by the District.
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(2) Contractor is responsible for all lost time should the initial submittal
be rejected, marked "revise and resubmit", etc.

(3) All Submittals shall be forwarded to the District by the date indicated
on the approved Submittal Schedule, unless an earlier date is
necessary to maintain the Construction Schedule, in which case
those Submittals shall be forwarded to the District so as not to delay
the Construction Schedule.

(4) Contractor may be assessed $100 a day for each day it is late in
submitting a shop drawing or sample. No extensions of time will be
granted to Trade Contractor or any Subcontractor because of its
failure to have shop drawings and samples submitted in accordance
with the Schedule.

1.03 SHOP DRAWINGS

A.

Contractor shall submit one reproducible transparency and six (6) opaque
reproductions. The District will review and return the reproducible copy and
one (1) opaque reproduction to Contractor.

Before commencing installation of any Work, the Contractor shall submit
and receive approval of all drawings, descriptive data, and material list(s)
as required to accomplish Work.

Review of Shop Drawings is regarded as a service to assist Contractor and
in all cases original Contract Documents shall take precedence as outlined
under General Conditions.

No claim for extra time or payment shall be based on work shown on Shop
Drawings unless the claim is (1) noted on Contractor's transmittal letter
accompanying Shop Drawings and (2) Contractor has complied with all
applicable provisions of the General Conditions, including, without
limitation, provisions regarding changes and payment, and all required
written approvals.

District shall not review Shop Drawings for quantities of materials or number
of items supplied.

District's and/or Architect’s review of Shop Drawing will be general. District
and/or Architect review does not relieve Contractor of responsibility for
dimensions, accuracy, proper fitting, construction of Work, furnishing of
materials, or Work required by Contract Documents and not indicated on
Shop Drawings. The District’s and/or Architect’s review of Shop Drawings
is not to be construed as approving departures from Contract Documents.

Review of Shop Drawings and Schedules does not relieve Contractor from
responsibility for any aspect of those Drawings or Schedules that is a
violation of local, County, State, or Federal laws, rules, ordinances, or rules
and regulations of commissions, boards, or other authorities or utilities
having jurisdiction.

Before submitting Shop Drawings for review, Contractor shall check Shop
Drawings of its subcontractors for accuracy, and confirm that all Work
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contiguous with and having bearing on other work shown on Shop Drawings
is accurately drawn and in conformance with Contract Documents.

I. Submitted drawings and details must bear stamp of approval of Contractor:

(1) Stamp and signature shall clearly certify that Contractor has checked
Shop Drawings for compliance with Drawings.

(2) If Contractor submits a Shop Drawing without an executed stamp of
approval, or whenever it is evident (despite stamp) that Drawings
have not been checked, the District and/or Architect will not consider
them and will return them to the Contractor for revision and
resubmission. In that event, it will be deemed that Contractor has
not complied with this provision and Contractor shall bear risk of all
delays to same extent as if it had not submitted any Shop Drawings
or details.

J. Submission of Shop Drawings (in either original submission or when
resubmitted with correction) constitutes evidence that Contractor has
checked all information thereon and that it accepts and is willing to perform
Work as shown.

K. Contractor shall pay for cost of any changes in construction due to improper
checking and coordination. Contractor shall be responsible for all additional
costs, including coordination. Contractor shall be responsible for costs
incurred by itself, the District, the Architect, the Project Inspector, the
Construction Manager, any other Subcontractor or contractor, etc., due to
improperly checked and/or coordination of submittals.

L. Shop Drawings must clearly delineate the following information:

(1) Project name and address.

(2) Specification number and description.

(3) Architect's name and project number.

(4) Shop Drawing title, number, date, and scale.

(5) Names of Contractor, Subcontractor(s) and fabricator.
(6) Working and erection dimensions.

(7) Arrangements and sectional views.

(8) Necessary details, including complete information for making
connections with other Work.

(9) Kinds of materials and finishes.

(10) Descriptive names of materials and equipment, classified item
numbers, and locations at which materials or equipment are to be
installed in the Work. Contractor shall use same reference
identification(s) as shown on Contract Drawings.
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Contractor shall prepare composite drawings and installation layouts when
required to solve tight field conditions.

(1) Shop Drawings shall consist of dimensioned plans and elevations and
must give complete information, particularly as to size and location
of sleeves, inserts, attachments, openings, conduits, ducts, boxes,
structural interferences, etc.

(2) Contractor shall coordinate these composite Shop Drawings and
installation layouts in the field between itself and its
Subcontractor(s) for proper relationship to the Work, the work of
other trades, and the field conditions. The Contractor shall check
and approve all submittal(s) before submitting them for final review.

1.04 PRODUCT DATA OR NON REPRODUCIBLE SUBMITTALS

A.

Contractor shall submit manufacturer's printed literature in original form.
Any fading type of reproduction will not be accepted. Contract must submit
a minimum of six (6) each, to the District. District shall return one (1) to
the Contractor, who shall reproduce whatever additional copies it requires
for distribution.

Contractor shall submit six (6) copies of a complete list of all major items
of mechanical, plumbing, and electrical equipment and materials in
accordance with the approved Submittal Schedule, except as required
earlier to comply with the approved Construction Schedule. Other items
specified are to be submitted prior to commencing Work. Contractor shall
submit items of like kind at one time in a neat and orderly manner. Partial
lists will not be acceptable.

Submittals shall include manufacturer's specifications, physical dimensions,
and ratings of all equipment. Contractor shall furnish performance curves
for all pumps and fans. Where printed literature describes items in addition
to that item being submitted, submitted item shall be clearly marked on
sheet and superfluous information shall be crossed out. If highlighting is
used, Contractor shall mark all copies.

Equipment submittals shall be complete and include space requirements,
weight, electrical and mechanical requirements, performance data, and
supplemental information that may be requested.

Imported Materials Certification must be submitted at least ten (10) days
before material is delivered.

1.05 SAMPLES

A.

Contractor shall submit for approval Samples as required and within the
time frame in the Contract Documents. Materials such as concrete, mortar,
etc., which require on-site testing will be obtained from Project Site.

Contractor shall submit four (4) samples except where greater or lesser
number is specifically required by Contract Documents including, without
limitation, the Specifications.
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(1) Samples must be of sufficient size and quality to clearly illustrate
functional characteristics, with integrally related parts and
attachment devices.

(2) Samples must show full range of texture, color, and pattern.

Contractor shall make all Submittals, unless it has authorized
Subcontractor(s) to submit and Contractor has notified the District in writing
to this effect.

Samples to be shipped prepaid or hand-delivered to the District.

Contractor shall mark samples to show name of Project, name of Contractor
submitting, Contract number and segment of Work where representative
Sample will be used, all applicable Specifications Sections and documents,
Contract Drawing Number and detail, and ASTM or FS reference, if
applicable.

Contractor shall not deliver any material to Site prior to receipt of District's
and/or Architect’s completed written review and approval. Contractor shall
furnish materials equal in every respect to approved Samples and execute
Work in conformance therewith.

District’'s and/or Architect’'s review, acceptance, and/or approval of
Sample(s) will not preclude rejections of any material upon discovery of
defects in same prior to final acceptance of completed Work.

After a material has been approved, no change in brand or make will be
permitted.

Contractor shall prepare its Submittal Schedule and submit Samples of
materials requiring laboratory tests to specified laboratory for testing not
less than ninety (90) days before such materials are required to be used in
Work.

Samples which are rejected must be resubmitted promptly after notification
of rejection and be marked "Resubmitted Sample" in addition to other
information required.

Field Samples and Mock-Ups are to be removed by Contractor at District’s
direction:

(1) Size: As Specified.

(2) Furnish catalog numbers and similar data, as requested.

1.06 REVIEW AND RESUBMISSION REQUIREMENTS

A.

The District will arrange for review of Sample(s), Shop Drawing(s), Product
Data, and other submittal(s) by appropriate reviewer and return to
Contractor as provided below within twenty-one (21) days after receipt or
within twenty-one (21) days after receipt of all related information
necessary for such review, whichever is later.
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B. One (1) copy of product or materials data will be returned to Contractor
with the review status.

C. Samples to be incorporated into the Work will be returned to Contractor,
together with a written notice designating the Sample with the appropriate
review status and indicating errors discovered on review, if any. Other
Samples will not be returned, but the same notice will be given with respect
thereto, and that notice shall be considered a return of the Sample.

D. Contractor shall revise and resubmit any Sample(s), Shop Drawing(s),
Product Data, and other submittal(s) as required by the reviewer. Such
resubmittals will be reviewed and returned in the same manner as original
Sample(s), Shop Drawing(s), Product Data, and other submittal(s), within
fourteen (14) days after receipt thereof or within fourteen (14) days after
receipt of all related information necessary for such review. Such
resubmittal shall not delay the Work.

E. Contractor may proceed with any of the Work covered by Sample(s), Shop
Drawing(s), Product Data, and other submittal(s) upon its return if
designated as no exception taken, or revise as noted, provided the
Contractor proceeds in accordance with the District and/or the Architect’s
notes and comments.

F. Contractor shall not begin any of the work covered by a Sample(s), Shop
Drawing(s), Product Data, and other submittal(s), designated as revise and
resubmit or rejected, until a revision or correction thereof has been
reviewed and returned to Contractor.

G. Sample(s), Shop Drawing(s), Product Data, and other submittal(s)
designated as revise and resubmit or rejected and requiring resubmittal,
shall be revised or corrected and resubmitted to the District no later than
fourteen (14) days or a shorter period as required to comply with the
approved Construction Schedule, after its return to Contractor.

H. Neither the review nor the lack of review of any Sample(s), Shop
Drawing(s), Product Data, and other submittal(s) shall waive any of the
requirements of the Contract Documents, or relieve Contractor of any
obligation thereunder.

I. District's and/or Architect’s review of Shop Drawings does not relieve the
Contractor of responsibility for any errors that may exist. Contractor is
responsible for the dimensions and design of adequate connections and
details and for satisfactory construction of all the Work.

PART 2 - PRODUCTS Not Used.
PART 3 - EXECUTION Not Used.

END OF SECTION
03/26/21
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SECTION 01 35 13.23

SITE STANDARDS

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

General Conditions, including without limitation, Site Access, Conditions,
and Regulations;

Special Conditions;

Drug-Free Workplace Certification;

Tobacco-Free Environment Certification;

Criminal Background Investigation/Fingerprinting Certification;

Temporary Facilities and Controls.

1.02 REQUIREMENTS OF THE DISTRICT

A.

Drug-Free Schools and Safety Requirements:

(1) All school sites and other District Facilities have been declared
“Drug-Free Zones.” No drugs, alcohol and/or smoking are allowed
at any time in any buildings and/or grounds on District property. No
students, staff, visitors, or contractors are to use drugs on these
sites.

(2) Smoking and the use of tobacco products by all persons is prohibited
on or in District property. District property includes school buildings,
school grounds, school-owned vehicles and vehicles owned by others
while on District property. Contractor shall post: "Non-Smoking
Area" in a highly visible location in each work area, staging area,
and parking area. Contractor may designate a smoking area outside
of District property within the public right-of-way, provided that this
area remains quiet and unobtrusive to adjacent neighbors. This
smoking area is to be kept clean at all times.

(3) Contractor shall ensure that no alcohol, firearms, weapons, or
controlled substances enter or are used at the Site. Contractor shall
immediately remove from the Site and terminate the employment of
any employee(s) found in violation of this provision.

Language: Profanity or other unacceptable and/or loud language will not
be tolerated, "Cat calls" or other derogatory language toward students,
staff, volunteers, parents or public will not be allowed.

Disturbing the Peace (Noise and Lighting):
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(1) Contractor shall observe the noise ordinance of the Site at all times
including, without limitation, all applicable local, city, and/or state
laws, ordinances, and/or regulations regarding noise and allowable
noise levels.

(2) The use of radios, etc., shall be controlled to keep all sound at a level
that cannot be heard beyond the immediate area of use. District
reserves the right to prohibit the use of radios at the Site, except for
mobile phones or other handheld communication radios.

(3) If portable lights are used after dark, all light must be located so as
not to direct light into neighboring property.

D. Traffic:

(1) Driving on the Premises shall be limited to periods when students
and public are not present. If driving or deliveries must be made
during the school hours, two (2) or more ground guides shall lead
the vehicle across the area of travel. In no case shall driving take
place across playgrounds or other pedestrian paths during recess,
lunch, and/or class period changes. The speed limit on-the Premises
shall be five (5) miles per hour (maximum) or less if conditions
require.

(2) All paths of travel for deliveries, including without limitation,
material, equipment, and supply deliveries, shall be reviewed and
approved by District in advance. Any damage will be repaired to the
pre-damaged condition by the Contractor.

(3) District shall designate a construction entry to the Site. If Contractor
requests, District determines it is required, and to the extent
possible, District shall designate a staging area so as not to interfere
with the normal functioning of school facilities. Location of gates
and fencing shall be approved in advance with District and at
Contractor's expense.

(4) Parking areas shall be reviewed and approved by District in advance.
No parking is to occur under the drip line of trees or in softscape
areas that could otherwise be damaged.

E. All of the above shall be observed and complied with by the Contractor and
all workers on the Site. Failure to follow these directives could result in
individual(s) being suspended or removed from the work force at the
discretion of the District. The same rules and regulations shall apply equally
to delivery personnel, inspectors, consultants, and other visitors to the Site.

PART 2 - PRODUCTS Not Used.

PART 3 - EXECUTION Not Used.

END OF SECTION
03/26/21
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SECTION 01 35 16

ALTERATION PROJECT PROCEDURES

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

B.

General Conditions, including, without limitation, Integration of Work,
Purchase of Materials and Equipment, Uncovering of Work and Non-
conforming Work and Correction of Work and Trenches;

Special Conditions.

PART 2 - PRODUCTS

2.01 PRODUCTS FOR PATCHING AND EXTENDING WORK

A.

New Materials: As specified in the Contract Documents including, without
limitation, in the Specifications, Contractor shall match existing products,
conditions, and work for patching and extending work.

Type and Quality of Existing Products: Contractor shall determine by
inspection, by testing products where necessary, by referring to existing
conditions and to the Work as a standard.

PART 3 - EXECUTION

3.01 EXAMINATION

A.

Contractor shall verify that demolition is complete and that areas are ready
for installation of new Work.

By beginning restoration Work, Contractor acknowledges and accepts the
existing conditions.

3.02 PREPARATION

A.

Contractor shall cut, move, or remove items as necessary for access to
alterations and renovation Work. Contractor shall replace and restore these
at completion.

Contractor shall remove unsuitable material not as salvage unless otherwise
indicated in the Contract Documents. Unsuitable material may include,
without limitation, rotted wood, corroded metals, and deteriorated masonry
and concrete. Contractor shall replace materials as specified for finished
Work.

Contractor shall remove debris and abandoned items from all areas of the
Site and from concealed spaces.
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Contractor shall prepare surface and remove surface finishes to provide for
proper installation of new Work and finishes.

Contractor shall close openings in exterior surfaces to protect existing work
from weather and extremes of temperature and humidity. Contractor shall
insulate ductwork and piping to prevent condensation in exposed areas.
Contractor shall insulate building cavities for thermal and/or acoustical
protection, as detailed.

3.03 INSTALLATION

A.

Contractor shall coordinate Work of all alternations and renovations to
expedite completion and to accommodate District occupancy.

Designated Areas and Finishes: Contractor shall complete all installations in
all respects, including operational, mechanical work and electrical work.

Contractor shall remove, cut, and patch Work in a manner to minimize
damage and to provide a means of restoring Products and finishes to
original or specified condition.

Contractor shall refinish visible existing surfaces to remain in renovated
rooms and spaces, to specified condition for each material, with a neat and
square or straight transition to adjacent finishes.

Contractor shall install products as specified in the Contract Documents,
including without limitation, the Specifications.

3.04 TRANSITIONS

A.

Where new Work abuts or aligns with existing, Contractor shall perform a
smooth and even transition. Patched Work must match existing adjacent
work in texture and appearance.

When finished surfaces are cut so that a smooth transition with new Work
is not possible, Contractor shall terminate existing surface along a straight
line at a natural line of division and make a recommendation for resolution
to the District and the Architect for review and approval.

3.05 ADJUSTMENTS

A. Where removal of partitions or walls results in adjacent spaces becoming
one, Contractor shall rework floors, walls, and ceilings to a smooth plane
without breaks, steps, or bulkheads.

B. Where a change of plane of 1/4 inch or more occurs, Contractor shall submit
a recommendation for providing a smooth transition to the District and the
Architect for review and approval.

C. Contractor shall trim and seal existing wood doors and shall trim and paint
metal doors as necessary to clear new floor finish and refinish trim as
required.

D. Contractor shall fit Work at penetrations of surfaces.
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3.06

3.07

3.08

3.09

SAN RAFAEL CITY SCHOOLS

REPAIR OF DAMAGED SURFACES

A.

B.

Contractor shall patch or replace portions of existing surfaces, which are
damaged, lifted, discolored, or showing other imperfections, in the area
where the Work is performed.

Contractor shall repair substrate prior to patching finish.

CULTIVATED AREAS AND OTHER SURFACE IMPROVEMENTS

A. Cultivated or planted areas and other surface improvements which are
damaged by actions of the Contractor shall be restored by Contractor to
their original condition or better, where indicated.

B. Contractor shall protect and replace, if damaged, all existing guard posts,
barricades, and fences.

C. Contractor shall give special attention to avoid damaging or Kkilling trees,
bushes and/or shrubs on the Premises and/or identified in the Contract
Documents, including without limitation, the Drawings.

FINISHES

A. Contractor shall finish surfaces as specified in the Contract Documents,
including without limitations, the provisions of all Divisions of the
Specifications.

B. Contractor shall finish patches to produce uniform finish and texture over
entire area. When finish cannot be matched, Contractor shall refinish entire
surface to nearest intersections.

CLEANING

A. Contractor shall continually clean the Site and the Premises as indicated in

the Contract Documents, including without limitation, the provisions in the
General Conditions and the Specifications regarding cleaning.

END OF SECTION
03/26/21
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SECTION 01 41 00

REGULATORY REQUIREMENTS

PART 1 - GENERAL

1.01

1.02

1.03

SAN RAFAEL CITY SCHOOLS

RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Obtaining of Permits,
Licenses and Registrations and Work to Comply with All Applicable Laws and
Regulations;

B. Special Conditions; and

C. Quality Control.

DESCRIPTION

A. This section covers the general requirements for regulatory requirements

pertaining to the Work and is supplementary to all other regulatory
requirements mentioned or referenced elsewhere in the Contract
Documents.

REQUIREMENTS OF REGULATORY AGENCIES

A.

All statutes, ordinances, laws, rules, codes, regulations, standards, and the
lawful orders of all public authorities having jurisdiction over the Work, are
hereby incorporated into these Contract Documents as if repeated in full
herein and are intended to be included in any reference to Code or Building
Code, unless otherwise specified, including, without Ilimitation, the
references in the list below. Contractor shall make available at the Site
copies of all the listed documents applicable to the Work as the District
and/or Architect may request, including, without limitation, applicable
portions of the California Code of Regulations ("CCR").

(1) California Building Standards Administrative Code, Part 1, Title 24,
CCR.

(2) California Building Code (CBC), Part 2, Title 24, CCR; (International
Building Code volumes 1-2 and California Amendments).

(3) California Electrical Code (CEC), Part 3, Title 24, CCR; (National
Electrical Code and California Amendments).

(4) California Mechanical Code (CMC), Part 4, Title 24, CCR; (Uniform
Mechanical Code and California Amendments).

(5) California Plumbing Code (CPC), Part 5, Title 24, CCR; (Uniform
Plumbing Code and California Amendments).

REGULATORY REQUIREMENTS
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(6) California Fire Code (CFC), Part 9, Title 24, CCR; (International Fire
Code and California Amendments).

(7) California Green Building Standards Code (CALGreen), Part 11, Title
24, CCR.

(8) California Referenced Standards Code, Part 12, Title 24, CCR.
(9) State Fire Marshal Regulations, Public Safety, Title 19, CCR.

(10) Partial List of Applicable National Fire Protection Association (NFPA)
Standards:

(a) NFPA 13 - Automatic Sprinkler System.

(b) NFPA 14 - Standpipes Systems.

(c) NFPA 17A - Wet Chemical System

(d) NFPA 24 - Private Fire Mains.

(e) (California Amended) NFPA 72 - National Fire Alarm Codes.
(f) NFPA 253 - Critical Radiant Flux of Floor Covering System.
(9) NFPA 2001 - Clean Agent Fire Extinguishing Systems.

(11) California Division of the State Architect interpretation of Regulations
(*DSA IR"), including, without limitation:

(a) DSA IR A-6 — Construction Change Document Submittal and
Approval Processes.

(b) DSA IR A-7 — Project Inspector Certification and Approval.

(c) DSA IR A-8 — Project Inspector and Assistant Inspector
Duties and Performance.

(d) DSA IR A-12 — Assistant Inspector Approval.
(12) DSA Procedures ("DSA PR")

(a) DSA PR 13-01 - Construction Oversight Process

(b) DSA PR 13-02 - Project Certification Process

B. This Project shall be governed by applicable regulations, including, without

limitation, the State of California’s Administrative Regulations for the
Division of the State Architect-Structural Safety (DSA/SS), Chapter 4, Part
1, Title 24, CCR, and the most current version on the date the bids are
opened and as it pertains to school construction including, without

limitation:

(1) Test and testing laboratory per Section 4-335. District shall pay for
the testing laboratory.
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(2)
(3)
(4)
(5)

(6)
(7)
(8)

Special inspections per Section 4-333(c).
Deferred Approvals per section 4-317(qg).
Verified reports per Sections 4-336 & 4-343(c).

Duties of the Architect & Engineers shall be per Sections 4-333(a)
and 4-341.

Duties of the Contractor shall be per Section 4-343.
Duties of Project Inspector shall be per Section 4-334.

Addenda and Construction Change Documents per Section 4-338.

Contractor shall keep and make available all applicable parts of the most
current version of Title 24 referred to in the plans and specifications at the
Site during construction.

C. Items of deferred approval shall be clearly marked on the first sheet of the
Architect’s and/or Engineer's approved Drawings. All items later submitted
for approval shall be per Title 24 requirements to the DSA.

(1)

(2)

(3)

(4)

Contractor shall submit the following to Architect for review and
endorsement:

(a) Product information on proposed material/system supplier.

(b) Drawings, specifications, and calculations prepared, sighed,
and stamped by an architect or engineer licensed in the State
of California for that portion of the Work.

(c) All other requirements as may be required by DSA.

Cost of preparing and submitting documentation per DSA Deferred
Approval requirements including required modifications to Drawings
and Specifications, whether or not indicated in the Contract
Documents, shall be borne by Contractor.

Contractor shall not begin fabrication and installation of deferred
approval items without first obtaining DSA approval of Drawings and
Specifications.

Schedule of Work Subject to DSA Deferred Approval: Window wall
systems exceeding 10 feet in span.

PART 2 - PRODUCTS Not Used.

PART 3 - EXECUTION Not Used.

END OF SECTION
03/26/21
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SECTION 01 42 13

ABBREVIATIONS AND ACRONYMS

PART 1 - GENERAL
1.01 RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A. General Conditions including without limitation, Definitions;
B. Special Conditions.

1.02 DOCUMENT INCLUDES

A. Abbreviations used throughout the Contract Documents.
B. Reference to a technical society, organization, or body is by abbreviation,

as follows:

1. AA The Aluminum Association

2. AAMA American Architectural Manufacturers
Association

3. AASHTO American Association of State Highway and
Transportation Officials

4 ABPA Acoustical and Board Products Association

5 ACI American Concrete Institute

6. AGA American Gas Association

7. AGC Associated General Contractors of America

8 AHC Architectural Hardware Consultant

9 AHRI Air Conditioning, Heating, Refrigeration
Institute

10. Al Asphalt Institute

11. AIA American Institute of Architects

12. AIEE American Institute of Electrical Engineers

13. AISC American Institute of Steel Construction

14. AISI American Iron and Steel Institute

15. AMCA Air Moving and Conditioning Association

16. ANSI American National Standards Institute

17. APA APA - The Engineered Wood Association

18. ASHRAE American Society of Heating, Refrigeration and
Air Conditioning Engineers

19. ASSE American Society of Civil Engineers

20. ASME American Society of Mechanical Engineers

21. ASTM American Society of Testing and Materials

22. AWPA American Wood Protection Association

23. AWPI American Wood preservers Institute

24. AWS American Welding Society

25. AWSC American Welding Society Code

26. AWI Architectural Woodwork Institute

27. AWWA American Water Works Association

28. BIA The Brick Industry Association
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29.
30.
31.
32.
33.
34.
35.
36.
37.
38.
39.

40.
41.
42.

43.
44,
45.
46.
47.
48.

49,
50.

51.

52.
53.
54.
55.
56.

57.
58.
59.
60.
61.
62.
63.
64.
65.
66.
67.
68.
69.
70.
71.
72.
73.
74.
75.
76.
77.

CCR
CLFMI
CRA
CRSI
CS
CsI
CTI
FGMA
FIA
FM
FS/FED
SPEC
FTI
GA
IAPMO

ICC
IEEE
IES
LIA
MCAC
MIMA

MLMA
MS/MIL
SPEC
NAAMM

NBHA
NBFU
NBS
NCMA
NCSEA

NEC
NEMA
NSI
NTMA
NWMA
ORS
OSHA
PCI
PCA
PDCA
PDI
PEI
PG&E
PS
SDI
SJI
SSPC
TCNA
TPI
UBC
UL
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California Code of Regulations

Chain Link Fence Manufacturers Institute
California Redwood Association
Concrete Reinforcing Steel Institute
Commercial Standards

Construction Specifications Institute
Cooling Tower Institute

Flat Glass Manufacturer’s Association
Factory Insurance Association
Factory Mutual Global

Federal Specification

Facing Title Institute

Gypsum Association

International Association of Plumbing and
Mechanical Officials

International Code Council

Institute of Electrical and Electronic Engineers
Illumination Engineering Society

Lead Industries Association

Mason Contractors Association of California
Mineral Wool Insulation Manufacturers
Association

Metal Lath Manufacturers Association
Military Specifications

National Association of Architectural Metal
Manufacturers

National Builders Hardware Association
National Board of Fire Underwriters

National Bureau of Standards

National Concrete Masonry Association
National Council of Structural Engineers
Associations

National Electrical Code

National Electrical Manufacturers Association
Natural Stone Institute

National Terrazzo and Mosaic Association
National Woodwork Manufacturer’s Association
Office of Regulatory Services (California)
Occupational Safety and Health Act

Precast Concrete Institute

Portland Cement Association

Painting and Decorating Contractors of America
Plumbing Drainage Institute

Porcelain Enamel Institute

Pacific Gas & Electric Company

Product Standards

Steel Door Institute; Steel Deck Institute
Steel Joist Institute

Steel Structures Painting Council

Tile Council of North America

Truss Plate Institute

Uniform Building Code

Underwriters Laboratories Code

ABBREVIATIONS AND ACRONYMS
SECTION 0142 13 -2



78. UMC

79. USDA
80. VI

81. WCLIB
82. WEUSER
83. WIC

PART 2 - PRODUCTS Not Used.

PART 3 - EXECUTION Not Used.

SAN RAFAEL CITY SCHOOLS
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Uniform Mechanical Code

United States Department of Agriculture
Vermiculite Institute

West Coast Lumberman’s Inspection Bureau
Western Electric Utilities Service Engineering
Requirements

Woodwork Institute

END OF SECTION
03/26/21
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SECTION 01 42 16

DEFINITIONS

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

B.

General Conditions including without limitation, Definitions;

Special Conditions.

1.02 QUALITY ASSURANCE

A.

For products or workmanship specified by association, trade, or Federal
Standards, Contractor shall comply with requirements of the standard,
except when more rigid requirements are specified in the Contract
Documents, or are required by applicable codes.

Contractor shall conform to current reference standard publication date in
effect on the date of bid opening.

Contractor shall obtain copies of standards unless specifically required not
to by the Contract Documents.

Contractor shall maintain a copy of all standards at jobsite during
submittals, planning, and progress of the specific Work, until final
completion, unless specifically required not to by the Contract Documents.

Should specified reference standards conflict with Contract Documents,
Contractor shall request clarification from the District and/or the Architect
before proceeding.

The contractual relationship of the parties to the Contract shall not be
altered from the contractual relationship as indicated in the Contract
Documents by mention or inference otherwise in any referenced document.

Governing Codes shall be as shown in the Contract Documents including,
without limitation, the Specifications.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION
03/26/21
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PART 1 - GENERAL

SECTION 01 42 19

REFERENCES

1.01 SCHEDULE OF REFERENCES

The following information is intended only for the general assistance of the
Contractor, and the District does not represent that all of the information is
current. It is the Contractor’s responsibility to verify the correct information
for each of the entities listed.

AA

The Aluminum Association

1400 Crystal Drive, Suite 430

Arlington, VA 22202
www.aluminum.org

703/358-2960

AABC

Associated Air Balance Council

1518 K Street, NW, Suite 503

Washington, DC 20005
www.aabc.com

202/737-0202

AAMA

American Architectural Manufacturers Association
1827 Walden Office Sq., Suite 550
Schaumburg, IL 60173-4268

www.aamanet.org

847/303-5664

AASHTO

American Association of State Highway and

Transportation Officials

444 N Capitol St. NW - Suite 249

Washington, DC 20001
www.transportation.org

202/624-5800

AATCC

American Association of Textile Chemists and

Colorists

P.O. Box 12215

One Davis Drive

Research Triangle Park, NC 27709 2215
www.aatcc.org

919/549-8141

ACA

American Coatings Association

1500 Rhode Island Ave., NW

Washington DC, 20005
www.paint.org

202/462-6272
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ACI

American Concrete Institute

38800 Country Club Dr.

Farmington Hills, MI 48331-3439
Www.concrete.org

248/848-3700

ACPA

American Concrete Pipe Association

8445 Freeport Parkway, Suite 350

Irving, TX 75063-2595
WWW.concrete-pipe.org

972/506-7216

ADC

Air Duct Council

1901 N. Roselle Road, Suite 800

Schaumburg, Illinois 60195
www.flexibleduct.org

847/706-6750

AF&PA

American Forest and Paper Association

1101 K Street, NW, Suite 700

Washington, DC 20005
www.afandpa.org

202/463-2700

AGA

American Gas Association

400 North Capitol Street, NW

Washington, DC 20001
Www.aga.org

202/824-7000

AGC

Associate General Contractors of America
2300 Wilson Blvd., Suite 300
Arlington, VA 22201

WWwWw.agc.org

703/548-3118

AHA

American Hardboard Association

1210 West Northwest Highway

Palatine, IL 60067
domensino.com/AHA/default.htm

847/934-8800

Al

Asphalt Institute

2696 Research Park Drive

Lexington, KY 40511-8480
www.asphaltinstitute.org

859/288-4960

AIA

The American Institute of Architects

1735 New York Ave., NW

Washington, DC 20006-5292
www.aia.org

202/626-7300

AISC

American Institute of Steel Construction
130 East Randolph Street Suite 2000
Chicago, IL 60601

WWW.aisc.org

312.670.2400
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AIA

American Insurance Association
(formerly the National Board of Fire Underwriters)
555 12th St, NW, Suite 550
Washington DC 20004
www.aiadc.org

202/828-7100

AISI

American Iron and Steel Institute
25 Massachusetts Ave., NW, Suite 800
Washington, DC 20001

www.steel.org

202/452.7100

AITC

American Institute of Timber Construction

7012 S. Revere Parkway Suite 140

Centennial, CO 80112
www.aitc-glulam.org

503/639.0651

ALI

Associated Laboratories, Inc.

P.O. Box 152837

Dallas, TX 75315
www.assoc-labs.com

214/565-0593

ALSC

American Lumber Standards Committee, Inc.
7470 New Technology Way, Suite F
Frederick, MD 21703

www.alsc.org

301/972-1700

AMCA

Air Movement and Control Association

International, Inc.

30 W. University Drive

Arlington Heights, IL 60004
WWWw.amca.org

847/394-0150

ANLA

American Nursery & Landscape Association (now
AmericanHort)
525 9t St NW, Suite 80
Washington, DC 20004
www.americanhort.org

202/789-2900

ANSI

American National Standards Institute
1899 L Street, NW, 11th Floor
Washington, DC, 20036

Www.ansi.org

202/293.8020

APA

APA-The Engineered Wood Association

7011 S. 19th Street

Tacoma, WA 98466-5333
www.apawood.org

253/565-6600
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APA

Architectural Precast Association

325 John Know Rd, Ste L103

Tallahassee, FL 32303
www.archprecast.org

850/205.5637

ARI

Air Conditioning and Refrigeration Institute (now
Air-Conditioning, Heating, & Refrigeration
Institute)
2111 Wilson Blvd, Suite 500
Arlington, VA 22201

www.ahrinet.org

703/524-8800

ARMA

Asphalt Roofing Manufacturers Association

Public Information Department

750 National Press Building

529 14th Street, NW

Washington, DC 20045
www.asphaltroofing.org

202/591-2450

ASA

The Acoustical Society of America

ASA Office Manager

Suite 1NO1

2 Huntington Quadrangle

Melville, NY 11747-4502
http://asa.aip.org

516/576-2360

ASCE

American Society of Civil Engineers
1801 Alexander Bell Drive
Reston, VA 20191

WWW.asce.org

800/548-2723
703/295-6300

ASHRAE

American Society of Heating, Refrigerating and Air
Conditioning Engineers
1791 Tullie Circle, NE
Atlanta, GA 30329-2305
www.ashrae.org

800/527-4723
404/636-8400

ASLA

American Society of Landscape Architects

636 Eye Street, NW

Washington, DC 20001-3736
www.asla.org

202/898-2444

ASME

American Society of Mechanical Engineers

Three Park Avenue

New York, NY 10016-5990
www.asme.org

800/434-2763

ASPE

American Society of Plumbing Engineers
2980 S River Rd.
Des Plaines, IL 60018

http://aspe.org

847/296-0002
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ASQ

American Society for Quality

P.O. Box 3005

Milwaukee, WI 53201-3005
or

600 North Plankinton Avenue

Milwaukee, WI 53203
http://asqg.org

800/248-1946
414/272-8575

ASSE

American Society of Sanitary Engineering

901 Canterbury, Suite A

Westlake, Ohio 44145
www.asse-plumbing.org

440/835-3040

ASTM

ASTM International

100 Barr Harbor Drive

PO Box C700

West Conshohocken, PA, 19428-2959
www.astm.org

610/832-9500

AWCI

Association of the Wall and Ceiling Industry
513 West Broad Street, Suite 210
Falls Church, VA 22046

WWW.awci.org

703/538-1600

AWPA

American Wood Protection Association

P.O. Box 361784

Birmingham, AL 35236-1784
WWwWw.awpa.com

205/733-4077

AWPI

American Wood Preservers Institute

2750 Prosperity Ave.

Suite 550

Fairfax, VA 22031-4312
www.arcat.com

800/356-AWPI
703/204-0500

AWS

American Welding Society

8669 Doral Boulevard, Suite 130

Doral, Florida 33166
WWW.aWws.org

800/443-9353
305/443-9353

AWI

Architectural Woodwork Institute

46179 Westlake Drive, Suite 120

Potomac Falls, VA 20165-5874
www.awinet.org

571/323-3636

AWWA

American Water Works Association

6666 West Quincy Avenue

Denver, CO 80235
WWW.awwa.org

800/926-7337
303/794 7711

BHMA

Builders Hardware Manufacturers Association

355 Lexington Avenue, 15th floor

New York, NY 10017
www.buildershardware.com

212/297-2122
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BIA

The Brick Industry Association
1850 Centennial Park Drive, Suite 301
Reston, VA 20191

www.gobrick.com

703/620-0010

CGA

Compressed Gas Association

14501 George Carter Way, Suite 103

Chantilly VA 20151-2923
www.cganet.com

703/788-2700

CISCA

Ceilings & Interior Systems Construction
Association
1010 Jorie Blvd, Suite 30
Oak Brook, IL 60523
WWW.cCisca.org

630/584-1919

CISPI

Cast Iron Soil Pipe Institute

1064 Delaware Avenue SE

Atlanta, GA 30316
WWW.Cispi.org

404/622-0073

CLFMI

Chain Link Fence Manufacturers Institute

10015 Old Columbia Road, Suite B-215

Columbia, MD 21046
www.associationsites.com/main-
pub.cfm?usr=clfma

410/290-6267

CPA

Composite Panel Association

19465 Deerfield Avenue, Suite 306

Leesburg, VA 20176
www.compositepanel.org

703/724-1128

CPSC

Consumer Product Safety Commission
4330 East West Highway
Bethesda, MD 20814

WWW.CPSC.goVv

301/504-7923
800/638-2772

CRA

California Redwood Association

405 Enfrente Drive, Suite 200

Novato, CA 94949
www.calredwood.org

415/382-0662

CRI

Carpet and Rug Institute

P.O. Box 2048

Dalton, Georgia 30722-2048
www.carpet-rug.org

706/278-3176

CRSI

Concrete Reinforcing Steel Institute

933 N. Plum Grove Road

Schaumburg, IL 60173 4758
WWW.Crsi.org

847/517-1200
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CsI

The Construction Specifications Institute
110 South Union Street, Suite 100
Alexandria VA 22314

www.csinet.org

800/689-2900

CTIOA

Ceramic Tile Institute of America

12061 Jefferson Blvd.

Culver City, CA 90230-6219
www.ctioa.org

310/574-7800

DHI

Door and Hardware Institute
(formerly National Builders Hardware Association)
14150 Newbrook Dr.
Chantilly, VA 20151
www.dhi.org

703/222-2010

DIPRA

Ductile Iron Pipe Research Association

2000 2nd Avenue, South

Suite 429

Birmingham, AL 35233
www.dipra.org

205/402-8700

DOC

U.S. Department of Commerce

1401 Constitution Ave., NW

Washington, D.C. 20230
www.commerce.gov

202/482-2000

DOT

U.S. Department of Transportation

1200 New Jersey Avenue, SE

Washington, DC 20590
www.dot.gov

855/368-4200

EJMA

Expansion Joint Manufacturers Association, Inc.
25 North Broadway
Tarrytown, NY 10591

www.ejma.org

914/332-0040

EPA

Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N.W.

Washington, DC 20460
www.epa.gov

202/272-0167

FCICA

Floor Covering Installation Contractors Association
7439 Millwood Drive
West Bloomfield, MI 48322

www.fcica.com

248/661-5015
877/TO-FCICA
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FM Global

Factory Mutual Insurance Company
Amy Daley
Global Practice Leader - Education, Public Entities,
Health Care
FM Global
270 Central Avenue
Johnston, RI 02919-4949
www.fmglobal.com

401/275-3000
401/275-3029

FS

General Services Administration (GSA) Index of
Federal Specifications, Standards and Commercial
Item Descriptions
470 East L'Enfant Plaza, SW, Suite 8100
Washington, DC 20407

WWW.gsa.gov

202/619-8925

GA

The Gypsum Association

6525 Belcrest Road, Suite 480

Hyattsville, MD 20782
WWW.gypsum.org

301/277-8686

GANA

Glass Association of North America

800 SW Jackson St., Suite 1500

Topeka, KS 66612-1200
www.glasswebsite.com

785/271-0208

HMA

Hardwood Manufacturers Association

665 Rodi Road, Suite 305

Pittsburgh, PA 15235
http://hmamembers.org

412/244-0440

HPVA

Hardwood Plywood & Veneer Association
1825 Michael Faraday Drive
Reston, Virginia 20190

www.hpva.org

703/435-2900

IAPMO

International Association of Plumbing and
Mechanical Officials
(formerly the Western Plumbing Officials
Association)
4755 E. Philadelphia St.
Ontario, CA 91761

WWW.iapmo.org

909/472-4100

ICC

International Code Council

500 New Jersey Avenue, NW, 6th Floor

Washington, DC 20001
www.iccsafe.org

888/422-7233

IEEE

Institute of Electrical and Electronics Engineers
3 Park Avenue, 17th Floor
New York, NY 10016-5997

www.ieee.org

212/419-7900
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IES

Illuminating Engineering Society

120 Wall Street, Floor 17

New York, NY 10005-4001
wWww.ies.org

212/248-5000

ITRK

Intertek Testing Services

3933 US Route 11

Cortland, NY 13045
www.intertek.com

607/753-6711

MCAA

Mechanical Contractors Association of America
1385 Piccard Drive
Rockville, MD 20850

WWW.Mmcaa.org

301/869-5800

MIA

Marble Institute of America

28901 Clemens Rd, Ste 100

Cleveland, OH 44145
www.marble-institute.com

440/250-9222

MMPA
(formerly
WMMPA)

Moulding & Millwork Producers Association
(formerly Wood Moulding & Millwork Producers
Association)
507 First Street
Woodland, CA 95695

www.wmmpa.com

530/661-9591
800/550-7889

MSS

Manufacturers Standardization Society (MSS) of
the Valve and Fittings Industry
127 Park Street, NE
Vienna, VA 22180-4602
http://mss-hq.org

703/281-6613

NAAMM

National Association of Architectural Metal
Manufacturers
800 Roosevelt Rd. Bldg. C, Suite 312
Glen Ellyn, IL 60137

www.naamm.org

630/942-6591

NAIMA

North American Insulation Manufacturers
Association
44 Canal Center Plaza, Suite 310
Alexandria, VA 22314

www.naima.org

703/684-0084

NAPA

National Asphalt Pavement Association

5100 Forbes Blvd.

Lanham, MD USA 20706-4407
www.asphaltpavement.org

888/468-6499
301/731-4748
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NCSPA

National Corrugated Steel
Pipe Association
14070 Proton Road, Suite 100 LB9
Dallas, TX 75244
WWW.Nncspa.org

972/850-1907

NCMA

National Concrete Masonry Association

13750 Sunrise Valley Drive

Herndon, VA 20171-4662
WWW.Nncma.org

703/713-1900

NEBB

National Environmental Balancing Bureau
8575 Grovemont Circle
Gaithersburg, MD 20877

www.nebb.org

301/977-3698

NECA

National Electrical Contractors Association
3 Bethesda Metro Center, Suite 1100
Bethesda, MD 20814

www.necanet.org

301/657-3110

NEMA

National Electrical Manufacturers Association
1300 North 17th Street, Suite 1752
Rosslyn, Virginia 22209

Www.nema.org

703/841-3200

NEII

National Elevator Industry, Inc.

1677 County Route 64

P.O. Box 838

Salem, New York 12865-0838
WWW.neii.org

518/854-3100

NFPA

National Fire Protection Association
1 Batterymarch Park
Quincy, Massachusetts
USA 02169-7471
www.nfpa.org

617/770-3000

NHLA

National Hardwood Lumber Association
PO Box 34518
Memphis, TN 38184

www.nhla.com

901/377-1818

NIA

National Insulation Association

12100 Sunset Hills Road, Suite 330

Reston, VA 20190
www.insulation.org

703/464-6422

NRCA

National Roofing Contractors Association

10255 W. Higgins Road, Suite 600

Rosemont, IL 60018-5607
www.nrca.net

847/299-9070
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NSF NSF International 800/673-6275
P.O. Box 130140 734/769-8010
789 N. Dixboro Road
Ann Arbor, MI 48113-0140, USA
www.nsf.org
NTMA National Terrazzo and Mosaic Association 800/323-9736
PO Box 2605
Fredericksburg, TX 78624
www.ntma.com
OSHA Occupational Safety and Health Act 800/321-0OSHA
U.S. Department of Labor (6742)
Occupational Safety & Health Administration
200 Constitution Ave., NW
Washington, D.C. 20210
www.osha.gov
PCA Portland Cement Association 847/966-6200
5420 Old Orchard Road 202/408-9494
Skokie, IL 60077
or
500 New Jersey Ave., N.W. 7™ Floor
Washington, D.C. 20001
www.cement.org
PCI Precast/Prestressed Concrete Institute 312/786-0300
200 W. Adams St. #2100
Chicago, IL 60606
WWW.pci.org
PDCA Painting and Decorating Contractors of America 800/332-PDCA
2316 Millpark Drive, Ste 220 (7322)
Maryland Heights, MO 63043 314/514-7322
www.pdca.com
PDI Plumbing & Drainage Institute 978/557-0720
800 Turnpike Street, Suite 300 800/589-8956
North Andover, MA 01845
http://pdionline.org
PEI Porcelain Enamel Institute, Inc. 770/676-9366
P.O. Box 920220
Norcross, GA 30010
www.porcelainenamel.com
PG&E Pacific Gas & Electric Company 800/743-5000
WWW.pge.com
PLANET Professional Landcare Network 703/736-9666
950 Herndon Parkway, Suite 450 800/395-2522
Herndon, Virginia 20170 703/736-9668
www.landcarenetwork.org

SAN RAFAEL CITY SCHOOLS

TLHS - CAMPUS PAINTING

REFERENCES

SECTION 01 42 19 - 11




RFCI

Resilient Floor Covering Institute

115 Broad Street, Suite 201

La Grange GA 30240
www.rfci.com

706/882-3833

RIS

Redwood Inspection Service

818 Grayson Road, Suite 201

Pleasant Hill, CA 94523
www.redwoodinspection.com

925/935-1499

SDI

Steel Deck Institute

P.O. Box 25

Fox River Grove, IL 60021
www.sdi.org

847/458-4647

SDI

Steel Door Institute

30200 Detroit Road

Westlake, Ohio 44145
www.steeldoor.org

440/899-0010

SiI

Steel Joist Institute

234 W. Cheves Street

Florence, SC 29501
http://steeljoist.org

843/407-4091

SMA

Stucco Manufacturers Association

500 East Yale Loop

Irvine, CA 92614
www.stuccomfgassoc.com

949/387.7611

SMACNA

Sheet Metal and Air Conditioning Contractors'

National Association

4201 Lafayette Center Drive

Chantilly, Virginia 20151-1219
www.smacha.org

703/803-2980

SPI

SPI: The Plastics Industry Trade Association, Inc.

1667 K St., NW, Suite 1000
Washington, DC 20006
www.plasticsindustry.org

202/974-5200

SSPC

Society for Protective Coatings
(formerly the Steel Structures Painting Council)
40 24th St 6th FI
Pittsburgh, PA 15222
WWW.SSpC.org

412/281-2331
877/281-7772
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TCNA

The Tile Council of North America

100 Clemson Research Blvd.

Anderson, SC 29625
www.tcnatile.com

864/646-8453

TPI

Truss Plate Institute

218 North Lee Street, Suite 312

Alexandria, VA 22314
www.tpinst.org

703/683-1010

TPI

Turfgrass Producers International

2 East Main Street

East Dundee, IL 60118
www.turfgrasssod.org

800/405-8873
847/649-5555

TCIA

Tree Care Industry Association
(formerly the National Arborist Association)
136 Harvey Road, Suite 101
Londonderry, NH 03053
www.tcia.org

800/733-2622

TVI

The Vermiculite Institute

¢/o The Schundler Company

150 Whitman Avenue

Edison, NJ. 08817
www.vermiculiteinstitute.org

732/287-2244

uL

Underwriters Laboratories Inc.

333 Pfingsten Road

Northbrook, IL 60062-2096
www.ul.com

847/272-8800
877/854-3577

UNI

Uni-Bell PVC Pipe Association

2711 LBJ Freeway, Suite 1000

Dallas, TX 75234
www.uni-bell.org

972/243-3902

USDA

U.S. Department of Agriculture

1400 Independence Ave., S.W.

Washington, DC 20250
www.usda.gov

202/720-2791

WA

Wallcoverings Association

401 North Michigan Avenue

Suite 2200

Chicago, IL 60611
www.wallcoverings.org

312/321-5166
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WCLIB

West Coast Lumber Inspection Bureau
P.O. Box 23145
Portland, OR 97281
or
6980 S.W. Varns
Tigard, OR 97223
www.wclib.org

503/639-0651

WCMA

Window Covering Manufacturers Association

355 Lexington Avenue 15th Floor

New York, New York 10017
www.wcmanet.org

212/297-2122

WDMA

Window & Door Manufacturers Association
401 N. Michigan Avenue, Suite 2200
Chicago, IL 60611
or
2025 M Street, NW, Ste. 800
Washington, D.C. 20036-3309
www.wdma.com

312/321-6802
202/367-1157

WI

Woodwork Institute

P.O. Box 980247

West Sacramento, CA 95798
www.wichet.org

916/372-9943

WRI

Wire Reinforcement Institute

942 Main Street

Hartford, CT 06103
www.wirereinforcementinstitute.org

860/240-9545

WWCA

Western Wall & Ceiling Contractors Association
1910 N. Lime St.
Orange, California 92865

WWW.WWCca.org

714/221-5520

WWPA

Western Wood Products Association

522 SW Fifth Ave., Suite 500

Portland, OR 97204-2122
WWW2.Wwpa.org

503/224-3930

PART 2 - PRODUCTS Not Used.

PART 3 - EXECUTION Not Used.
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SECTION 01 50 00

TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

B.

C.

D.

General Conditions;

Special Conditions;

Site Standards; and

Construction Waste Management and Disposal.

1.02 TEMPORARY UTILITIES

A.

SAN RAFAEL CITY SCHOOLS

Electric Power and Lighting:

(1)

(2)

(3)

(4)

Contractor will pay for power during the course of the Work. To the
extent power is available in the building(s) or on the Site, Contractor
may use the District’'s existing utilities by making prearranged
payments to the District for the utilities used by Contractor and all
Subcontractors.  Contractor shall be responsible for providing
temporary facilities required to deliver that power service from its
existing location in the building(s) or on the Site to point of intended
use.

Contractor shall verify characteristics of power available in
building(s) or on the Site. Contractor shall take all actions required
to make modifications where power of higher voltage or different
phases of current are required. Contractor shall be fully responsible
for providing that service and shall pay all costs required therefor.

Contractor shall furnish, wire for, install, and maintain temporary
electrical lights wherever it is necessary to provide illumination for
the proper performance and/or observation of the Work: a minimum
of 20 foot-candles for rough work and 50 foot-candles for finish
work.

Contractor shall be responsible for maintaining existing lighting
levels in the project vicinity should temporary outages or service
interruptions occur.

Heat and Ventilation: Not required.

Water:

(1)

Contractor shall pay for water used during the course of the Work.
Contractor shall coordinate and pay for installation or use of water

TEMPORARY FACILITIES AND CONTROLS
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meter in compliance with local water agency requirements. To the
extent water is then available in the building(s) or on the Site,
Contractor may use the District’'s existing utilities by making
prearranged payments to the District for the utilities used by
Contractor and all Subcontractors. Contractor shall be responsible
for providing temporary facilities required to deliver such utility
service from its existing location in the building(s), on the Site, or
other location approved by the local water agency, to point of
intended use.

(2) Contractor shall use backflow preventers on water lines at point of
connection to District’'s water supply. Backflow preventers shall
comply with requirements of Uniform Plumbing Code.

(3) Contractor shall make potable water available for human
consumption.

D. Sanitary Facilities:

(1) Contractor shall provide sanitary temporary facilities in no fewer
numbers than required by law and such additional facilities as may
be directed by the Inspector for the use of all workers. The facilities
shall be maintained in a sanitary condition at all times and shall be
left at the Site until removal is directed by the Inspector or
Contractor completes all other work at the Site.

(2) Use of toilet facilities in the Work under construction shall not be
permitted except by consent of the Inspector and the District.

E. Telephone Service:
(1) Contractor shall arrange with local telephone service company for
telephone service as required for the performance of the Work.
Contractor shall, at a minimum, provide in its field office one line for
telephone and one line for fax machine.

(2) Contractor shall pay the costs for telephone and fax lines installation,
maintenance, service, and removal.

F. Fire Protection:

(1) Contractor shall provide and maintain fire extinguishers and other
equipment for fire protection. Such equipment shall be designated
for use for fire protection only and shall comply with all requirements
of the California Fire, State Fire Marshall and/or its designee.

(2) Where on-site welding and burning of steel is unavoidable,
Contractor shall provide protection for adjacent surfaces.

G. Trash Removal:

(1) Contractor shall provide trash removal on a timely basis. Under no
circumstance shall Contractor use District trash service.

H. Field Office:

SAN RAFAEL CITY SCHOOLS TEMPORARY FACILITIES AND CONTROLS
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(1) If Contractor chooses to provide a field office, it shall be an
acceptable construction trailer that is well-lit and ventilated. The
construction trailer shall be equipped with shelves, desks, filing
cabinet, chairs, and such other items of equipment needed. Trailer
and equipment are the property of the Contractor and must be
removed from the Site upon completion of the Work. Contractor may
use the corridor adjacent to the construction area for an office area,
if approved in writing by District.

(2) Contractor shall provide any additional electric lighting and power
required for the trailer. Contractor shall make adequate provisions
for heating and cooling as required.

1.03 CONSTRUCTION AIDS

A.

B.

Plant and Equipment:

(1) Contractor shall furnish, operate, and maintain a complete plant for
fabricating, handling, conveying, installing, and erecting materials
and equipment; and for conveyances for transporting workers.
Include elevators, hoists, debris chutes, and other equipment, tools,
and appliances necessary for performance of the Work.

(2) Contractor shall maintain plant and equipment in safe and efficient
operating condition. Damages due to defective plant and
equipment, and uses made thereof, shall be repaired by Contractor
at no expense to the District.

None of the District’s tools and equipment shall be used by Contractor for
the performance of the Work.

1.04 BARRIERS AND ENCLOSURES

A.

Contractor shall obtain the District's written permission for locations and
types of temporary barriers and enclosures, including fire-rated materials
proposed for use, prior to their installation.

Contractor shall provide and maintain temporary enclosures to prevent
public entry and to protect persons using other buildings and portions of
the Site and/or Premises, the public, and workers. Contractor shall also
protect the Work and existing facilities from the elements, and adjacent
construction and improvements, persons, and trees and plants from
damage and injury from demolition and construction operations.

Contractor shall provide site access to existing facilities for persons using
other buildings and portions of the Site, the public, and for deliveries and
other services and activities.

Tree and Plant Protection:
(1) Contractor shall preserve and protect existing trees and plants on

the Premises that are not designated or required to be removed, and
those adjacent to the Premises.

SAN RAFAEL CITY SCHOOLS TEMPORARY FACILITIES AND CONTROLS
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(2)

(3)

(4)

(5)

1.05 SECURITY

Contractor shall provide barriers to a minimum height of 4'-0"
around drip line of each tree and plant, around each group of trees
and plants, as applicable, in the proximity of demolition and
construction operations, or as denoted on the Plans.

Contractor shall not park trucks, store materials, perform Work or
cross over landscaped areas. Contractor shall not dispose of paint
thinners, water from cleaning, plastering or concrete operations, or
other deleterious materials in landscaped areas, storm drain
systems, or sewers. Plant materials damaged as a result of the
performance of the Work shall, at the option of the District and at
Contractor's expense, either be replaced with new plant materials
equal in size to those damaged or by payment of an amount
representing the value of the damaged materials as determined by
the District.

Contractor shall remove soil that has been contaminated during the
performance of the Work by oil, solvents, and other materials which
could be harmful to trees and plants, and replace with good soil, at
Contractor's expense.

Excavation around Trees: Not required.

A. The Contractor shall be responsible for project security for materials, tools,
equipment, supplies, and completed and partially completed Work.

1.06 TEMPORARY CONTROLS

A. Noise Control:

(1)

Contractor acknowledges that adjacent facilities may remain in
operation during all or a portion of the Work period, and it shall take
all reasonable precautions to minimize noise as required by
applicable laws and the Contract Documents.

(2) Notice of proposed noisy operations, including without limitation,
operation of pneumatic demolition tools, concrete saws, and other
equipment, shall be submitted to the District a minimum of forty-
eight (48) hours in advance of their performance.

B. Noise and Vibration:

(1) Equipment and impact tools shall have intake and exhaust mufflers.

(2) Contractor shall cooperate with District to minimize and/or cease the
use of noisy and vibratory equipment if that equipment becomes
objectionable by its longevity.

C. Dust and Dirt:

(1) Contractor shall conduct demolition and construction operations to
minimize the generation of dust and dirt, and prevent dust and dirt
from interfering with the progress of the Work and from
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1.07 JOB SIGN(S)

A.

SAN RAFAEL CITY SCHOOLS

accumulating in the Work and adjacent areas including, without
limitation, occupied facilities.

(2) Contractor shall periodically water exterior demolition and
construction areas to minimize the generation of dust and dirt.

(3) Contractor shall ensure that all hauling equipment and trucks
carrying loads of soil and debris shall have their loads sprayed with
water or covered with tarpaulins, and as otherwise required by local
and state ordinance.

(4) Contractor shall prevent dust and dirt from accumulating on walks,
roadways, parking areas, and planting, and from washing into sewer
and storm drain lines.

Water:

(1) Contractor shall not permit surface and subsurface water, and other
liquids, to accumulate in or about the vicinity of the Premises.
Should accumulation develop, Contractor shall control the water or
other liquid, and suitably dispose of it by means of temporary
pumps, piping, drainage lines, troughs, ditches, dams, or other
methods.

Pollution:

(1) No burning of refuse, debris, or other materials shall be permitted
on or in the vicinity of the Premises.

(2) Contractor shall comply with applicable regulatory requirements and
anti-pollution ordinances during the conduct of the Work including,
without limitation, demolition, construction, and disposal operations.

Lighting:

(1) If portable lights are used after dark, all light must be located so as

not to direct light into neighboring property.

General:

(1)

Contractor shall provide and maintain a Project identification sign
with the design, text, and colors designated by the District and/or
the Design Professional; locate sign as approved by the District.

(2) Signs other than the specified Project sign and or signs required by
law, for safety, or for egress, shall not be permitted, unless
otherwise approved in advance by the District.

Materials:

(1) Structure and Framing: Structurally sound, new or used wood or

metal; wood shall be nominal 3/4-inch exterior grade plywood.
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(2) Sign Surface: Minimum 3/4-inch exterior grade plywood.
(3) Rough Hardware: Galvanized.

(4) Paint: Exterior quality, of type and colors selected by the District
and/or the Design Professional.

C. Fabrication:

(1) Contractor shall fabricate to provide smooth, even surface for
painting.

(2) Size: 4'-0" x 8'-0", unless otherwise indicated.

(3) Contractor shall paint exposed surfaces of supports, framing, and
surface material with exterior grade paint: one coat of primer and
one coat of finish paint.

(4) Text and Graphics: As indicated.

1.08 PUBLICITY RELEASES
A. Contractor shall not release any information, story, photograph, plan, or
drawing relating information about the Project to anyone, including press
and other public communications medium, including, without limitation, on
website(s) without the written permission of the District.

PART 2 - PRODUCTS Not used.

PART 3 - EXECUTION Not used.

END OF SECTION
03/26/21
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SECTION 01 52 13

FIELD OFFICES

PART 1 - GENERAL

1.01

RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A. General Conditions;

B. Special Conditions; and

C. Temporary Facilities and Controls.

1.02 SECTION INCLUDES
A. Requirements for Field Offices and Field Office Trailers.
1.03 SUMMARY

A. General: Contractor shall provide District’s Field Office Trailer and contents,
for District’s use exclusively, during the term of the Contract.

B. Property: Trailer, furniture, furnishings, equipment, and the like, supplied
by the Contractor with the Office Trailer shall remain the property of the
Contractor; District property items installed, delivered, and the like by
District within the Office Trailer will remain District’s property.

C. Modifications: District reserves the right to modify the trailer or contents,
or both, as may be deemed proper by District.

D. Condition: Trailer and contents shall be clean, neat, substantially finished,
in good, proper, and safe condition for use, operation, and the like; the
trailer and contents shall not be required to be new.

E. Installation Timing: Provide safe, fully furnished, functional, proper,
complete, and finished trailer properly ready for entire use, within fourteen
(14) calendar days of District’s notification of the issuance of Notice to
Proceed.

1.04 SUBMITTALS

A. General: Submit submittals to District in quantity, format, type, and the
like, as specified herein.

B. Office Trailer Data: One (1) copy of manufacturer’s descriptive data,
technical descriptions, regulatory compliance, industry standards,
installation, removal, and maintenance instructions.

C. Equipment Data: Two (2) copies of manufacturer data for each type of
equipment, if directed by District.
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Furniture and Furnishings Data: Two (2) copies of manufacturer data for
each type of equipment, if directed by District.

Plans: One (1) reproducible copy of appropriately scaled plans of trailer
layout. Plans shall include, but not be limited to: lighting; furniture;
equipment; telephone and electrical outlets; and the like.

Product Samples: One (1) complete and entire unit of each type, if directed
by District.

1.05 QUALITY ASSURANCE

A.

Standards: In the event that provisions of codes, regulations, safety
orders, Contract Documents, referenced manufacturer’s specifications,
manufacturer’s instructions, industry standards, and the like, are in conflict,
the more restrictive and higher quality shall govern.

Installer: Installer or Installers engaged by Contractor must have a
minimum of five (5) years of documented and properly authenticated
successful experience of specialization in the installation of the items or
systems, or both, specified herein.

Manufacturer: Contractor shall obtain products from nationally and industry
recognized Manufacturer with five (5) years minimum, of immediately
recent, continuous, documented and properly authenticated successful
experience of specialization in the manufacture of the product specified
herein.

State Personnel Training: Provide proper training for maintenance and
operations, including emergency procedures, and the like, as directed by
District.

Units: Shall be sound and free of defects, and shall not include any damage
or defect that will impair the safety, installation, performance, or the
durability of the entire Office Trailer and appurtenant systems.

1.06 REGULATORY REQUIREMENTS

A. General: Work shall be executed in accordance with applicable Codes,
Regulations, Statutes, Enactments, Rulings, Laws, each authority having
jurisdiction, and including, but not limited to, Regulatory Requirements
specified herein.

B. California Building Standards Code (*CBSC").

C. California Code of Regulations, Title 25, Chapter 3, Sub Chapter 2, Article 3
(\\CCRII).

D. Coach Insignia: Trailer shall display California Commercial Coach Insignia;
such insignia shall be deemed to show that the trailer is in accordance with
the Construction and Fire Safety requirements of CCR.
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PART 2 - PRODUCTS

2.01 FIELD OFFICE TRAILER

A.

General: Provide entire Field Office Trailer of type, function, operation,
capacity, size, complete with controls, safety devices, accessories, and the
like, for proper and durable installation. Partitions, walls, ceiling, and other
interior and exterior surfaces shall be appropriately finished, including, but
not limited to, trim, painting, wall base, floor covering, suspended or similar
ceiling, and the like; provide systems, components, units, nuts, bolts,
screws, anchoring devices, fastening devices, washers, accessories,
adhesives, sealants, and other items of type, grade, and class required for
the particular use, not identified but required for a complete, weather-tight,
appropriately operating, and finished installation.

Manufacturers: General Electric Capital Modular Space; The Space Place,
Inc.; or equal.

Program: Provide a wheel-mounted trailer with stairs, landings, platforms,
ramps, and the like, in good, proper, safe, clean, and properly finished
condition; with proper heavy duty locks, and other proper and effective
security at all doors, windows, and the like. Trailer shall be maintained in
good, proper, safe, clean, and properly finished condition during the
Contract.

(1) Nominal Trailer Size: Four hundred eighty (480) square feet,
minimum.

(2) Stairs, Platform: Properly finished stairs, platforms, and ramps.

(3) Doors: Two (2), three (3) foot wide exterior doors with locksets;
finished ramp, steps, and entry platform at each exterior door.

(4) Keys: Submit five (5) keys for each door, window, furniture unit,
and the like. There shall be no other key copies or originals
available; each key shall be identified for District; and shall be
labeled, or tagged or both, as directed by District.

(5) Lighting: Sixty-five (65) foot-candles illumination minimum at any
point, at thirty (30) inches above finished floor throughout from
fluorescent light source, exclusively, or as directed by District.

(6) Electrical Outlets: One (1) duplex outlet evenly spaced every twelve
(12) linear horizontal feet of wall face, and electrical service ready
for use.

(7) Telephones and Telephone Outlets: Two (2) telephone lines wired,
connected to telephone utility service, and ready for use, and two
(2) telephone instruments, each with two (2)-line capability, speed
dial and hands-free feature. Locate each outlet as directed by
District.

(8) Voicemail Messaging System or Answering Machine: One (1) unit,
two (2)-line; digital.

SAN RAFAEL CITY SCHOOLS FIELD OFFICES
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2.02 FIELD OFFICE TRAILER ITEMS

A. General: Provide the Field Office Trailer with the following arranged into
two (2) workstations:

(1) Desks: Two (2) desks: thirty-six (36) inches by sixty (60) inches;
steel, laminated plastic top; locking, one (1) or two (2) file drawers
single pedestal; steel; provide five (5) keys to District.

(2) Tables: Two (2) tables; thirty-six (36) inches by sixty (60) inches;
twenty-nine (29) inches high; steel, laminated plastic top tables;
one (1) at each desk.

(3) Chairs: Two (2) chairs: swivel; steel; with seat cushion and arms;
one (1) at each desk.

(4) Waste Baskets: Two (2) waste baskets, one at each desk.

B. Furniture and Equipment: Provide in the space located to effect efficient

and logical use.

(1) File cabinet: One (1); four (4) drawer; lateral; steel locking.

(2) Plan Table: One (1) plan table: thirty-six (36) inches deep by
seventy-two (72) inches wide by forty-two (42) inches high;
adjustable; wood or steel; with lockable plan and pencil drawers.

(3) Drafting Stool: One (1) drafting stool; swiveling; steel; padded;
adjustable; with footrest and casters.

(4) Bookshelf: One (1) bookshelf: thirty-six (36) inches deep by
seventy-two (72) inches wide by forty-two (42) inches high;
adjustable; wood or steel; with lockable plan and pencil drawer.

(5) Plan Rack: One (1) wheel mounted plan rack.

(6) Waste Baskets: One (1) large waste basket.

(7) Coat/Hat Hanger: Wall mounted with minimum capacity for four (4)
garments and ten (10) hats.

(8) Document Management System: Shall include an integrated high-
volume printer, copier, and facsimile machine, including stand, base,
and storage cabinet; and shall include the following features:

(a) Type: Laser, dry electrostatic transfer, plain paper, digital,
multi-function imaging system.
(b) Network: Ethernet or Token Ring network ready, Plug-and-
Play.
(c) Print, send/receive facsimile from any connected
workstation.
SAN RAFAEL CITY SCHOOLS FIELD OFFICES
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(d) Resolution: Six hundred (600) dots per inch by six hundred
(600) dots per inch, minimum.

(e) Print Speed: Twenty (20) pages per minute, minimum.
() Copies: Twenty (20) copies per minute, minimum.

(9) Document Handler: Forty (40) sheet, minimum

(h) Collator: Forty (40) bin, minimum, with stapling.

) Duplexing: Capable.

3) Paper Size: Capable of handling paper sizes to eleven (11)
inches by seventeen (17) inches.

(k) Paper Cassettes: One (1) each for eight and one half (8.5)
inches by eleven (11) inches, eight and one half (8.5) inches
by fourteen (14) inches, and eleven (11) inches by seventeen
(17) inches paper sizes; minimum two hundred fifty (250)
sheets per cassette.

O] Reduction/Enlargement: Capable of reduction to twenty-five
percent (25%) and enlargement to two hundred percent
(200%).

(m)  Facsimile Electronic Storage: Capable of storing minimum of
fifty (50) speed dial numbers, group faxing and broadcast
faxing.

(n) Facsimile Scanning: Capable of scanning into memory a
minimum of one hundred (100) pages with maximum scan
time of three (3) seconds per page.

(o) Halftone: Sixty-four (64) levels.

(p) Redial: Automatic and Manual.

(9) Maintenance: Contractor shall purchase service agreements for
each unit of equipment for the duration of the project plus two (2)
months, and shall maintain all equipment in proper working
condition. Service agreements shall include provision for
replacement of toner cartridges and other items required to effect
proper unit use. Service agreements shall also provide for:

(a) Unlimited Service Calls.

(b) Same Day Response.

(c) All parts, labor, preventative maintenance and mileage.

(d) All chemicals, such as toner, fixing agent, and the like.

(e) System training and setup.
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(10) Portable Toilets: Two (2); each shall include a urinal; each unit shall
be a properly enclosed chemical unit conforming to ANSI Z4.3.

(a) Location: As directed by District.

(b) Maintenance: Maintain each unit and surrounding areas in a
clean, hygienic and orderly manner, at all time. Empty,
clean, and sanitize each unit each day at a location and time
as directed by District.

(c) Removal: Relocate, or remove from the site, each Portable
Toilet. Upon such directive by District, the Contractor shall
forthwith relocate or remove each Portable Toilet and submit
the affected areas to a condition which existed prior to the
installation of each Portable Toilet, within three (3) calendar
days, or as directed by District in writing, at no cost to
District.

2.03 UTILITY AND SERVICES

A.

Telephone Service: Contractor shall provide and interface the entire
telephone service, and shall properly and timely pay for telephone service
for District’s non-long-distance use.

Electrical Service: Provide all proper connections and continuously pay for
service for the duration of the Work.

2.04 FINISHES

A.

B.

General: Manufacturer standard finish system over surfaces properly
cleaned, pretreated, and prepared to obtain proper bond; all visible surfaces
shall be coated.

Finish: Color as selected by District from manufacturer standard palette.

PART 3 - EXECUTION

3.01 INSTALLATION

A.

General: Properly prepare area and affected items to receive the Work. Set
Work accurately in location, alignment, and elevation; rigidly, securely, and
firmly anchor to appropriate structure; install plumb, straight, square, level,
true, without racking, rigidly anchored to proper solid blocking, substrate,
and the like; provide appropriate type and quantity of reinforcements,
fasteners, adhesives, self-adhesive and other tapes; lubricants, coatings,
accessories, and the like, as required for a complete, structurally rigid,
stable, sound, and appropriately finished installation, in accordance with
manufacturer’'s published instructions, and as indicated. @The more
restrictive and higher quality requirement shall govern. Moving parts shall
be properly secured, without binding, looseness, noise, and the like.

Installation: Install in accordance with 25 CCR 3.2.3 and as directed by
District; jack up trailer and level both ways; mount on proper concrete piers
with all load off wheels; provide required tie down and accessories per
Section 4368 of referenced CCR, and as directed by District.
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C. Rejected Work: Work, materials, unit, items, systems, and the like, not
accepted by District shall be deemed rejected, and shall forthwith be
removed and replaced with proper and new Work, materials, unit, items,
systems, and the like at no cost to District.

D. Standard: Comply with manufacturer’s published instructions, or with
instructions as shown or indicated; the more restrictive and higher quality
requirement shall govern.

E. Location: As directed by District.
F. Fire Resistance: Construct and install in accordance with UL requirements.
G. Maintenance: Contractor shall maintain trailer and adjacent areas in a safe,

clean and hygienic condition throughout the duration of the Work, and as
directed by District. Properly repair or replace furniture or other items, as
directed by District. Properly remove unsafe, damaged, or broken furniture,
or similar items, and replace with safe and proper items. Contractor shall
pay cost of all services, repair, and maintenance, or replacement of each
item.

H. Janitorial Service: Provide professional janitorial services, including, but
not limited to, trash, waste paper baskets, fill paper dispensers; clean and
dust all furniture, files, and the like; sweep and mop resilient and similar
flooring; and vacuum carpeting and similar flooring.

(1) Frequency: Two (2) times per week, minimum.

I. Removal: Properly remove the Office Trailer and contents from the Site
upon completion of the Contract, or as directed by District in writing.
Forthwith properly patch and repair affected areas; replace damaged items
with new items. Carefully and properly inventory, clean, pack, store, and
protect District property; submit District property to District at a date, time
and location as directed by District.

END OF SECTION
03/29/21
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SECTION 01 60 00

MATERIALS AND EQUIPMENT

PART 1 - GENERAL

1.01

1.02

1.03

1.04

SAN RAFAEL CITY SCHOOLS

RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

B.

C.

General Conditions, including, without limitation, Purchase of Materials and
Equipment;

Special Conditions;

Imported Materials Certification.

MATERIAL AND EQUIPMENT

A.

Only items approved by the District and/or Design Professional shall be
used.

Contractor shall submit lists of products and other product information in
accordance with the Contract Documents, including, without limitation, the
provisions regarding the submittals.

MATERIAL AND EQUIPMENT COLORS

A.

B.

The District and/or Architect will provide a schedule of colors.

No individual color selections will be made until after approval of all
pertinent materials and equipment and after receipt of appropriate samples
in accordance with the Contract Documents, including, without limitation,
the provisions regarding the submittals.

Contractor shall request priority in writing for any item requiring advance
ordering to maintain the approved Construction Schedule.

DELIVERY, STORAGE, AND HANDLING

A.

Contractor shall deliver manufactured materials in original packages,
containers, or bundles (with seals unbroken), bearing name or identification
mark of manufacturer.

Contractor shall deliver fabrications in as large assemblies as practicable;
where specified as shop-primed or shop-finished, package or crate as
required to preserve such priming or finish intact and free from abrasion.

Contractor shall store materials in such a manner as necessary to properly

protect them from damage. Materials or equipment damaged by handling,
weather, dirt, or from any other cause will not be accepted.

MATERIALS AND EQUIPMENT
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Materials are not acceptable that have been warehoused for long periods of
time, stored or transported in improper environment, improperly packaged,
inadequately labeled, poorly protected, excessively shipped, deviated from
normal distribution pattern, or reassembled.

Contractor shall store material so as to cause no obstructions of sidewalks,
roadways, access to the Site or buildings, and underground services.
Contractor shall protect material and equipment furnished under Contract.

Contractor may store materials on Site with prior written approval by the
District, all material shall remain under Contractor's control and Contractor
shall remain liable for any damage to the materials. Should the Project Site
not have storage area available, the Contractor shall provide for off-site
storage at a bonded warehouse and with appropriate insurance coverage at
no cost to District.

When any room in Project is used as a shop or storeroom, the Contractor
shall be responsible for any repairs, patching, or cleaning necessary due to
that use. Location of storage space shall be subject to prior written approval
by District.

PART 2 - PRODUCTS

2.01 MANUFACTURERS

A.

Manufacturers listed in various sections of Contract Documents are names
of those manufacturers that are believed to be capable of supplying one or
more of items specified therein.

The listing of a manufacturer does not imply that every product of that
manufacturer is acceptable as meeting the requirements of the Contract
Documents.

2.02 FACILITIES AND EQUIPMENT

A.

Contractor shall provide, install, maintain, and operate a complete and
adequate facility for handling, the execution, disposal, and distribution of
material and equipment as required for proper and timely performance of
Work connected with Contract.

2.03 MATERIAL REFERENCE STANDARDS

A.

4

Where material is specified solely by reference to “standard specifications
and if requested by District, Contractor shall submit for review data on
actual material proposed to be incorporated into Work of Contract listing
name and address of vendor, manufacturer, or producer, and trade or brand
names of those materials, and data substantiating compliance with standard
specifications.

PART 3 - EXECUTION

3.01 WORKMANSHIP

A. Where not more specifically described in any other Contract Documents,
workmanship shall conform to methods and operations of best standards
SAN RAFAEL CITY SCHOOLS MATERIALS AND EQUIPMENT
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3.02

3.03

3.04

3.05

SAN RAFAEL CITY SCHOOLS

and accepted practices of trade or trades involved and shall include items
of fabrication, construction, or installation regularly furnished or required
for completion (including finish and for successful operation, as intended).

Work shall be executed by tradespersons skilled in their respective lines of
Work. When completed, parts shall have been durably and substantially
built and present a neat appearance.

COORDINATION

A.

Contractor shall coordinate installation of Work so as to not interfere with
installation of others. Adjustment or rework because of Contractor’s failure
to coordinate will be at no additional cost to District.

Contractor shall examine in-place work for readiness, completeness, fitness
to be concealed or to receive other work, and in compliance with Contract
Documents. Concealing or covering Work constitutes acceptance of
additional cost which will result should in-place Work be found unsuitable
for receiving other Work or otherwise deviating from the requirements of
the Contract Documents.

COMPLETENESS

A.

Contractor shall provide all portions of the Work, unless clearly stated
otherwise, installed complete and operational with all elements,
accessories, anchorages, utility connections, etc., in manner to assure well-
balanced performance, in accordance with manufacturer's
recommendations and by Contract Documents. For example, electric water
coolers require water, electricity, and drain services; roof drains require
drain system; sinks fit within countertop, etc. Terms such as “installed
complete,” “operable condition,” “for use intended,” “connected to all
utilities,” “terminate with proper cap,” “adequately anchored,” “patch and
refinish,” “to match similar,” should be assumed to apply in all cases, except
where completeness of functional or operable condition is specifically stated
as not required.

APPROVED INSTALLER OR APPLICATOR

A.

Installation by a manufacturer’s approved installer or applicator is an
understood part of Specifications and only approved installer or applicator
is to provide on-site Work where specified manufacturer has on-going
program of approving (i.e. certifying, bonding, re-warranting) installers or
applicators. Newly established relationships between a manufacturer and
an installer or applicator who does not have other approved applicator work
in progress or completed is not approved for this Project.

MANUFACTURER'S RECOMMENDATIONS

A.

All installations shall be in accordance with manufacturer's published
recommendations and specific written directions of manufacturer's
representative. Should Contract Documents differ from recommendations
of manufacturer or directions of his representative, Contractor shall analyze
differences, make recommendations to the District and the Architect in
writing, and shall not proceed until interpretation or clarification has been
issued by the District and/or the Architect.

MATERIALS AND EQUIPMENT
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END OF SECTION
03/29/21
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SECTION 01 66 00

PRODUCT DELIVERY, STORAGE AND HANDLING

PART 1 - GENERAL

1.01

1.02

1.03

RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Site Access, Conditions
and Requirements;

B. Special Conditions.

PRODUCTS

A. Products are as defined in the General Conditions.

B. Contractor shall not use and/or reuse materials and/or equipment removed
from existing Premises, except as specifically permitted by the Contract
Documents.

C. Contractor shall provide interchangeable components of the same

manufacturer, for similar components.

TRANSPORTATION AND HANDLING

A.

Contractor shall transport and handle Products in accordance with
manufacturer's instructions.

Contractor shall promptly inspect shipments to confirm that Products
comply with requirements, quantities are correct, and products are
undamaged.

Contractor shall provide equipment and personnel to handle Products by
methods to prevent soiling, disfigurement, or damage.

1.04 STORAGE AND PROTECTION
A. Contractor shall store and protect Products in accordance with
manufacturer's instructions, with seals and labels intact and legible.
Contractor shall store sensitive products in weather-tight, climate controlled
enclosures.
B. For exterior storage of fabricated Products, Contractor shall place on sloped
supports, above ground.
C. Contractor shall provide off-site storage and protection when Site does not
permit on-site storage or protection.
D. Contractor shall cover products subject to deterioration with impervious
sheet covering and provide ventilation to avoid condensation.
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E. Contractor shall store loose granular materials on solid flat surfaces in a
well-drained area and prevent mixing with foreign matter.

F. Contractor shall provide equipment and personnel to store Products by
methods to prevent soiling, disfigurement, or damage.

G. Contractor shall arrange storage of Products to permit access for inspection
and periodically inspect to assure Products are undamaged and are
maintained under specified conditions.

PART 2 - PRODUCTS Not Used.
PART 3 - EXECUTION Not Used.

END OF SECTION
03/29/21
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SECTION 01 73 29

CUTTING AND PATCHING

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

F.

General Conditions, including, without limitation, Inspector, Inspections,
and Tests, Integration of Work, Nonconforming Work, and Correction of
Work, and Uncovering Work;

Special Conditions;

Hazardous Materials Procedures and Requirements;

Hazardous Materials Certification;

Lead-Based Paint Certification;

Imported Materials Certification.

1.02 CUTTING AND PATCHING

A.

Contractor shall be responsible for all cutting, fitting, and patching,
including associated excavation and backfill, required to complete the Work
or to:

(1) Make several parts fit together properly.
(2) Uncover portions of Work to provide for installation of ill-timed Work.
(3) Remove and replace defective Work.

(4) Remove and replace Work not conforming to requirements of
Contract Documents.

(5) Remove Samples of installed Work as specified for testing.

(6) Provide routine penetrations of non-structural surfaces for
installation of piping and electrical conduit.

(7) Attaching new materials to existing remodeling areas - including
painting (or other finishes) to match existing conditions.

In addition to Contract requirements, upon written instructions from the
District, Contractor shall uncover Work to provide for observations of
covered Work in accordance with the Contract Documents; remove samples
of installed materials for testing as directed by District; and remove Work
to provide for alteration of existing Work.
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C. Contractor shall not cut or alter Work, or any part of it, in such a way that
endangers or compromises the integrity of the Work, the Project, or work
of others.

1.03 SUBMITTALS

A. Prior to any cutting or alterations that may affect the structural safety of
Project, or work of others, and well in advance of executing such cutting or
alterations, Contractor shall submit written notice to District pursuant to the
applicable notice provisions of the Contract Documents, requesting consent
to proceed with the cutting or alteration, including the following:

(1) The work of the District or other trades.

(2) Structural value or integrity of any element of Project.

(3) Integrity or effectiveness of weather-exposed or weather-resistant
elements or systems.

(4) Efficiency, operational life, maintenance or safety of operational
elements.

(5) Visual qualities of sight-exposed elements.

B. Contractor's Request shall also include:

(1) Identification of Project.

(2) Description of affected Work.

(3) Necessity for cutting, alteration, or excavations.

(4) Effects of Work on District, other trades, or structural or
weatherproof integrity of Project.

(5) Description of proposed Work:
(a) Scope of cutting, patching, alteration, or excavation.
(b) Trades that will execute Work.
(c) Products proposed to be used.
(d) Extent of refinishing to be done.

(6) Alternates to cutting and patching.

(7) Cost proposal, when applicable.

(8) The scheduled date the Contractor intends to perform the Work and
the duration of time to complete the Work.

(9) Written permission of District or other District contractor(s) whose
work will be affected.
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1.04 QUALITY ASSURANCE

A.

Contractor shall ensure that cutting, fitting, and patching shall achieve
security, strength, weather protection, appearance for aesthetic match,
efficiency, operational life, maintenance, safety of operational elements,
and the continuity of existing fire ratings.

Contractor shall ensure that cutting, fitting, and patching shall successfully
duplicate undisturbed adjacent profiles, materials, textures, finishes, colors,
and that materials shall match existing construction. Where there is dispute
as to whether duplication is successful or has been achieved to a reasonable
degree, the District's decision shall be final.

1.05 PAYMENT FOR COSTS

A.

Cost caused by ill-timed or defective Work or Work not conforming to
Contract Documents, including costs for additional services of the District,
its consultants, including but not limited to the Construction Manager, the
Architect, the Project Inspector(s), Engineers, and Agents, will be paid by
Contractor and/or deducted from the Contract by the District.

District shall only pay for cost of Work if it is part of the original Contract
Price or if a change has been made to the contract in compliance with the
provisions of the General Conditions. Cost of Work performed upon
instructions from the District, other than defective or nonconforming Work,
will be paid by District on approval of written Change Order. Contractor
shall provide written cost proposals prior to proceeding with cutting and
patching.

PART 2 - PRODUCTS

2.01 MATERIALS

A.

Contractor shall provide for replacement and restoration of Work removed.
Contractor shall comply with the Contract Documents and with the Industry
Standard(s), for the type of Work, and the Specification requirements for
each specific product involved. If not specified, Contractor shall first
recommend a product of a manufacturer or appropriate trade association
for approval by the District.

Materials to be cut and patched include those damaged by the performance
of the Work.

PART 3 - EXECUTION

3.01 INSPECTION

A.

Contractor shall inspect existing conditions of the Site and the Work,
including elements subject to movement or damage during cutting and
patching, excavating and backfilling. After uncovering Work, Contractor
shall inspect conditions affecting installation of new products.

Contractor shall report unsatisfactory or questionable conditions in writing
to District as indicated in the General Conditions and shall proceed with
Work as indicated in the General Conditions by District.
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3.02 PREPARATION

A.

Contractor shall provide shoring, bracing and supports as required to
maintain structural integrity for all portions of the Project, including all
requirements of the Project.

Contractor shall provide devices and methods to protect other portions of
Project from damage.

Contractor shall, provide all necessary protection from weather and
extremes of temperature and humidity for the Project, including without
limitation, any work that may be exposed by cutting and patching Work.
Contractor shall keep excavations free from water.

3.03 ERECTION, INSTALLATION AND APPLICATION

A.

With respect to performance, Contractor shall:

(1) Execute fitting and adjustment of products to provide finished
installation to comply with and match specified tolerances and
finishes.

(2) Execute cutting and demolition by methods that will prevent damage
to other Work, and provide proper surfaces to receive installation of
repairs and new Work.

(3) Execute cutting, demolition excavating, and backfilling by methods
that will prevent damage to other Work and damage from
settlement.

Contractor shall employ original installer or fabricator to perform cutting
and patching for:

(1) Weather-exposed surfaces and moisture-resistant elements such as
roofing, sheet metal, sealants, waterproofing, and other trades.

(2) Sight-exposed finished surfaces.

Contractor shall execute fitting and adjustment of products to provide a
finished installation to comply with specified products, functions, tolerances,
and finishes as shown or specified in the Contract Documents including,
without limitation, the Drawings and Specifications.

Contractor shall fit Work airtight to pipes, sleeves, ducts, conduit, and other
penetrations through surfaces. Contractor shall conform to all Code
requirements for penetrations or the Drawings and Specifications,
whichever calls for a higher quality or more thorough requirement.
Contractor shall maintain integrity of both rated and non-rated fire walls,
ceilings, floors, etc.

Contractor shall restore Work which has been cut or removed. Contractor
shall install new products to provide completed Work in accordance with
requirements of the Contract Documents and as required to match
surrounding areas and surfaces.
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F. Contractor shall refinish all continuous surfaces to nearest intersection as
necessary to match the existing finish to any new finish.

END OF SECTION
03/29/21
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SECTION 01 74 19

CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

B.

C.

General Conditions;
Special Conditions; and

Temporary Facilities and Controls.

1.02 SECTION INCLUDES

A.

Administrative and procedural requirements for the following:
(1) Salvaging non-hazardous construction waste.
(2) Recycling non-hazardous construction waste.

(3) Disposing of non-hazardous construction waste.

1.03 DEFINITIONS

A. Construction Waste: Building and site improvement materials and other
solid waste resulting from construction, remodeling, renovation, or repair
operations. Construction waste includes packaging.

B. Demolition Waste: Building and site improvement materials resulting from
demolition or selective demolition operations.

C. Disposal: Removal off-site of demolition and construction waste and
subsequent sale, recycling, reuse, or deposit in landfill or incinerator
acceptable to authorities having jurisdiction.

D. Recycle: Recovery of demolition or construction waste for subsequent
processing in preparation for reuse.

E. Salvage: Recovery of demolition or construction waste and subsequent sale
or reuse in another facility.

F. Salvage and Reuse: Recovery of demolition or construction waste and
subsequent incorporation into the Work.
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1.04 PERFORMANCE REQUIREMENTS

A.

General: Develop waste management plan that results in end-of Project
rates for salvage/recycling of sixty-five percent (65%) by weight (or by
volume, but not a combination) of total waste generated by the Work.

1.05 SUBMITTALS

A.

Waste Management Plan: Submit waste management plan within 30 days
of date established for commencement of the Work.

Waste Reduction Progress Reports: Concurrent with each Application for
Payment, submit copies of report. Include the following information:

(1) Material category.
(2) Generation point of waste.
(3) Total quantity of waste in tons or cubic yards.

(4) Quantity of waste salvaged, both estimated and actual in tons or
cubic yards.

(5) Quantity of waste recycled, both estimated and actual in tons or
cubic yards.

(6) Total quantity of waste recovered (salvaged plus recycled) in tons or
cubic yards.

(7) Total quantity of waste recovered (salvaged plus recycled) as a
percentage of total waste.

Waste Reduction Calculations: Before request for final payment, submit
copies of calculated end-of-Project rates for salvage, recycling, and disposal
as a percentage of total waste generated by the Work.

Records of Donations: Indicate receipt and acceptance of salvageable
waste donated to individuals and organizations. Indicate whether
organization is tax exempt.

Records of Sales: Indicate receipt and acceptance of salvageable waste
sold to individuals and organizations. Indicate whether organization is tax
exempt.

Recycling and Processing Facility Records: Indicate receipt and acceptance
of recyclable waste by recycling and processing facilities licensed to accept
them. Include manifests, weight tickets, receipts, and invoices.

Landfill and Incinerator Disposal Records: Indicate receipt and acceptance
of waste by landfills and incinerator facilities licensed to accept them.
Include manifests, weight tickets, receipts, and invoices.

Qualification Data: For Waste Management Coordinator.
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J.

Statement of Refrigerant Recovery: Signed by refrigerant recovery
technician responsible for recovering refrigerant, stating that all refrigerant
that was present was recovered and that recovery was performed according
to EPA regulations. Include name and address of technician and date
refrigerant was recovered.

Submittal procedures and quantities are specified in Document 01 33 00.

1.06 QUALITY ASSURANCE

A.

Waste Management Coordinator Qualifications: LEED Accredited
Professional by U.S. Green Building Council.

Regulatory Requirements: Comply with hauling and disposal regulations of
authorities having jurisdiction.

Waste Management Conference: Conduct conference at Project site to
comply with requirements. Review methods and procedures related to
waste management including, but not limited to, the following:

(1) Review and discuss waste management plan including
responsibilities of Waste Management Coordinator.

(2) Review requirements for documenting quantities of each type of
waste and its disposition.

(3) Review and finalize procedures for materials separation and verify
availability of containers and bins needed to avoid delays.

(4) Review procedures for periodic waste collection and transportation
to recycling and disposal facilities.

(5) Review waste management requirements for each trade.

1.07 WASTE MANAGEMENT PLAN

A.

General: Develop plan consisting of waste identification, waste reduction
work plan, and cost/revenue analysis. Indicate quantities by weight or
volume, but use same units of measurement throughout waste
management plan.

Waste Identification: Indicate anticipated types and quantities of site-
clearing and construction waste generated by the Work. Include estimated
quantities and assumptions for estimates.

Waste Reduction Work Plan: List each type of waste and whether it will be
salvaged, recycled, or disposed of in landfill or incinerator. Include points
of waste generation, total quantity of each type of waste, quantity for each
means of recovery, and handling and transportation procedures.

(1) Salvaged Materials for Reuse: For materials that will be salvaged
and reused in this Project, describe methods for preparing salvaged
materials before incorporation into the Work.
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(2) Salvaged Materials for Sale: For materials that will be sold to
individuals and organizations, include list of their names, addresses,
and telephone numbers.

(3) Salvaged Materials for Donation: For materials that will be donated
to individuals and organizations, include list of their names,
addresses, and telephone numbers.

(4) Recycled Materials: Include list of local receivers and processors and
type of recycled materials each will accept. Include names,
addresses, and telephone numbers.

(5) Disposed Materials: Indicate how and where materials will be
disposed of. Include name, address, and telephone number of each
landfill and incinerator facility.

(6) Handling and Transportation Procedures: Include method that will
be used for separating recyclable waste including sizes of containers,
container labeling, and designated location on Project site where
materials separation will be located.

PART 2 - PRODUCTS Not Used.

PART 3 - EXECUTION

3.01 PLAN IMPLEMENTATION

A.

General: Implement approved waste management plan. Provide handling,
containers, storage, signage, transportation, and other items as required to
implement waste management plan during the entire duration of the
Contract.

(1) Comply with Document 01 50 00 for operation, termination, and
removal requirements.

Waste Management Coordinator: Engage a waste management coordinator
to be responsible for implementing, monitoring, and reporting status of
waste management work plan. Coordinator shall be present at Project site
full time for duration of Project.

Training: Train workers, subcontractors, and suppliers on proper waste
management procedures, as appropriate for the Work occurring at Project
site.

(1) Distribute waste management plan to everyone concerned within 3
days of submittal return.

(2) Distribute waste management plan to entities when they first begin
work on site. Review plan procedures and locations established for
salvage, recycling, and disposal.

Site Access and Temporary Controls: Conduct waste management
operations to ensure minimum interference with roads, streets, walks,
walkways, and other adjacent occupied and used facilities.
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(1) Designate and label specific areas of Project site necessary for
separating materials that are to be salvaged, recycled, reused,
donated, and sold.

(2) Comply with Document 01 50 00 for controlling dust and dirt,
environmental protection, and noise control.

3.02 RECYCLING CONSTRUCTION WASTE

A. General: Recycle paper and beverage containers used by on-site workers.

B. Recycling Incentives: Revenues, savings, rebates, tax credits, and other
incentives received for recycling waste materials shall accrue to the
Contractor.

C. Procedures: Separate recyclable waste from other waste materials, trash,

and debris. Separate recyclable waste by type at Project site to the
maximum extent practical.

(1) Provide appropriately marked containers or bins for controlling
recyclable waste until they are removed from Project Site. Include
list of acceptable and unacceptable materials at each container and
bin.

(a) Inspect containers and bins for contamination and remove
contaminated materials if found.

(2) Stockpile processed materials on site without intermixing with other
materials. Place, grade, and shape stockpiles to drain surface water.
Cover to prevent windblown dust.

(3) Stockpile materials away from construction area. Do not store within
drip line of remaining trees.

(4) Store components off the ground and protect from the weather.

(5) Remove recyclable waste off District property and transport to
recycling receiver or processor.

D. Packaging:

(1) Cardboard and Boxes: Break down packaging into flat sheets.
Bundle and store in a dry location.

(2) Polystyrene Packaging: Separate and bag material.

(3) Pallets: As much as possible, require deliveries using pallets to
remove pallets from Project Site. For pallets that remain on Site,
break down pallets into component wood pieces and comply with
requirements for recycling wood.

(4) Crates: Break down crates into component wood pieces and comply
with requirements for recycling wood.
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Site-Clearing Wastes: Chip brush, branches, and trees on site.
Wood Materials:
(1) Clean Cut-Offs of Lumber: Grind or chip into small pieces.

(2) Clean Sawdust: Bag sawdust that does not contain painted or
treated wood.

Gypsum Board: Stack large clean pieces on wood pallets and store in a dry
location.

(1) Clean Gypsum Board: Grind scraps of clean gypsum board using
small mobile chipper or hammer mill. Screen out paper after
grinding.

3.03 DISPOSAL OF WASTE

A.

General: Except for items or materials to be salvaged, recycled, or
otherwise reused, remove waste materials from Project Site and legally
dispose of them in a landfill or incinerator acceptable to authorities having
jurisdiction.

(1) Except as otherwise specified, do not allow waste materials that are
to be disposed of accumulate on site.

(2) Remove and transport debris in a manner that will prevent spillage
on adjacent surfaces and areas.

Burning: Do not burn waste materials.

Disposal: Transport waste materials off District property and legally dispose
of them.

END OF SECTION
03/29/21
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SECTION 01 77 00

CONTRACT CLOSEOUT AND FINAL CLEANING

PART 1 - GENERAL

1.01

1.02

1.03

1.04

1.05

RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Completion of Work;
B. Special Conditions;
C. Temporary Facilities and Controls.

CLOSEOUT PROCEDURES

A. Contractor shall comply with all closeout provisions as indicated in the
General Conditions.

FINAL CLEANING
A. Contractor shall execute final cleaning prior to final inspection.

B. Contractor shall clean exterior glass and all surfaces exposed to view;
remove temporary labels, tape, stains, and foreign substances.

C. Contractor shall clean Site, sweep paved areas, and rake clean landscaped
surfaces.
D. Contractor shall remove waste and surplus materials, rubbish, and

construction facilities from the Site and surrounding areas.
ADJUSTING
A. Not applicable.
RECORD DOCUMENTS AND SHOP DRAWINGS

A. Contractor shall legibly mark each item to record actual construction,
including:

(1) Field changes of dimension and detail.
(2) Details not on original Contract Drawings
(3) Changes made by modification(s).
B. Contractor will provide one set of Record Drawings to District.

C. Contractor shall submit all required documents to District and/or Architect
prior to or with its final Application for Payment.
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1.06 INSTRUCTION OF DISTRICT PERSONNEL

A.

Before final inspection, at agreed upon times, Contractor shall instruct
District's designated personnel in maintenance of products.

Contractor shall use operation and maintenance manuals as basis for
instruction. Contractor shall review contents of manual with personnel in
detail to explain all aspects of maintenance.

Contractor shall prepare and insert additional data in Operation and
Maintenance Manual when the need for such data becomes apparent during
instruction.

Contractor shall review contents of manual with personnel in detail to
explain all aspects of operation and maintenance.

1.07 SPARE PARTS AND MAINTENANCE MATERIALS

A.

Contractor shall provide maintenance material submittals in quantities
specified in the Specifications and in Manufacturer's recommendations.

Contractor shall provide District with all required Operation and
Maintenance Data at one time. Partial or piecemeal submissions of
Operation and Maintenance Data will not be accepted.

PART 2 - PRODUCTS Not Used.

PART 3 - EXECUTION Not Used.

END OF SECTION
03/29/21
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SECTION 01 78 23

OPERATION AND MAINTENANCE DATA

PART 1 - GENERAL

1.01

1.02

1.03

1.04

RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Completion of the Work;
B. Special Conditions.
QUALITY ASSURANCE

A. Contractor shall prepare instructions and data by personnel experienced in
maintenance and operation of described products.

FORMAT

A. Contractor shall prepare data in the form of an instructional manual entitled
“OPERATIONS AND MAINTENANCE MANUAL & INSTRUCTIONS” (“*Manual”).

B. Binders: Contractor shall use commercial quality, 8-1/2 by 11 inch, three-
side rings, with durable plastic covers; two inch maximum ring size. When
multiple binders are used, Contractor shall correlate data into related
consistent groupings.

C. Cover: Contractor shall identify each binder with typed or printed title
"OPERATION AND MAINTENANCE MANUAL & INSTRUCTIONS"; and shall list
title of Project and identify subject matter of contents.

D. Contractor shall arrange content by systems process flow under section
numbers and sequence of Table of Contents of the Contract Documents.

E. Contractor shall provide tabbed fly leaf for each separate product and
system, with typed description of product and major component parts of
equipment.

F. Text: The content shall include Manufacturer's printed data, or typewritten
data on 24 pound paper.

G. Drawings: Contractor shall provide with reinforced punched binder tab and
shall bind in with text; folding larger drawings to size of text pages.

CONTENTS, EACH VOLUME

A. Table of Contents: Contractor shall provide title of Project; names,
addresses, and telephone numbers of the Architect, any engineers,
subconsultants, Subcontractor(s), and Contractor with name of responsible
parties; and schedule of products and systems, indexed to content of the
volume.
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F.

For Each Product or System: Contractor shall list names, addresses, and
telephone numbers of Subcontractor(s) and suppliers, including local source
of supplies and replacement parts.

Product Data: Contractor shall mark each sheet to clearly identify specific
products and component parts, and data applicable to installation. Delete
inapplicable information.

Drawings: Not used.

Text: Contractor shall include any and all information as required to
supplement product data. Contractor shall provide logical sequence of
instructions for each procedure, incorporating manufacturer's instructions.

Warranties and Bonds: Contractor shall bind in one copy of each.

1.05 MANUAL FOR MATERIALS AND FINISHES

A.

Applied Materials and Finishes: Contractor shall include product data, with
catalog number, composition, and color and texture designations.
Contractor shall provide information for re-ordering custom manufactured
products.

Instructions for Care and Maintenance: Contractor shall include
Manufacturer's recommendations for cleaning agents and methods,
precautions against detrimental agents and methods, and recommended
schedule for cleaning and maintenance.

Additional Requirements: Contractor shall include all additional
requirements as specified in the Specifications.

1.06 MANUAL FOR EQUIPMENT AND SYSTEMS

A.

Not applicable.

1.07 SUBMITTAL

A.

Contractor shall submit to the District for review two (2) copies of
preliminary draft or proposed formats and outlines of the contents of the
Manual within thirty (30) days of Contractor’s start of Work.

Contractor shall submit two (2) copies of a complete Manual in final form
prior to final Application for Payment. Copy will be returned with Architect
comments. Contractor must revise the content of the Manual as required
by District prior to District's approval of Contractor’s final Application for
Payment.

Contractor must submit two (2) copies of revised Manual in final form within
ten (10) days after final inspection.

PART 2 - PRODUCTS Not Used.

PART 3 - EXECUTION Not Used.
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END OF SECTION
03/29/21
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SECTION 01 78 36

WARRANTIES

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

B.

General Conditions, including, without limitation, Warranty/Guarantee
Information;

Special Conditions.

1.02 FORMAT

A.

Binders: Contractor shall use commercial quality, 8-1/2 by 11 inch, three-
side rings, with durable plastic covers; two inch maximum ring size.

Cover: Contractor shall identify each binder with typed or printed title
"WARRANTIES"” and shall list title of Project.

Table of Contents: Contractor shall provide title of Project; name, address,
and telephone number of Contractor and equipment supplier; and name of
responsible principal. Contractor shall identify each item with the number
and title of the specific Specification, document, provision, or section in
which the name of the product or work item is specified.

Contractor shall separate each warranty with index tab sheets keyed to the
Table of Contents listing, providing full information and using separate
typed sheets as necessary. Contractor shall list each applicable and/or
responsible Subcontractor(s), supplier(s), and/or manufacturer(s), with
name, address, and telephone number of each responsible principal(s).

1.03 PREPARATION

A. Contractor shall obtain warranties, executed in duplicate by each applicable
and/or responsible subcontractor(s), supplier(s), and manufacturer(s),
within ten (10) days after completion of the applicable item or work. Except
for items put into use with District's permission, Contractor shall leave date
of beginning of time of warranty blank until the date of completion is
determined.

B. Contractor shall verify that documents are in proper form, contain full
information, and are notarized, when required.

C. Contractor shall co-execute submittals when required.

D. Contractor shall retain warranties until time specified for submittal.

SAN RAFAEL CITY SCHOOLS WARRANTIES
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1.04 TIME OF SUBMITTALS

A. Contractor shall submit for District approval all warranties and related
documents within ten (10) days after date of completion. Contractor must
revise the warranties as required by the District prior to District's approval
of Contractor’s final Application for Payment.

B. For items of work delayed beyond date of completion, Contractor shall
provide an updated submittal within ten (10) days after acceptance, listing
the date of acceptance as start of warranty period.

PART 2 - PRODUCTS Not Used.
PART 3 - EXECUTION Not Used.

END OF SECTION
03/29/21
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SECTION 01 78 39

RECORD DOCUMENTS

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

B.

General Conditions, including, without limitation, Documents on Work;

Special Conditions.

PART 2 - RECORD DRAWINGS

2.01 GENERAL

A.

As indicated in the Contract Documents, the District will provide Contractor
with one set of reproducible, full size original Contract Drawings (mylars).

Contractor shall maintain at each Project Site one set of marked-up plans
and shall transfer all changes and information to those marked-up plans, as
often as required in the Contract Documents, but in no case less than once
each month. Contractor shall submit to the Project Inspector one set of
reproducible vellums of the Project Record Drawings (“As-Builts”) showing
all changes incorporated into the Work since the preceding monthly
submittal. The As-Builts shall be available at the Project Site. The Contractor
shall submit reproducible vellums at the conclusion of the Project following
review of the blueline prints.

Label and date each Record Drawing "RECORD DOCUMENT" in legibly
printed letters.

All deviations in construction, including but not limited to pipe and conduit
locations and deviations caused by without limitation Change Orders,
Construction Claim Directives, RFI’s, and Addenda, shall be accurately and
legibly recorded by Contractor.

Locations and changes shall be done by Contractor in a neat and legible
manner and, where applicable, indicated by drawing a "cloud" around the
changed or additional information.

2.02 RECORD DRAWING INFORMATION

A. Contractor shall record the following information:
(1) Locations of all items, not necessarily concealed, which vary from
the Contract Documents.
(2) Deviations from the sizes, locations, and other features of
installations shown in the Contract Documents.
SAN RAFAEL CITY SCHOOLS RECORD DOCUMENTS

TLHS - CAMPUS PAINTING SECTION017839-1



In some instances, this information may be recorded by dimension. In other
instances, it may be recorded in relation to the spaces in the building near
which it was installed.

Contractor shall provide additional drawings as necessary for clarification.

Contractor shall provide reproducible record drawings, made from final
Shop Drawings marked "No Exceptions Taken" or "Approved as Noted."

After review and approval of the marked-up specifications by the Project
Inspector, Contractor shall provide electronic copies of the drawings (in PDF
format) with one file with all of the sheets and one set of individual sheet
files at the conclusion of the Project.

PART 3 - RECORD SPECIFICATIONS

3.01 GENERAL

A.

Contractor shall mark each section legibly to record manufacturer, trade
name, catalog number, and supplier of each Product and item of equipment
actually installed.

After review and approval of the marked-up specifications by the Project
Inspector, Contractor shall provide one electronic copy of the specifications
(in PDF format) at the conclusion of the Project.

PART 4 - MAINTENANCE OF RECORD DOCUMENTS

4.01 GENERAL

A.

B.

Contractor shall store Record Documents apart from documents used for
construction as follows:

(1) Provide files and racks for storage of Record Documents.

(2) Maintain Record Documents in a clean, dry, legible condition and in
good order.

Contractor shall not use Record Documents for construction purposes.

PART 5 - PRODUCTS Not Used.

END OF SECTION
03/29/21
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SECTION 09 91 13

EXTERIOR PAINTING

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

1.5

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including Terms and Conditions to
Contract and Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

1. Primers.

2. Finish coatings.

3. Paints.

DEFINITIONS

Blocking: Two painted surfaces sticking together such as a painted door sticking to a
painted jamb.

PDCA: Painting & Decorating Contractors of America www.pdca.org.

SSPC: Scopes of SSPC Surface Preparation Standards and Specifications. www.sspc.org.

ACTION SUBMITTALS
Product Data: For each type of product.

1. Include preparation requirements and application instructions.
2. Indicate VOC content.

Samples for Verification: For each type of paint system and each color and gloss of topcoat.
1. Submit Samples on rigid backing, 8 inches square.

2. Apply coats on Samples in steps to show each coat required for system.

3. Label each coat of each Sample.

4. Label each Sample for location and application area.

Product Schedule: Use same designations indicated on Drawings and in the Exterior
Painting Schedule to cross-reference paint systems specified in this Section. Include color
designations.

Submittal procedures and quantities are specified in Section 01 33 00.

MAINTENANCE MATERIAL SUBMITTALS

Furnish extra materials that match products installed and that are packaged with protective
covering for storage and identified with labels describing contents.
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1. Paint Products: 3 percent, but not less than 1 gal. of each material and color applied.

1.6 QUALITY ASSURANCE

A. Mockups: Apply mockups of each paint system indicated and each color and finish selected
to verify selections made under Sample submittals, to demonstrate aesthetic effects, and to
set quality standards for materials and execution.

1. Architect will select one surface to represent surfaces and conditions for application
of each paint system.

a. Vertical and Horizontal Surfaces: Provide samples of at least 100 sq. ft.
b. Other ltems: Architect will designate items or areas required.
2. Final approval of color selections will be based on mockups.
a. If preliminary color selections are not approved, apply additional mockups of

additional colors selected by Architect at no added cost to Owner.

3. Approval of mockups does not constitute approval of deviations from the Contract
Documents contained in mockups unless Architect specifically approves such
deviations in writing.

4. Subject to compliance with requirements, approved mockups may become part of the
completed Work if undisturbed at time of Substantial Completion.

B. The intent and requirements of this section, is that existing materials, items and surfaces
which are normally painted and finished in construction of this type and quality, shall be so
included, whether or not said materials, items or surfaces are specifically called out and
included in the schedules and notes on the drawings, or is, or is not, specifically mentioned
in these specifications.

C. Paint exposed mechanical, plumbing and electrical construction, which is not factory
finished.

D. Regulatory Requirements. The quantity of volatile organic compounds (VOC) used in paint
products shall not exceed the limits permitted under the current regulations for architectural
coatings of the Bay Area Air Quality Management District.

1.7 DELIVERY, STORAGE, AND HANDLING
A. Delivery:

1. Deliver paint in manufacturer's labeled and sealed containers. Labels shall include
manufacturer's name, brand, type, batch number, color of paint and instructions for
reducing. Thin only in accordance with printed directions of manufacturer. Thinning
shall comply with the regulations of the air pollution control district having jurisdiction.

2. Do not deliver or use materials other than those specified, or approved.

B. Storage and Handling: Store paint materials and equipment, when not in actual use, in
places specifically assigned for that purpose. Ventilate storage space and provide fire
protection. Mix and handle paint in these assigned areas; use metal containers for mixing
and handling and designed for safety.

1. Remove paint materials, including rags, tarpaulins, mixers, and empty containers and
filled or partially filled containers from the building areas at the close of each working
day.
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1.8

1.9

A

B.

A

B.

FIELD CONDITIONS

Apply paints only when temperature of surfaces to be painted and ambient air temperatures
are between 50 and 95 deg F.

Do not apply paints in snow, rain, fog, or mist; when relative humidity exceeds 85 percent;
at temperatures less than 5 deg F above the dew point; or to damp or wet surfaces.
WARRANTY

Provide an extended warranty under the provisions of Section 01 78 36.

Warrant painting and finishing against peeling, fading, cracking, blistering, or crazing for a
period of 2 years from the date of "Substantial Completion". The written warranty shall

include materials and labor. The warranty shall be signed by the paint manufacturer, the
painter and the Contractor.

PART 2 - PRODUCTS

21

2.2

A

A

B.

MANUFACTURERS

Basis-of-Design Products: Subject to compliance with requirements, provide products listed
from one of the following manufacturers for the paint category indicated.

Benjamin Moore; Basis-of-Design colors.
Dunn-Edwards Corp.

PPG Paints.

Kelly-Moore Paint Co.

Sherwin-Williams Co.

arON =

Primer and sealer coats may be thinned no more than 10 percent, with paint manufacturer's
thinner. Use other materials as they come from the can, except as otherwise approved.

Secure the Color Schedule before undercoating. Unless otherwise specified, tint
undercoats slightly to approximate the color of the finish coat. Obtain approval of colors
before proceeding with the finishing operations.

Where a specific name is not given for a product or ingredient, provide item of the best
quality of the approved manufacturer, which is normally used for the intended purpose.

Source Limitations: Obtain each paint product from single source from single manufacturer.

PAINT PRODUCTS, GENERAL
Material Compatibility:

1. Provide materials for use within each paint system that are compatible with one
another and substrates indicated, under conditions of service and application as
demonstrated by manufacturer based on testing and field experience.

2. For each coat in a paint system, provide products recommended in writing by topcoat
manufacturer for use in paint system and on substrate indicated.

Colorants: The use of colorants containing hazardous chemicals, such as ethylene glycol,
is prohibited.
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23

24

COLOR SELECTION

The Architect will select the finish colors and determine the basic hues of all surfaces to be
painted.

Colors: Custom colors as selected by the Architect.

After the actual painting and finishing has started, the Architect retains the right to make
minor modifications in tone and shade on the various surfaces to suit the actual lighting
conditions encountered. Submit additional samples, as required, to assist the Architect in
his final selection.

The number of colors to be used on any given building, and on the entire project, will be
determined by the Architect.

MATERIALS

Substitutions: Materials will be considered for substitution subject to requirements specified
in Section 01 25 13. Submit chemical formulations of materials proposed for substitution to
demonstrate that formulation of substitution is similar to formulation of specified product; or
results of test showing that performance of substitution is equivalent to performance of
specified product.

Acceptable Products: Unless otherwise specified in the Paint Schedule, acceptable
products include the following or equal:

1. Galvanized Metal Primer: Must remove Passivators

Benjamin-Moore; P04 Acrylic Metal Primer

Dunn-Edwards Corp.; UGPRO0O0 Ultra-Grip / ULGMOO Ultrashield Int./Ext. Galvanized
Metal Primer

PPG PAINTS; 4020 Pitt Tech Plus (91 g/L VOC)

Kelly-Moore Paint Co.; 5725 DTM Acrylic Primer/Finish

Sherwin Williams Co.; B66 Pro Industrial Pro-Cryl Universal Acrylic Primer

2. Ferrous Metal Primer:

Benjamin-Moore; P04 Acrylic Metal Primer

Dunn Edwards Corp.; BRPR00-1 Bloc Rust / ENPR0OO Enduraprime

PPG PAINTS; 4020 Pitt Tech Plus (91 g/L VOC)

Kelly-Moore Paint Co.; 5725 DTM Acrylic Primer/Finish

Sherwin-Williams Co.; Pro Industrial ProCryl Universal Metal Primer B66-310

3. Aluminum Primer:

Benjamin-Moore; P04 Acrylic Metal Primer

Dunn-Edwards Corp.; ULGMOQO, Ultrashield, Int./Ext. Galvanized Metal Primer
PPG PAINTS; 4020 Pitt Tech Plus (91 g/L VOC

Kelly-Moore Paint Co.; 5725 DTM Acrylic Primer/Finish

Sherwin-Williams Co.; Pro Industrial ProCryl Universal Metal Primer B66-310

4, Stainless-Steel Primer:

Benjamin-Moore: Corotech WB Bonding Primer (V175)

Dunn-Edwards Corp.; Super-Loc® Premium Interior/Exterior Bonding Primer
SLPR00-2- WH

PPG Paints: Amerlock® 2 VOC, High Solids Epoxy Coating @ 4.0-8.0 mils DFT
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10.

2020-07455

Kelly-Moore Paint Co.; Amerlock® 2 VOC, High Solids Epoxy Coating @ 4.0-8.0 mils
DFT
Sherwin-Williams Co.; DTM Wash Primer

Wood Primer - Exterior:

Benjamin-Moore; 166 Superspec Busan 100% Acrylic Exterior Primer

Dunn Edwards Corp.; EZPRO0OO E-Z Prime Exterior Wood Primer

PPG PAINTS; 3210 Gripper (90.3 g/L VOC) OR 17-921 Seal Grip Universal Primer
Kelly-Moore Paint Co.; 255 Acry-Shield Exterior Wood Primer

Sherwin-Williams Co.; Ext Latex Wood Primer B42W8041

Concrete and Plaster Primer - Exterior:

Benjamin-Moore; 066 Acrylic Masonry Sealer

Dunn-Edwards Corp.; ESPRO00 Eff Stop Masonry Primer/Sealer

PPG Paints; 4-603 Perma-Crete Int/Ext Alkali Resistant Primer (88 g/L VOC)
Kelly-Moore Paint Co.; 247 Acry-Shield 100% Acrylic Masonry Primer
Sherwin-Williams Co.; Loxon Exterior Acrylic Masonry Primer A24 Series

Intermediate Metal Undercoat - Exterior:

Benjamin-Moore; P04 Acrylic Metal Primer

Dunn Edwards: N/A

PPG PAINTS; 4020 Pitt Tech Plus (91 g/L VOC)

Kelly-Moore Paint Co.; 5725 DTM Acrylic Primer/Finish

Sherwin-Williams Co.; Pro Industrial ProCryl Universal Metal Primer B66-310

Acrylic Gloss Enamel:

Benjamin-Moore; Ultra Spec EXT 449 Gloss Finish

Dunn-Edwards Corp.; EVSH60 Evershield Gloss / SSHL60 Spartashield Gloss
PPG Paints; Advantage 900 Int/Ext Specialty Gloss (<50 g/L VOC)
Kelly-Moore Paint Co.; Devcryl 1449 Waterborne Gloss

Sherwin-Williams Co.; A-100 Acrylic Gloss A8 Series

Acrylic Finish Coat - Flat - Exterior:

Benjamin-Moore; 447 Ultra Spec EXT Flat Finish

Dunn-Edwards Corp.; EVSH10 Evershield Flat / SSHL10 Spartashield Flat

PPG PAINTS; 2200XI Fortis 350 Exterior Flat (49.25 g/L VOC); OR Acri-Shield Max
100% Premium Ext Flat (<50 g/L VOC)

Kelly-Moore Paint Co.; 1200 Premium Professional Exterior 100% Acrylic Flat

Sherwin-Williams Co.; A-100 Exterior Latex A6

Wood Trim Enamel - Semi-Gloss:

Benjamin-Moore; 448 Ultra Spec EXT Satin Finish

Dunn-Edwards Corp.; EVSH50 Evershield Semi-Gloss / SSHL50 Spartashield

PPG PAINTS; Acri-Shield Max 100% Premium Ext Semi-Gloss (<50 g/L VOC)
Kelly-Moore Paint Co.; 1215 Premium Professional Exterior 100% Acrylic Semi-Gloss
Sherwin Williams Co.; A 100 Exterior Latex Gloss A8 Series
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PART 3 - EXECUTION

3.1

3.2

A

EXAMINATION

Examine substrates and conditions, with Applicator present, for compliance with
requirements for maximum moisture content and other conditions affecting performance of
the Work.

Maximum Moisture Content of Substrates: When measured with an electronic moisture
meter as follows:

1. Concrete: 12 percent. bm
2. Wood: 15 percent.
3. Portland Cement Plaster: 12 percent.

Portland Cement Plaster Substrates: Verify that plaster is fully cured.

Verify suitability of substrates, including surface conditions and compatibility, with finishes
and primers.

Proceed with coating application only after unsatisfactory conditions have been corrected.

1. Application of coating indicates acceptance of surfaces and conditions.

PREPARATION

Comply with manufacturer's written instructions applicable to substrates and paint systems
indicated.

Remove hardware, covers, plates, and similar items already in place that are removable
and are not to be painted. If removal is impractical or impossible because of size or weight
of item, provide surface-applied protection before surface preparation and painting.

1. After completing painting operations, use workers skilled in the trades involved to
reinstall items that were removed. Remove surface-applied protection.

Clean substrates of substances that could impair bond of paints, including dust, dirt, oil,
grease, and incompatible paints and encapsulants.

1. General: Clean metal, concrete, cement plaster, and wood surfaces with pressurized
water. Allow to dry for a few days before proceeding to any scraping or painting
steps.

2. Clean surfaces of loose dirt and dust. Remove loose paint by sanding, wire brushing
or scraping. Sand these areas to feather edges smooth with adjacent surfaces.
Wash greasy areas with a strong detergent solution as recommended by the paint
manufacturer.

3. Remove incompatible primers and reprime substrate with compatible primers or
apply tie coat as required to produce paint systems specified in this Section.

Concrete Substrates: Remove release agents, curing compounds, efflorescence, and
chalk. Do not paint surfaces if moisture content or alkalinity of surfaces to be painted
exceeds that permitted in manufacturer's written instructions, including pH testing to
determine that alkalinity is within limits established by the manufacturer.

1. Clean surfaces with pressurized water. Use pressure range of 1,500 to 4,000 psi at 6
to 12 inches. Allow to dry.
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2. Prepare surface as recommended by top coat manufacturer and according to SSPC-

SP 13.

E. Cement Plaster Substrates: Fill hairline cracks, small holes and imperfections in cement
plaster surfaces with exterior patching plaster or spackling compound. Voids around doors,
windows, fixtures, other permanent items shall be caulked with joint sealer. Spot prime
patched and repaired areas with a primer sealer as recommended by the paint
manufacturer for the surfaces to be refinished. Wash and neutralize high alkali surfaces.

F. Steel Substrates: Remove rust, loose mill scale, and shop primer if any. Clean using
methods recommended in writing by paint manufacturer, but not less than the following:

1. SSPC-SP 1, "Solvent Cleaning."
2. SSPC-SP 2, "Hand Tool Cleaning."
3. SSPC-SP 11, "Power Tool Cleaning to Bare Metal."

G. Shop-Primed Steel Substrates: Clean field welds, bolted connections, and areas where
shop paint is abraded. Paint exposed areas with the same material as used for shop
priming to comply with SSPC-PA 1 for touching up shop-primed surfaces.

H. Galvanized-Metal Substrates:

1. Clean all galvanized metal with an appropriate Metal Prep and Passivator Remover.

To ensure passivators removal, perform the following test:

a. With a 2% to 5% copper sulfate solution, place a swab or droplets on the
prepared area. If the copper sulfate causes the galvanized to blacken,
passivator has been removed and is ready for paint applications.

b. If the copper sulfate has no effect on the galvanized, continue with metal prep
solution OR use a Scotch Pad to abrade it being careful not to remove the
galvanization itself.

3. Then apply required primer, allow drying as described in the product data sheets and
test adhesion prior to applying finish coat(s).

l. Aluminum Substrates: Remove surface contamination and oils and wash with solvent
according to SSPC-SP 1.

J. Stainless Steel Substrates:

1. Remove all prior coatings for best longevity of the new coating system.
2. Prepare via SSPC SP-16 / “Brush-Off Blast Non Ferrous Metal”’, or power sanding
similar to SSPC-SP-11 “Power Tool Commercial Cleaning” creating a 1-mil profile.

K. Wood Substrates:

1. Remove dust, grit, and foreign matter with pressurized water cleaning.
Scrape and clean knots. Before applying primer, apply coat of knot sealer
recommended in writing by topcoat manufacturer for exterior use in paint system
indicated.
3. Sand surfaces that will be exposed to view, and dust off.
4. Prime edges, ends, faces, undersides, and backsides of wood.
5. After priming, fill holes and imperfections in the finish surfaces with putty or plastic
wood filler. Sand smooth when dried.
3.3 APPLICATION

A. Apply paints in accordance with manufacturer's written instructions and recommendations in
"MPI Manual."
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3.4

1. Use applicators and techniques suited for paint and substrate indicated.
The number of coats scheduled is the minimum number of coats required. Additional
coat(s) shall be applied at no additional cost to the Owner, to completely hide base
material, provide uniform color, and to produce satisfactory finish results.

3. Apply coatings without thinning except as specifically required by label directions, or
required by these specifications. In such cases, thinning shall be the minimum
reduction permitted.

4, Paint surfaces behind movable items same as similar exposed surfaces. Before final
installation, paint surfaces behind permanently fixed items with prime coat only.
5. Paint exterior side and edges of exterior doors and entire exposed surface of exterior

door frames.

Paint entire exposed surface of window frames and sashes, if previously painted.

Do not paint over labels of independent testing agencies or equipment name,

identification, performance rating, or nomenclature plates.

8. Primers specified in the Exterior Painting Schedule may be omitted on items that are
factory primed or factory finished if compatible with intermediate and topcoat coatings
and acceptable to intermediate and topcoat paint manufacturers.

No

Tint undercoats same color as topcoat, but tint each undercoat a lighter shade to facilitate
identification of each coat if multiple coats of same material are to be applied. Provide
sufficient difference in shade of undercoats to distinguish each separate coat.

If undercoats or other conditions show through topcoat, apply additional coats until cured
film has a uniform paint finish, color, and appearance.

Apply paints to produce surface films without cloudiness, spotting, holidays, laps, brush
marks, roller tracking, runs, sags, ropiness, or other surface imperfections. Cut in sharp
lines and color breaks.

Painting Fire Suppression, Plumbing, HVAC, Electrical, Communication, and Electronic
Safety and Security Work:

1. Paint the following work where exposed to view:

Equipment, including panelboards and switch gear.
Uninsulated metal piping.

Uninsulated plastic piping.

Pipe hangers and supports.

Metal conduit.

Plastic conduit.

Tanks that do not have factory-applied final finishes.

@ eooow

CLEANING AND PROTECTION

At end of each workday, remove rubbish, empty cans, rags, and other discarded materials
from Project site.

1. Do not clean equipment with free-draining water and prevent solvents, thinners,
cleaners, and other contaminants from entering into waterways, sanitary and storm
drain systems, and ground.

2. Dispose of contaminants in accordance with requirements of authorities having
jurisdiction.

3. Allow empty paint cans to dry before disposal.

4. Collect waste paint by type and deliver to recycling or collection facility.

After completing paint application, clean spattered surfaces. Remove spattered paints by
washing, scraping, or other methods. Do not scratch or damage adjacent finished surfaces.
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C. Protect work of other trades against damage from paint application. Correct damage to
work of other trades by cleaning, repairing, replacing, and refinishing, as approved by
Architect, and leave in an undamaged condition.

D. At completion of construction activities of other trades, touch up and restore damaged or
defaced painted surfaces.

3.5 EXTERIOR PAINTING SCHEDULE
A. Exterior Surfaces:
1. Galvanized Metals - Gloss: (Galvanized surfaces exposed to sight and/or weather,
unless indicated to be unpainted).
1 coat Galvanized Metal Primer
2 coats Acrylic Gloss Enamel
2. Iron and Steel - Gloss: (All other iron and steel surfaces exposed to sight and/or
weather).
1 coat Ferrous Metal Primer*
1 coat Intermediate Metal Undercoat - Exterior
1 coat Acrylic Gloss Enamel
*Omit first coat on shop-primed surfaces.
3. Aluminum - Gloss: (All surfaces not indicated or specified to receive factory finish).
1 coat Aluminum Primer
1 coat Intermediate Metal Undercoat - Exterior
1 coat Acrylic Gloss Enamel
3. Stainless Steel Flashing — Gloss (Benjamin Moore system):
1 coat Corotech WB Bonding Primer (V175)
2 coats Ultra Spec® HP DTM Acrylic Gloss Enamel (HP28)
4, Stainless Steel Flashing — Gloss (Dunn-Edwards system):
1 coat Super-Loc® Premium Interior/Exterior Bonding Primer SLPR00-2-WH
2 coats ENDURACOAT®, Interior/Exterior Gloss Industrial Maintenance Coating
ENCT60
5. Stainless Steel Flashing — Gloss (PPG Paints system):
1 Coat Amerlock® 2, 400 VOC @ 4.0-8.0 mils DFT. Defect Free, no holidays, runs or
sags.
1 Coat PSX® 700 @ 4.0-7.0 mils DFT for Gloss. Two-component, engineered
siloxane coating.
6. Stainless Steel Flashing — Gloss (Kelly-Moore system):
1 coat Amerlock® 2VOC, High Solids Epoxy Coating
2 coats PSX® ONE, High Solids, Single Pack Acrylic Polysiloxane
7. Stainless Steel Flashing — Gloss (Sherwin Williams system):
1 coat DTM Wash Primer
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2 coats Pro Industrial™ Acrylic Gloss B66-600 Series
Wood - Painted Semi-Gloss:

1 coat Wood Primer - Exterior
2 coats Wood Trim Enamel - Semi-Gloss

Wood - Painted Flat:

1 coat Wood Primer - Exterior
2 coats Acrylic Finish Coat - Flat - Exterior

Concrete - Painted Flat:

1 coat Concrete and Plaster Primer - Exterior
1 coat Acrylic Finish Coat - Flat - Exterior

Cement Plaster:

1 coat Concrete and Plaster Primer - Exterior
1 coat Acrylic Finish Coat - Flat - Exterior

END OF SECTION
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