DOCUMENT 00 11 16

NOTICE TO BIDDERS

1. Notice is hereby given that the governing board (*Board”) of the San Rafael City
Schools ("District”) will receive, by electronic submission, bids for the following
project, Bid No. 24-04, (“Project” or “Contract”):

SAN RAFAEL HIGH SCHOOL MACK AV
2. The Project consists of:

Installation of a direct view LED wall mount system and speakers at the existing
madrone administration commons building. Installation shall include all items to
complete a full working system including controls, wiring, conduits, and equipment.
Project shall include demolition and repair of existing finishes for installation of
mounted system, conduit, wiring and finish elements. Minor adjustments to existing
utilities as required to accommodate the installation as required. All wiring, conduit
and devices shall be recessed unless otherwise indicated in the drawings.
Estimate: $185,000

3. To bid on this Project, the Bidder is required to possess one or more of the following
State of California contractors’ license(s):

B License

The Bidder's license(s) must remain active and in good standing throughout the term
of the Contract.

4, To bid on this Project, the Bidder is required to be registered as a public works
contractor with the Department of Industrial Relations pursuant to the Labor Code.

5. Contract Documents will be available on or after March 8th, 2024, and may be
downloaded from the District’s website,
https://www.srcsbondprogram.org/domain/16 , using the [“Doing Business With
Us"] link.

6. San Rafael City Schools will only receive bids submitted electronically. Bids
will be received until 2:00:00 p.m., March 28th, 2024, only at the following email

address: bondprogram@srcs.org after which time the bids will be opened and
publicly read aloud via video conference. A link to the video conference will be
provided by Addendum. Any bid that is submitted after this time shall be
nonresponsive and returned to the bidder. Each bidder is solely responsible for
timely submission of its bid; the District is not responsible for any
technological issues in a bidder’s ability to timely submit its bid or portion
thereof. Any claim by a bidder of error in its bid must be made in compliance with
section 5100 et seq. of the Public Contract Code. Prior to publicly reading aloud bids
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10.

11.

12.

13.

14.

15.

at the video conference, the District reserves the right to verify the genuineness of
any bid security.

Pursuant to Public Contract Code section 20111.5, only prequalified bidders will be
eligible to submit a bid for this Project. Any bid submitted by a bidder who is not
prequalified shall be non-responsive and returned unopened to the bidder.

All bids shall be on the form provided by the District. Each bid must conform and be
responsive to all pertinent Contract Documents, including, but not limited to, the
Instructions to Bidders.

A bid bond by an admitted surety insurer on the form provided by the District a
cashier's check or a certified check, drawn to the order of the San Rafael City

Schools, in the amount of ten percent (10%) of the total bid price, shall accompany
the Bid Form and Proposal, as a guarantee that the Bidder will, within seven (7)
calendar days after the date of the Notice of Award, enter into a contract with the
District for the performance of the services as stipulated in the bid.

A mandatory pre-bid conference and site visit will be held on March 19th, 2024, at
2:30 p.m. at San Rafael High School, 150 3™ Street, San Rafael CA 94901. All
participants are required to sign in front of the Main Office (MACK) Building, San
Rafael CA. The site visit is expected to take approximately %2 hour. Failure to attend
will render bid ineligible. DO NOT ENTER ANY SCHOOL BUILDINGS.

The successful Bidder shall be required to furnish a 100% Performance Bond and a
100% Payment Bond if it is awarded the Contract for the Work.

The successful Bidder may substitute securities for any monies withheld by the
District to ensure performance under the Contract, in accordance with the provisions
of section 22300 of the Public Contract Code.

The Contractor and all Subcontractors under the Contractor shall pay all workers on
all Work performed pursuant to this Contract not less than the general prevailing
rate of per diem wages and the general prevailing rate for holiday and overtime work
as determined by the Director of the Department of Industrial Relations, State of
California, for the type of work performed and the locality in which the work is to be
performed within the boundaries of the District, pursuant to section 1770 et seq. of
the California Labor Code. Prevailing wage rates are also available from the District
or on the Internet at: <http://www.dir.ca.gov>.

This Project is subject to labor compliance monitoring and enforcement by the
Department of Industrial Relations pursuant to Labor Code section 1771.4 and
subject to the requirements of Title 8 of the California Code of Regulations. The
successful Bidder shall comply with all requirements of Division 2, Part 7, Chapter 1,
Articles 1-5 of the Labor Code.

The District’s Board has found and determined that the following item(s) shall be
used on this Project based on the purpose(s) indicated. (Public Contract Code
section 3400(c).) A particular material, product, thing, or service is designated by
specific brand or trade name for the following purpose(s):
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(1) In order to match other products in use on a particular
public improvement either completed or in the course of
completion:

(a) Alerton Controls
(b) Primus Lock Cores

(© Verkada Security Cameras

(d) Open Path Secure Access Hardware

(e) Von Duprin Panic Hardware

16. The District shall award the Contract, if it awards it at all, to the lowest
responsive responsible bidder based on:
A. The base bid amount only.

17. The Board reserves the right to reject any and all bids and/or waive any

irregularity in any bid received. If the District awards the Contract, the security of
unsuccessful bidder(s) shall be returned within sixty (60) days from the time the
award is made. Unless otherwise required by law, no bidder may withdraw its bid
for ninety (90) days after the date of the bid opening.

END OF DOCUMENT
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INSTRUCTIONS TO BIDDERS

Bidders shall follow the instructions in this document, and shall submit all documents,
forms, and information required for consideration of a bid.

San Rafael City Schools ("District”) will evaluate information submitted by the apparent low
Bidder and, if incomplete or unsatisfactory to District, Bidder’s bid may be rejected at the
sole discretion of District.

1. Bids are requested for a general construction contract, or work described in general,
for the following project (“Project” or “Contract”):

San Rafael High School MACK AV

2. A Bidder and its subcontractors must possess the appropriate State of California
contractors’ license and must maintain the license throughout the duration of the
project. Bidders must also be registered as a public works contractor with the
Department of Industrial Relations pursuant to the Labor Code. Bids submitted by a
contractor who is not properly licensed or registered shall be deemed nonresponsive
and will not be considered.

3. The District has prequalified bidders pursuant to Public Contract Code section
20111.5. Only prequalified bidders will be eligible to submit a bid for this Project.
Any bid submitted by a bidder who is not prequalified shall be deemed nonresponsive
and will not be considered.

4, District will receive bids submitted electronically from bidders as stipulated in the
Notice to Bidders. Email subject line must include the name of the Bidder, name of
the Project, the Project Number and/or bid number, and time of bid opening. Bids
must be electronically submitted to the following email address:
bondprogram@srcs.org, by date and time shown in the Notice to Bidders. Each
bidder is solely responsible for timely submission of its bid; the District is not
responsible for any technological issues affecting a bidder’s ability to timely submit
its bid or portion thereof. Bid emails must attach all documents as required herein.

5. Bids will be opened and publicly read aloud via video conference. A link to the video
conference will be provided by Addendum. Prior to publicly reading aloud bids at the
video conference, the District reserves the right to verify the genuineness of any bid
security.

6. Bidders must submit bids on the documents titled Bid Form and Proposal, and must
submit all other required District forms. Bids not submitted on the District's required
forms shall be deemed nonresponsive and shall not be considered. Additional sheets
required to fully respond to requested information are permissible.

7. Bidders shall not modify the Bid Form and Proposal or qualify their bids. Bidders
shall not submit to the District a re-formatted, re-typed, altered, modified, or
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otherwise recreated version of the Bid Form and Proposal or other District-provided
document.

8. Bids shall be clearly written and without erasure or deletions. District reserves the
right to reject any bid containing erasures, deletions, or illegible contents.

9. Bidders must supply all information required by each Bid Document. Bids must be
full and complete. District reserves the right in its sole discretion to reject any bid as
nonresponsive as a result of any error or omission in the bid. Bidders must complete
and submit all of the following documents with the Bid Form and Proposal:

a. Bid Bond on the District's form, or other security.
b. Designated Subcontractors List.

C. Site Visit Certification, if a site visit was required.
d. Non-Collusion Declaration.

10. Bidders must submit with their bids a legible photocopy of (i) a cashier's check or (ii)
a certified check payable to District, or (iii) a bid bond by an admitted surety insurer of
not less than ten percent (10%) of amount of Base Bid, plus all additive alternates
("Bid Bond”). If Bidder chooses to provide a Bid Bond as security, Bidder must use
the required form of corporate surety provided by the District. The Surety on
Bidder’s Bid Bond must be an insurer admitted in the State of California and
authorized to issue surety bonds in the State of California. Bidder must deposit the
original of the bid bond, cashier’s check, or certified check in the mail on the same day as the
bid opening. Bids submitted without necessary bid security will be deemed
nonresponsive and will not be considered.

11. If Bidder to whom the Contract is awarded fails or neglects to enter into the Contract
and submit required bonds, insurance certificates, and all other required documents,
within SEVEN (7) calendar days after the date of the Notice of Award, District may
deposit Bid Bond, cash, cashier's check, or certified check for collection, and
proceeds thereof may be retained by District as liquidated damages for failure of
Bidder to enter into Contract, in the sole discretion of District. It is agreed that
calculation of damages District may suffer as a result of Bidder's failure to enter into
the Contract would be extremely difficult and impractical to determine and that the
amount of the Bidder’s required bid security shall be the agreed and conclusively
presumed amount of damages.

12. Bidders must submit with the bid the Designated Subcontractors List for those
subcontractors who will perform any portion of Work, including labor, rendering of
service, or specially fabricating and installing a portion of the Work or improvement
according to detailed drawings contained in the plans and specifications, in excess of
one half of one percent (0.5%) of total bid. Failure to submit this list when required
by law shall result in bid being deemed nonresponsive and the bid will not be
considered.

13. All of the listed subcontractors are required to be registered as a public works
contractor with the Department of Industrial Relations pursuant to the Labor Code.
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a. An inadvertent error in listing the California contractor license number on the
Designated Subcontractors List shall not be grounds for filing a bid protest or
grounds for considering the bid nonresponsive if the correct contractor’s
license number is submitted to the District within 24 hours after the bid
opening and the corrected number corresponds with the submitted name and
location for that subcontractor.

b. An inadvertent error listing an unregistered subcontractor shall not be
grounds for filing a bid protest or grounds for considering the bid
nonresponsive provided that any of the following apply:

(1) The subcontractor is registered prior to the bid opening.

(2) The subcontractor is registered and has paid the penalty registration
fee within 24 hours after the bid opening.

(3) The subcontractor is replaced by another registered subcontractor
pursuant to Public Contract Code section 4107.

14. If a mandatory pre-bid conference and site visit ("Site Visit”) is required as
referenced in the Notice to Bidders, then Bidders must submit the Site Visit
Certification with their Bid. District will transmit to all prospective Bidders of record
such Addenda as District in its discretion considers necessary in response to
questions arising at the Site Visit. Oral statements shall not be relied upon and will
not be binding or legally effective. Addenda issued by the District as a result of the
Site Visit, if any, shall constitute the sole and exclusive record and statement of the
results of the Site Visit.

15. Bidders shall submit the Non-Collusion Declaration with their bids. Bids submitted
without the Non-Collusion Declaration shall be deemed nonresponsive and will not be
considered.

16. The Contractor and all Subcontractors under the Contractor shall pay all workers on
all work performed pursuant to the Contract not less than the general prevailing rate
of per diem wages and the general prevailing rate for holiday and overtime work as
determined by the Director of the Department of Industrial Relations, State of
California, for the type of work performed and the locality in which the work is to be
performed within the boundaries of the District, pursuant to sections 1770 et seq. of
the California Labor Code. Copies of the general prevailing rates of per diem wages
for each craft, classification, or type of worker needed to execute the Contract, as
determined by Director of the Department of Industrial Relations, are available upon
request at the District’s principal office. Prevailing wage rates are also available on
the internet at http://www.dir.ca.gov.

17. The District has entered into a Project Labor Agreement that is applicable to this
Project. A copy of the Project Labor Agreement is available for review at the District
Facilities Office and may be downloaded from the District’s website,
www.srcsbondprogram.org, using the [“Facilities Projects and Information”]
link. The successful bidder and all subcontractors will be required to agree to be
bound by the Project Labor Agreement.
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18. Pursuant to Education Code section 17550, the District is requiring the Bidder to
purchase and to remove from the school grounds all old materials required by the
specifications to be removed from any existing school building on the same school
grounds and not required for school purposes and to state in his or her bid the
amount which he or she will deduct from the price bid for the work as the purchase
price of the old materials. The board shall let the contract to any responsible bidder
whose net bid is the lowest, or shall reject all bids.

19. Submission of bid signifies careful examination of Contract Documents and complete
understanding of the nature, extent, and location of Work to be performed. Bidders
must complete the tasks listed below as a condition to bidding, and submission of a
bid shall constitute the Bidder's express representation to District that Bidder has
fully completed the following:

a. Bidder has visited the Site, if required, and has examined thoroughly and
understood the nature and extent of the Contract Documents, Work, Site,
locality, actual conditions, as-built conditions, and all local conditions and
federal, state and local laws, and regulations that in any manner may affect
cost, progress, performance, or furnishing of Work or that relate to any
aspect of the means, methods, techniques, sequences, or procedures of
construction to be employed by Bidder and safety precautions and programs
incident thereto;

b. Bidder has conducted or obtained and has understood all examinations,
investigations, explorations, tests, reports, and studies that pertain to the
subsurface conditions, as-built conditions, underground facilities, and all other
physical conditions at or contiguous to the Site or otherwise that may affect
the cost, progress, performance, or furnishing of Work, as Bidder considers
necessary for the performance or furnishing of Work at the Contract Sum,
within the Contract Time, and in accordance with the other terms and
conditions of Contract Documents, including specifically the provisions of the
General Conditions; and no additional examinations, investigations,
explorations, tests, reports, studies, or similar information or data are or will
be required by Bidder for such purposes;

C. Bidder has correlated its knowledge and the results of all such observations,
examinations, investigations, explorations, tests, reports, and studies with the
terms and conditions of the Contract Documents;

d. Bidder has given the District prompt written notice of all conflicts, errors,
ambiguities, or discrepancies that it has discovered in or among the Contract
Documents and the actual conditions, and the written resolution(s) thereof by
the District is/are acceptable to Bidder;

e. Bidder has made a complete disclosure in writing to the District of all facts
bearing upon any possible interest, direct or indirect, that Bidder believes any
representative of the District or other officer or employee of the District
presently has or will have in this Contract or in the performance thereof or in
any portion of the profits thereof;
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f. Bidder must, prior to bidding, perform the work, investigations, research, and
analysis required by this document and that Bidder represented in its Bid
Form and Proposal and the Agreement that it performed prior to bidding.
Contractor under this Contract is charged with all information and knowledge
that a reasonable bidder would ascertain from having performed this required
work, investigation, research, and analysis. Bid prices must include entire
cost of all work “incidental” to completion of the Work.

g. Conditions Shown on the Contract Documents: Information as to
underground conditions, as-built conditions, or other conditions or
obstructions, indicated in the Contract Documents, e.g., on Drawings or in
Specifications, has been obtained with reasonable care, and has been
recorded in good faith. However, District only warrants, and Bidder may only
rely, on the accuracy of limited types of information.

(1) As to above-ground conditions or as-built conditions shown or
indicated in the Contract Documents, there is no warranty, express or
implied, or any representation express or implied, that such
information is correctly shown or indicated. This information is
verifiable by independent investigation and Bidder is required to make
such verification as a condition to bidding. In submitting its Bid,
Bidder shall rely on the results of its own independent investigation.
In submitting its Bid, Bidder shall not rely on District-supplied
information regarding above-ground conditions or as-built conditions.

(2) As to any subsurface condition shown or indicated in the Contract
Documents, Bidder may rely only upon the general accuracy of actual
reported depths, actual reported character of materials, actual
reported soil types, actual reported water conditions, or actual
obstructions shown or indicated. District is not responsible for the
completeness of such information for bidding or construction; nor is
District responsible in any way for any conclusions or opinions that the
Bidder has drawn from such information; nor is the District responsible
for subsurface conditions that are not specifically shown (for example,
District is not responsible for soil conditions in areas contiguous to
areas where a subsurface condition is shown).

h. Conditions Shown in Reports and Drawings Supplied for Informational
Purposes: Reference is made to the document entitled Geotechnical Data, and
the document entitled Existing Conditions, for identification of:

(1) Subsurface Conditions: Those reports of explorations and tests of
subsurface conditions at or contiguous to the Site that have been
utilized by Architect in preparing the Contract Documents; and

(2) Physical Conditions: Those drawings of physical conditions in or
relating to existing surface or subsurface structures at or contiguous to
the Site that has been utilized by Architect in preparing the Contract
Documents.
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20.

21,

22.

(3) These reports and drawings are not Contract Documents and, except
for any “technical” data regarding subsurface conditions specifically
identified in Geotechnical Data and Existing Conditions, and
underground facilities data, Bidder may not in any manner rely on the
information in these reports and drawings. Subject to the foregoing,
Bidder must make its own independent investigation of all conditions
affecting the Work and must not rely on information provided by
District.

Bids shall be based on products and systems specified in Contract Documents or
listed by name in Addenda. Whenever in the Specifications any materials, process,
or article is indicated or specified by grade, patent, or proprietary name, or by name
of manufacturer, that Specification shall be deemed to be followed by the words “or
equal.” Bidder may, unless otherwise stated, offer any material, process, or article
that shall be substantially equal or better in every respect to that so indicated or
specified. The District is not responsible and/or liable in any way for a Contractor’s
damages and/or claims related, in any way, to that Contractor’s basing its bid on any
requested substitution that the District has not approved in advance and in writing.
Contractors and materials suppliers who submit requests for substitutions prior to
the award of the Contract must do so in writing and in compliance with Public
Contract Code section 3400. All requests must comply with the following:

a. District must receive any notice of request for substitution of a specified item
a minimum of TEN (10) calendar days prior to bid opening. The Successful
Bidder will not be allowed to substitute specified items unless properly
noticed.

b. Within 35 days after the date of the Notice of Award, the Successful Bidder
shall submit data substantiating the request(s) for all substitution(s)
containing sufficient information to assess acceptability of product or system
and impact on Project, including, without limitation, the requirements
specified in the Special Conditions and the Specifications. Insufficient
information shall be grounds for rejection of substitution.

C. Approved substitutions, if any, shall be listed in Addenda. District reserves
the right not to act upon submittals of substitutions until after bid opening.

d. Substitutions may be requested after Contract has been awarded only if
indicated in and in accordance with requirements specified in the Special
Conditions and the Specifications.

Bidders may examine any available “as-built” drawings of previous work by giving
District reasonable advance notice. District will not be responsible for accuracy of
“as-built” drawings. The document entitled Existing Conditions applies to all supplied
“as-built” drawings.

All questions about the meaning or intent of the Contract Documents are to be
directed via email to the District to bondprogram@srcs.org. Interpretations or
clarifications considered necessary by the District in response to such questions will
be issued in writing by Addenda and emailed, faxed, mailed, or delivered to all
parties recorded by the District as having received the Contract Documents or posted
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23.

24,

25.

26.

27.

28.

on the District’s website at https://www.srcsbondprogram.org/domain/16 Questions
received less than SEVEN (7) calendar days prior to the date for opening bids may
not be answered. Only questions answered by formal written Addenda will be
binding. Oral and other interpretations or clarifications will be without legal effect.

Addenda may also be issued to modify other parts of the Contract Documents as
deemed advisable by the District.

Each Bidder must acknowledge each Addendum in its Bid Form and Proposal by
number or its Bid shall be considered non-responsive. Each Addendum shall be part
of the Contract Documents. A complete listing of Addenda may be secured from the
District.

This Contract may include alternates. Alternates are defined as alternate products,
materials, equipment, systems, methods, or major elements of the construction that
may, at the District's option and under terms established in the Contract and
pursuant to section 20103.8 of the Public Contract Code, be selected for the Work.

The District shall award the Contract, if it awards it at all, to the lowest responsive
responsible bidder based on the criteria as indicated in the Notice to Bidders. In the
event two or more responsible bidders submit identical bids, the District shall select
the Bidder to whom to award the Contract by lot.

Discrepancies between written words and figures, or words and numerals, will be
resolved in favor of figures or numerals.

Any bid protest by any Bidder regarding any other bid must be submitted in writing
to the District, before 5:00 p.m. of the THIRD (3rd) business day following bid
opening.

a. Only a Bidder who has actually submitted a bid, and who could be awarded
the Contract if the bid protest is upheld, is eligible to submit a bid protest.
Subcontractors are not eligible to submit bid protests. A Bidder may not rely
on the bid protest submitted by another Bidder.

b. A bid protest must contain a complete statement of any and all bases for the
protest and all supporting documentation. Materials submitted after the bid
protest deadline will not be considered.

C. The protest must refer to the specific portions of all documents that form the
basis for the protest.

(1) Without limitation to any other basis for protest, an inadvertent error
in listing the California contractor’s license number on the Designated
Subcontractors List shall not be grounds for filing a bid protest or
grounds for considering the bid nonresponsive if the correct
contractor’s license number is submitted to the District within 24 hours
after the bid opening and the corrected number corresponds with the
submitted name and location for that subcontractor.
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(2) Without limitation to any other basis for protest, an inadvertent error
listing an unregistered subcontractor shall not be grounds for filing a
bid protest or grounds for considering the bid nonresponsive provided
that any of the following apply:

() The subcontractor is registered prior to the bid opening.

(i) The subcontractor is registered and has paid the penalty
registration fee within 24 hours after the bid opening.

(iii) The subcontractor is replaced by another registered
subcontractor pursuant to Public Contract Code section 4107.

The protest must include the name, address and telephone number of the
person representing the protesting party.

The party filing the protest must concurrently transmit a copy of the protest
and any attached documentation to all other parties with a direct financial
interest that may be adversely affected by the outcome of the protest. Such
parties shall include all other bidders or proposers who appear to have a
reasonable prospect of receiving an award depending upon the outcome of
the protest.

The procedure and time limits set forth in this paragraph are mandatory and
are each bidder’s sole and exclusive remedy in the event of bid protest.
Failure to comply with these procedures shall constitute a waiver of any right
to further pursue the bid protest, including filing a Government Code Claim or
legal proceedings.

29. The Bidder to whom Contract is awarded shall execute and submit the following
documents by 5:00 p.m. of the SEVENTH (7th) calendar day following the date of
the Notice of Award. Failure to properly and timely submit these documents entitles
District to reject the bid as nonresponsive.

a. Agreement: To be executed by successful Bidder. Submit four (4) copies,
each bearing an original signature.

b. Performance Bond (100%): On the form provided in the Contract Documents
and fully executed as indicated on the form.

C. Payment Bond (Contractor's Labor and Material Bond) (100%): On the form
provided in the Contract Documents and fully executed as indicated on the
form.

d. Insurance Certificates and Endorsements as required.

e. Workers’ Compensation Certification.

f. Prevailing Wage and Related Labor Requirements Certification.

g. Drug-Free Workplace Certification.
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30.

31.

Tobacco-Free Environment Certification.

Hazardous Materials Certification.

Lead-Based Materials Certification.

Imported Materials Certification.

Criminal Background Investigation/Fingerprinting Certification.

Registered Subcontractors List: Must include Department of Industrial
Relations (DIR) registration number of each subcontractor for all tiers.

Time for Completion: District may issue a Notice to Proceed within NINETY (90)
days from the date of the Notice of Award. Once Contractor has received the Notice
to Proceed, Contractor shall complete the Work within the period of time indicated in
the Contract Documents.

In the event that the District desires to postpone issuing the Notice to
Proceed beyond this 90-day period, it is expressly understood that with
reasonable notice to the Contractor, the District may postpone issuing the
Notice to Proceed.

It is further expressly understood by Contractor that Contractor shall not be
entitled to any claim of additional compensation as a result of the
postponement of the issuance of the Notice to Proceed beyond a 90-day
period. If the Contractor believes that a postponement of issuance of the
Notice to Proceed will cause a hardship to the Contractor, the Contractor may
terminate the Contract. Contractor’s termination due to a postponement
beyond this 90-day period shall be by written notice to District within TEN
(10) calendar days after receipt by Contractor of District's notice of
postponement.

It is further understood by the Contractor that in the event that Contractor
terminates the Contract as a result of postponement by the District, the
District shall only be obligated to pay Contractor for the Work that Contractor
had performed at the time of notification of postponement and which the
District had in writing authorized Contractor to perform prior to issuing a
Notice to Proceed.

Should the Contractor terminate the Contract as a result of a notice of
postponement, District shall have the authority to award the Contract to the
next lowest responsive responsible bidder.

District reserves the right to reject any or all bids, including without limitation the
right to reject any or all nonconforming, nonresponsive, unbalanced, or conditional
bids, to re-bid, and to reject the bid of any bidder if District believes that it would not
be in the best interest of the District to make an award to that bidder, whether
because the bid is not responsive or the bidder is unqualified or of doubtful financial
ability or fails to meet any other pertinent standard or criteria established by District.
District also reserves the right to waive any inconsequential deviations or
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32.

33.

34.

irregularities in any bid. For purposes of this paragraph, an “unbalanced bid” is one
having nominal prices for some work items and/or enhanced prices for other work
items.

It is the policy of the District that no qualified person shall be excluded from
participating in, be denied the benefits of, or otherwise be subjected to
discrimination in any consideration leading to the award of contract, based on race,
color, gender, sexual orientation, political affiliation, age, ancestry, religion, marital
status, national origin, medical condition or disability. The Successful Bidder and its
subcontractors shall comply with applicable federal and state laws, including, but not
limited to the California Fair Employment and Housing Act, beginning with
Government Code section 12900, and Labor Code section 1735.

Prior to the award of Contract, District reserves the right to consider the
responsibility of the Bidder. District may conduct investigations as District deems
necessary to assist in the evaluation of any bid and to establish the responsibility,
including, without limitation, qualifications and financial ability of Bidders, proposed
subcontractors, suppliers, and other persons and organizations to perform and
furnish the Work in accordance with the Contract Documents to District's satisfaction
within the prescribed time.

Bidder expressly acknowledges that it is familiar with and capable of complying with
applicable federal, State, and local requirements relating to COVID-19 or other public
health emergency/epidemic/pandemic including, if required, preparing, posting, and
implementing a Social Distancing Protocol, and such costs shall be included in the bid
as an allowance. Any unused portion of the allowance designated for COVID-19 or
other public health emergency/epidemic/pandemic compliance will revert back to the
District documented by a deductive change order.

END OF DOCUMENT
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DOCUMENT 00 41 13

BID FORM AND PROPOSAL

To: Governing Board of the San Rafael City Schools (“District” or “Owner”)

From:
(Proper Name of Bidder)

The undersigned declares that Bidder has read and understands the Contract Documents, including,
without limitation, the Notice to Bidders and the Instructions to Bidders, and agrees and proposes to
furnish all necessary labor, materials, and equipment to perform and furnish all work in accordance with
the terms and conditions of the Contract Documents, including, without limitation, the Drawings and
Specifications of Bid No. 24-04, for the following project known as:

San Rafael High School MACK AV

(“Project” or “Contract”) and will accept in full payment for that Work the following total lump sum
amount, all taxes included:

dollars $

BASE BID

Bidder acknowledges and agrees that the Base Bid accounts for any and all Allowance(s).

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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Additional Detail Regarding Calculation of Base Bid

1. Allowance. The Bidder’s Base Bid and each alternate shall include a
$30,000.00 allowance for Unforeseen Conditions.

The above allowance shall only be allocated for unforeseen items. Contractor shall
not bill for or be due any portion of this allowance unless the District has identified
specific work, Contractor has submitted a price for that work or the District has
proposed a price for that work, the District has accepted the cost for that work, and
the District has prepared an Allowance Expenditure Directive incorporating that work.
Contractor hereby authorizes the District to execute a unilateral deductive change
order at or near the end of the Project for all or any portion of the allowance not
allocated. Any unused portion of the allowance will revert back to the District
documented by a deductive change order.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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2. The undersigned has reviewed the Work outlined in the Contract Documents and
fully understands the scope of Work required in this Proposal, understands the
construction and project management function(s) is described in the Contract
Documents, and that each Bidder who is awarded a contract shall be in fact a prime
contractor, not a subcontractor, to the District, and agrees that its Proposal, if
accepted by the District, will be the basis for the Bidder to enter into a contract with
the District in accordance with the intent of the Contract Documents.

3. The undersigned has notified the District in writing of any discrepancies or omissions
or of any doubt, questions, or ambiguities about the meaning of any of the Contract
Documents, and has contacted the Construction Manager before bid date to verify
the issuance of any clarifying Addenda.

4. The undersigned agrees to commence work under this Contract on the date
established in the Contract Documents and to complete all work within the time
specified in the Contract Documents.

5. The liquidated damages clause of the General Conditions and Agreement is hereby
acknowledged.

6. It is understood that the District reserves the right to reject this bid and that the bid
shall remain open to acceptance and is irrevocable for a period of ninety (90) days.
7. The following documents are attached hereto:
e Photocopy of Bid Bond on the District's form or other security
e Designated Subcontractors List
e Site Visit Certification
e Non-Collusion Declaration

8. Receipt and acceptance of the following Addenda is hereby acknowledged:

No. _ , Dated No. _ , Dated

No. __ , Dated No. _ , Dated

No. _ , Dated No. _ , Dated
9. Bidder acknowledges that the license required for performance of the Work is a B license.
10. Bidder hereby certifies that Bidder is able to furnish labor that can work in harmony

with all other elements of labor employed or to be employed on the Work.
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11.

12.

13.

14,

15.

16.

17.

Bidder specifically acknowledges and understands that if it is awarded the Contract,
that it shall perform the Work of the Project while complying with all requirements of
the Department of Industrial Relations.

Bidder hereby certifies that its bid includes sufficient funds to permit Bidder to
comply with all local, state or federal labor laws or regulations during the Project,
including payment of prevailing wage, and that Bidder will comply with the provisions
of Labor Code section 2810(d) if awarded the Contract

Bidder represents that it is competent, knowledgeable, and has special skills with
respect to the nature, extent, and inherent conditions of the Work to be performed.
Bidder further acknowledges that there are certain peculiar and inherent conditions
existent in the construction of the Work that may create, during the Work, unusual
or peculiar unsafe conditions hazardous to persons and property.

Bidder expressly acknowledges that it is aware of such peculiar risks and that it has
the skill and experience to foresee and to adopt protective measures to adequately
and safely perform the Work with respect to such hazards.

Bidder expressly acknowledges that it is familiar with and capable of complying with
applicable federal, State, and local requirements relating to COVID-19 or other public
health emergency/epidemic/pandemic including, if required, preparing, posting, and
implementing a Social Distancing Protocol.

Bidder expressly acknowledges that it is aware that if a false claim is knowingly
submitted (as the terms “claim” and “knowingly” are defined in the California False
Claims Act, Gov. Code, § 12650 et seq.), the District will be entitled to civil remedies
set forth in the California False Claim Act. It may also be considered fraud and the
Contractor may be subject to criminal prosecution.

The undersigned Bidder certifies that it is, at the time of bidding, and shall be
throughout the period of the Contract, licensed by the State of California to do the
type of work required under the terms of the Contract Documents and registered as
a public works contractor with the Department of Industrial Relations. Bidder further
certifies that it is regularly engaged in the general class and type of work called for in
the Contract Documents.

Furthermore, Bidder hereby certifies to the District that all representations, certifications,
and statements made by Bidder, as set forth in this bid form, are true and correct and are
made under penalty of perjury.

Dated this day of 20

Name of Bidder:

Type of Organization:

Signature:

Print Name:
SAN RAFAEL CITY SCHOOLS BID FORM AND PROPOSAL
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Title:

Address of Bidder:

Taxpayer Identification No. of Bidder:

Telephone Number:

Fax Number:

E-mail: Web Page:

Contractor's License No(s): No.: Class: Expiration Date:
No.: Class: Expiration Date:
No.: Class: Expiration Date:

Public Works Contractor Registration No.:

END OF DOCUMENT
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DOCUMENT 00 43 13
BID BOND
(Note: If Bidder is providing a bid bond as its bid security, Bidder must use this
form, NOT a surety company form.)
KNOW ALL PERSONS BY THESE PRESENTS:

That the undersigned, , as Principal (“Principal”),

and , as
Surety ("Surety”), a corporation organized and existing under and by virtue of the laws of
the State of California and authorized to do business as a surety in the State of California,
are held and firmly bound unto the San Rafael City Schools ("District”) of Marin County,
State of California, as Obligee, in an amount equal to ten percent (10%) of the Base Bid
plus alternates, in the sum of

Dollars ($ )

lawful money of the United States of America, for the payment of which sum well and truly
to be made, we, and each of us, bind ourselves, our heirs, executors, administrators,
successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted a
bid to the District for all Work specifically described in the accompanying bid for the
following project: (“Project” or “Contract”).

NOW, THEREFORE, if the Principal is awarded the Contract and, within the time and manner
required under the Contract Documents, after the prescribed forms are presented to
Principal for signature, enters into a written contract, in the prescribed form in accordance
with the bid, and files two bonds, one guaranteeing faithful performance and the other
guaranteeing payment for labor and materials as required by law, and meets all other
conditions to the Contract between the Principal and the Obligee becoming effective, or if
the Principal shall fully reimburse and save harmless the Obligee from any damage
sustained by the Obligee through failure of the Principal to enter into the written contract
and to file the required performance and labor and material bonds, and to meet all other
conditions to the Contract between the Principal and the Obligee becoming effective, then
this obligation shall be null and void; otherwise, it shall be and remain in full force and
effect. The full payment of the sum stated above shall be due immediately if Principal fails
to execute the Contract within seven (7) days of the date of the District's Notice of Award to
Principal.

Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration or addition to the terms of the Contract or the call for bids, or to the work to be
performed thereunder, or the specifications accompanying the same, shall in any way affect
its obligation under this bond, and it does hereby waive notice of any such change,
extension of time, alteration or addition to the terms of the Contract or the call for bids, or
to the work, or to the specifications.

SAN RAFAEL CITY SCHOOLS BID BOND
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In the event suit is brought upon this bond by the Obligee and judgment is recovered, the
Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable
attorneys' fee to be fixed by the Court.

If the District awards the bid, the security of unsuccessful bidder(s) shall be returned within
sixty (60) days from the time the award is made. Unless otherwise required by law, no
bidder may withdraw its bid for ninety (90) days after the date of the bid opening.

IN WITNESS WHEREOQOF, this instrument has been duty executed by the Principal and Surety
above named, on the day of , 20

Principal

By

Surety

By

Name of California Agent of Surety

Address of California Agent of Surety

Telephone Number of California Agent of Surety

Bidder must attach Power of Attorney and Certificate of Authority for Surety and a
Notarial Acknowledgment for all Surety's signatures. The California Department of
Insurance must authorize the Surety to be an admitted Surety Insurer.

END OF DOCUMENT
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DOCUMENT 00 43 36

DESIGNATED SUBCONTRACTORS LIST
(Public Contact Code Sections 4100-4114)

PROJECT: San Rafael High School MACK AV

Bidder acknowledges and agrees that it must clearly set forth below the name, location and
California contractor license number of each subcontractor who will perform work or labor or
render service to the Bidder in or about the construction of the Work or who will specially
fabricate and install a portion of the Work according to detailed drawings contained in the
plans and specifications in an amount in excess of one-half of one percent (0.5%) of
Bidder’s total Base Bid and the kind of Work that each will perform. Vendors or suppliers of
materials only do not need to be listed.

Bidder acknowledges and agrees that, if Bidder fails to list as to any portion of Work, or if
Bidder lists more than one subcontractor to perform the same portion of Work, Bidder must
perform that portion itself or be subjected to penalty under applicable law. In case more
than one subcontractor is named for the same kind of Work, state the portion of the kind of
Work that each subcontractor will perform.

If alternate bid(s) is/are called for and Bidder intends to use subcontractors different from
or in addition to those subcontractors listed for work under the Base Bid, Bidder must list
subcontractors that will perform Work in an amount in excess of one half of one percent
(0.5%) of Bidder’s total Base Bid plus alternate(s).

If further space is required for the list of proposed subcontractors, attach additional copies
of page 2 showing the required information, as indicated below.

Subcontractor Name:

CA Cont. Lic. #: Location:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

Portion of Work:

Subcontractor Name:

CA Cont. Lic. #: Location:

SAN RAFAEL CITY SCHOOLS DESIGNATED SUBCONTRACTORS LIST
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Portion of Work:
Subcontractor Name:
CA Cont. Lic. #:
Portion of Work:
Subcontractor Name:
CA Cont. Lic. #:
Portion of Work:
Subcontractor Name:
CA Cont. Lic. #:
Portion of Work:
Subcontractor Name:
CA Cont. Lic. #:
Portion of Work:
Subcontractor Name:
CA Cont. Lic. #:
Portion of Work:
Subcontractor Name:
CA Cont. Lic. #:
Portion of Work:
Subcontractor Name:
CA Cont. Lic. #:
Portion of Work:
Date:
Proper Name of Bidder:
Signature:

Print Name:

SAN RAFAEL CITY SCHOOLS

Location:

Location:

Location:

Location:

Location:

Location:

Location:

DESIGNATED SUBCONTRACTORS LIST
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Title:

END OF DOCUMENT
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DOCUMENT 00 45 19

NON-COLLUSION DECLARATION
(Public Contract Code Section 7106)

The undersigned declares:

I am the of , the party making the foregoing bid.
[Title] [Name of Firm]

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The bid is genuine and not collusive or
sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in
a false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived,
or agreed with any bidder or anyone else to put in a sham bid, or to refrain from bidding.
The bidder has not in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the bid price of the bidder or any other
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any
other bidder. All statements contained in the bid are true. The bidder has not, directly or
indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof,
or divulged information or data relative thereto, to any corporation, partnership, company,
association, organization, bid depository, or to any member or agent thereof, to effectuate a
collusive or sham bid, and has not paid, and will not pay, any person or entity for such
purpose.

Any person executing this declaration on behalf of a bidder that is a corporation,
partnership, joint venture, limited liability company, limited liability partnership, or any
other entity, hereby represents that he or she has full power to execute, and does execute,
this declaration on behalf of the bidder.

I declare under penalty of perjury under the laws of the State of California that the
foregoing is true and correct and that this declaration is executed on

[Date]

at , .

[City] [State]
Date:
Proper Name of Bidder:
Signature:
Print Name:
Title:

END OF DOCUMENT
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DOCUMENT 00 45 01

SITE VISIT CERTIFICATION

TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID
IF SITE VISIT WAS MANDATORY

PROJECT: San Rafael High School MACK AV

Check option that applies:

I certify that I visited the Site of the proposed Work and became fully acquainted
with the conditions relating to construction and labor. I fully understand the facilities,
difficulties, and restrictions attending the execution of the Work under contract.

I certify that (Bidder's representative) visited the Site
of the proposed Work and became fully acquainted with the conditions relating to
construction and labor. The Bidder's representative fully understood the facilities,
difficulties, and restrictions attending the execution of the Work under contract.

Bidder fully indemnifies the San Rafael City Schools, its Architect, its Engineer, its
Construction Manager, and all of their respective officers, agents, employees, and
consultants from any damage, or omissions, related to conditions that could have been
identified during my visit and/or the Bidder's representative’s visit to the Site.

I certify under penalty of perjury under the laws of the State of California that the foregoing
is true and correct.

Date:

Proper Name of Bidder:

Signature:

Print Name:

Title:

END OF DOCUMENT
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AGREEMENT FOR CONSTRUCTION SERVICES (SMALL PROJECTS)

AGREEMENT NUMBER 24-04

THIS CONTRACT is made and entered into this day of ,

20 , by and between (“Contractor”) and San Rafael City
Schools (“District”) (“Contract”).

1. The Contractor shall furnish to the District for a total price of

Dollars ($ ) ("Contract Price”), the following services
(“Services” or “Work"):

See Exhibit A.

2. Contractor shall perform the Work at 150 3rd St, San Rafael, CA 94901 (“Site”).
The Project is the scope of Work performed at the Site.

Work shall begin upon issuance of the District’s Notice to Proceed and shall be
completed by August 20%t, 2024 (*Completion Date”). It is understood and agreed that
the Work shall be performed and completed as required in the Contract Documents (as
defined herein) including, without limitation, the Drawings and Specifications and
submission of all documents required to secure funding or by the Division of the State
Architect ("DSA") for close-out of the Project, under the direction and supervision of,
and subject to the approval of, the District or its authorized representative.

3. Contractor agrees that if the Work is not completed within the Contract Time and/or
pursuant to the completion schedule, construction schedule, or project milestones
developed pursuant to provisions of the Contract, it is understood, acknowledged, and
agreed that the District will suffer damage which is not capable of being calculated.
Pursuant to Government Code section 53069.85, Contractor shall pay to the District, as
fixed and liquidated damages for these incalculable damages, the sum of Five Hundred
Dollars ($500.00) per day for each and every calendar day of delay beyond the
Contract Time or beyond any completion schedule, construction schedule, or project
milestones established pursuant to the Contract.

4. This Contract incorporates by this reference the Terms and Conditions attached hereto.
Contractor, by executing this Contract, agrees to comply with all the Terms and
Conditions.

[REMAINDER OF PAGE LEFT BLANK INTENTIONALLY]
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5. This Contract incorporates by this reference the Contract Documents attached hereto.
Contractor, by executing this Contract, agrees to comply with all obligations set forth in
the Contract Documents. The Contract Documents include only the following
documents, as indicated:

_ X_ Notice to Bidders _ Lead-Product(s) Certification
__X_Instructions to Bidders _ X_ Registered Subcontractor List
__X_ Bid Form and Proposal _X__Insurance Certificates and
__X_Bid Bond Endorsements
__X_ Noncollusion Declaration __X_ Performance Bond
__X_ Designated Subcontractors List __X_ Payment Bond
__X_ Notice to Proceed __X_ Specifications
__X_ Prevailing Wage Certification __X_ Plans
_X_ Workers’ Compensation Certification =~ —X_ Special Conditions
_X_ Criminal Background Investigation /  —X_ Exhibit "A” ("Scope of Work")
Fingerprinting Certification __X_ Notice of Award
_X_Drug-Free Workplace Certification __X_ Site Visit Certification
_X_ Tobacco-Free Environment __X_Guarantee Form
Certification

__ Hazmat Procedures & Requirements
_ X_ Production Options

__ X_ Cutting & Patching

_ X_ Contract Closeout & Final Cleaning
_ X_ Operations & Maintenance Data

_ X_ Warranties

___Asbestos & Other Hazardous
Materials Certification

_ X_ Application For Payment
__X_ Submittals

__X_ Materials & Equipment
__X_ Temporary Facilities

_ X_ Record Documents

6. Contractor shall not commence the Work under this Contract until the Contractor has
submitted and the District has approved the performance bond, payment (labor and
material) bond, the certificate(s) and the endorsement(s) of insurance required under
the Terms and Conditions and the District has issued a Notice to Proceed.

7. Payment for the Work shall be made in accordance with the Terms and Conditions.

8. The Design Professional In General Responsible Charge for the Project is QKA Architects
(“Architect”), the construction manager on the Project is Greystone West (*Construction
Manager”), and the project inspector on the Project is NESI (“Project Inspector”).
Contractor hereby acknowledges that the Architect, the Construction Manager, the
Project Inspector, and the Division of the State Architect have authority to approve
and/or suspend Work if the Contractor’'s Work does not comply with the requirements of
the Contract Documents, Title 24 of the California Code of Regulations, and all applicable
laws. No work shall be carried on except with the knowledge and under the inspection

SAN RAFAEL CITY AGREEMENT FOR CONSTRUCTION SERVICES
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of said Project Inspector. Project Inspector shall have free access to any or all parts of
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work at any time. Contractor shall furnish Project Inspector reasonable opportunities for
obtaining such information as may be necessary to keep Project Inspector fully informed
respecting progress, manner of work, and character of materials. The Contractor shall
be liable for any delay caused by its non-compliant Work or its failure to provide proper
notification for inspection.

1. Inspection and acceptance of the Work shall be performed by Staff of the Capital
Facilities Department of the District.

2. Any notice required or permitted to be given under this Contract shall be deemed to
have been given, served, and received if given in writing and either personally delivered
or deposited in the United States mail, registered or certified mail, postage prepaid,
return receipt required, or sent by overnight delivery service, or facsimile or email,
addressed as follows:

District Contractor

San Rafael City Schools Name:

ATTN: Timothy Ryan ATTN:

320 Nova Albion Way [ADDRESS]

San Rafael, CA 94903 [FAX]
[EMAIL]

Any notice personally given or sent by facsimile or email shall be effective upon receipt.
Any notice sent by overnight delivery service shall be effective the business day next
following delivery to the overnight delivery service. Any notice given by mail shall be
effective three (3) days after deposit in the United States mail.

3. Contractor shall guarantee all labor and material used in the performance of this
Contract for a period of two (2) year from the date of the District’s written approval of
the Work.

4. Each party has the full power and authority to enter into and perform this Contract, and
the person signing this Contract on behalf of each party has been properly authority and
empowered to enter into this Contract.

5. By signing this Contract, Contractor certifies, under penalty of perjury, that all the
information provided in the Contract Documents is true, complete, and correct.
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ACCEPTED AND AGREED on the date indicated below:

Dated: , 20

San Rafael City Schools

Signature:

Print Name:

Print Title:

Address:

Telephone:

Facsimile:

E-Mail:

Dated: , 20

Contractor:

Signature:

Print Name:
Print Title:

License No.:

Registration No.:
Address:

Telephone:

Facsimile:
E-Mail:

Information regarding Contractor:

Type of Business Entity:
Individual
Sole Proprietorship
Partnership
Limited Partnership
Corporation, State:

Employer Identification and/or
Social Security Number

NOTE: Section 6041 of the Internal

Limited Liability Company
Other:

Revenue Code (26 U.S.C. 6041) and
Section 1.6041-1 of Title 26 of the
Code of Federal Regulations (26

SAN RAFAEL CITY

C.F.R. 1.6041-1) requires the
recipients of $600.00 or more to
furnish their taxpayer information
to the payer. In order to comply
with these requirements, the
District requires the Contractor to
furnish the information requested
in this section.
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TERMS AND CONDITIONS TO CONTRACT

NOTICE TO PROCEED: District shall provide a Notice to Proceed to Contractor pursuant to the
Contract at which time Contractor shall proceed with the Work.

STANDARD OF CARE: Contractor shall perform, diligently prosecute and complete the Work in a
good and workmanlike manner within the Contract Time, and in strict conformity with all Contract
Documents.

SITE EXAMINATION: Contractor has examined the Site and certifies that it accepts all
measurements, specifications and conditions affecting the Work to be performed at the Site. By
submitting its quote, Contractor warrants that it has made all Site examination(s) that it deems
necessary as to the condition of the Site, its accessibility for materials, workers and utilities, and
Contractor’s ability to protect existing surface and subsurface improvements. No claim for allowance
of time or money will be allowed as to any other undiscovered condition on the Site.

PERMITS, LICENSES AND REGISTRATION: Contractor and all of its employees, agents, and
subcontractors shall secure and maintain in force, at Contractor’s sole cost and expense, all licenses,
registration and permits as are required by law, in connection with the furnishing of materials,
supplies, or services herein listed.

PROJECT INSPECTION CARD: Contractor shall verify that forms DSA 152 Project Inspection Card
(or current version) are issued for the Project prior to commencement of construction.

NOTIFICATION: Contractor shall notify the Architect and Project Inspector, in writing, of the
commencement and completion of construction of each and every aspect of the work at least 48
hours in advance by submitting form DSA 156 (or current version) to the Project Inspector. Forms
are available on the DSA’s website at: http://www.dgs.ca.gov/dsa/Forms.aspx.

LABOR, MATERIALS AND EQUIPMENT: Contractor shall furnish all tools, equipment, apparatus,
facilities, transportation, labor, and material necessary to furnish the services herein described, the
services to be performed at such times and places as directed by and subject to the approval of the
authorized District representative indicated in the Work specifications attached hereto. Unless
otherwise specified, all materials shall be new and previously unused, and of the manufacturer’s
latest model or the best of their respective kinds and grades as noted or specified, and workmanship
shall be of good quality.

SUBSTITUTIONS: No substitutions of material from those specified in the Work Specifications shall
be made without the prior written approval of the District. Contractor shall be responsible for any
re-design costs occasioned by District’s acceptance and/or approval of any substitute, as well as
any costs that the District incurs for professional services, including DSA fees. District may deduct
those costs from any amounts owing to Contractor for the review of the request for substitution,
even if the request for substitution is not approved. Contractor shall, in the event that a substitute
is less costly than that specified, credit the District with one-hundred percent (100%) of the net
difference between the substitute and the originally specified material.

INDEPENDENT CONTRACTOR STATUS: While engaged in carrying out the Services of this
Contract, the Contractor is an independent contractor, and not an officer, employee, agent, partner,
or joint venture of the District. Contractor shall be solely responsible for its own Workers’
Compensation insurance, taxes, and other similar charges or obligations. Contractor shall be liable
for its own actions, including its negligence or gross negligence, and shall be liable for the acts,
omissions, or errors of its agents or employees.

CONTRACTOR SUPERVISION: Contractor shall provide competent supervision of personnel
employed on the job Site, use of equipment, and quality of workmanship.

WORKERS: Contractor shall at all times enforce strict discipline and good order among its
employees and the employees of its subcontractors and shall not employ or work any unfit person
or anyone not skilled in work assigned to him or her. Any person in the employ of the Contractor
or a subcontractor whom the District may deem incompetent or unfit shall be dismissed from the
Site and shall not again be employed at Site without written consent from the District.

SUBCONTRACTORS: Subcontractors, if any, engaged by the Contractor for any Service or Work

under this Contract shall be subject to the approval of the District. Contractor agrees to bind every

subcontractor by the terms of the Contract as far as such terms are applicable to
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subcontractor’s work, including, without limitation, all registration, indemnification, insurance,
bond, and warranty requirements. If Contractor shall subcontract any part of this Contract,
Contractor shall be fully responsible to the District for acts and omissions of its subcontractor and
of persons either directly or indirectly employed by itself. Nothing contained in the Contract
Documents shall create any contractual relations between any subcontractor and the District.

SAFETY AND SECURITY: Contractor is responsible for maintaining safety in the performance of
this Contract. Contractor shall be responsible to ascertain from the District the rules and regulations
pertaining to safety, security, and driving on school grounds, particularly when children are present.

LEAD-BASED PAINT: Pursuant to the Lead-Safe Schools Protection Act (Education Code section
32240 et seq.) and other applicable law, no lead-based paint, lead plumbing and solders, or other
potential sources of lead contamination shall be utilized on this Project, and only trained and state-
certified contractors, inspectors and workers shall undertake any action to abate existing risk factors
for lead. Pursuant to the Renovation, Repair and Painting Rule (title 40 of the Code of Federal
Regulations part 745 (40 CFR 745)), all contractors who disturb lead-based paint in a six- square-
foot area or greater indoors or a 20-square-foot area or greater outdoors must be trained by an
EPA-accredited provider and certified by the EPA. Contractor must execute the Lead-Based Paint
Certification, if applicable.

CLEAN UP: Debris shall be removed from the Site. The Site shall be in order at all times when
work is not actually being performed and shall be maintained in a reasonably clean condition.

PROTECTION OF WORK AND PROPERTY: Contractor shall erect and properly maintain at all
times, as required by conditions and progress of the Work, all necessary safeguards, signs, barriers,
lights, and security persons for protection of workers and the public, and shall post danger signs
warning against hazards created by the Work. In an emergency affecting life and safety of life or
of Work or of adjoining property, Contractor, without special instruction or authorization from
District, is permitted to act at his discretion to prevent such threatened loss or injury.

FORCE MAJEURE: The Contractor shall be excused from performance hereunder during the time
and to the extent that it is prevented from obtaining delivery, or performing by act of God, fire,
strike, loss, or shortage of transportation facilities, lock-out, commandeering of materials, products,
plants, or facilities by the government, when satisfactory evidence thereof is presented to the
District, provided that it is satisfactorily established that the non-performance is not due to the fault
or neglect of the Contractor.

CORRECTION OF ERRORS: Contractor shall perform, at its own cost and expense and without
reimbursement from the District, any work necessary to correct errors or omissions that are caused
by the Contractor’s failure to comply with the approved plans and specifications and the standard
of care required herein. Schedule delays resulting from unauthorized work shall be Contractor’s
responsibility.

NO RELIEF FROM OBLIGATIONS BASED ON REVIEW BY OTHER PERSONS: Contractor shall
not be relieved of obligations to perform the Work in accordance with the Contract Documents by
act or omission of the District, Architect, Construction Manager, Project Inspector, or DSA or other
entities having jurisdiction including, but not limited to, administration of the Contract, review of
submittals, or by tests, observation, inspection, or permit/interconnection approvals.

DISTRICT’S RIGHT TO PERFORM WORK: If the Contractor should neglect to prosecute the Work
properly or fail to perform any provisions of this Contract, the District, after FORTY-EIGHT

(48) hours’ written notice to the Contractor, may make good such deficiencies, without prejudice
to any other remedy it may have, including but not limited to the District hiring its own forces or
another contractor to replace the Contractor’s nonconforming Work, in which case the District shall
either issue a deductive Change Order, a Construction Change Directive, or invoice the Contractor
for the cost of that work. Contractor shall pay any invoices within thirty (30) days of receipt of same
or District may withhold those amounts from payment(s) otherwise due to Contractor.

ACCESS TO WORK: District representatives, Architect, and Project Inspector shall at all times have
access to the Work wherever it is in preparation or in progress. Contractor shall provide safe and
proper facilities for such access.
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OCCUPANCY: District reserves the right to occupy buildings at any time before formal Contract
completion and such occupancy shall not constitute final acceptance or approval of any part of the
Work covered by this Contract, nor shall such occupancy extend the date specified for completion
of the Work.

PAYMENT: On a monthly basis, Contractor shall submit an application for payment based upon the
estimated value for materials delivered or services performed under the Contract as of the date of
submission (“Application for Payment”). Within thirty (30) days after District’s approval of the
Application for Payment, Contractor shall be paid a sum equal to ninety-five percent (95%) of the
value of the Work performed (as verified by Architect and Inspector and certified by Contractor) up
to the last day of the previous month, less the aggregate of previous payments and amount to be
withheld. The District may withhold or deduct from any payment an amount necessary to protect
the District from loss because of: (1) liquidated damages which have accrued as of the date of the
application for payment; (2) any sums expended by the District in performing any of Contractor’s
obligations under the Contract which Contractor has failed to perform or has performed
inadequately; (3) defective Work not remedied; (4) stop payment notices as allowed by state law;
(5) reasonable doubt that the Work can be completed for the unpaid balance of the Total Contract
price or by the scheduled completion date; (6) unsatisfactory prosecution of the Work by Contractor;
(7) unauthorized deviations from the Contract; (8) failure of the Contractor to maintain or submit
on a timely basis proper and sufficient documentation as required by the Contract or by District
during the prosecution of the Work; (9) erroneous or false estimates by the Contractor of the value
of the Work performed; (10) any sums representing expenses, losses, or damages, as determined
by the District, incurred by the District for which Contractor is liable under the Contract; and (11)
any other sums which the District is entitled to recover from Contractor under the terms of the
Contract or pursuant to state law, including section 1727 of the California Labor Code. The failure
by the District to deduct any of these sums from a progress payment shall not constitute a waiver
of the District’s right to such sums. The District shall retain five percent (5%) from all amounts
owing as retention. Retention shall be paid pursuant to Public Contract Code sections 7107, 7200
and 7201.

CHANGE IN SCOPE OF WORK: Any change in the scope of the Work, method of performance,
nature of materials or price thereof, or any other matter materially affecting the performance or
nature of the Work shall not be paid for or accepted unless such change, addition, or deletion is
approved in advance and in writing by a valid change order executed by the District. Contractor
specifically understands, acknowledges, and agrees that the District shall have the right to request
any alterations, deviations, reductions, or additions to the Project or Work, and the cost thereof
shall be added to or deducted from the amount of the Contract Price by fair and reasonable
valuations. Contractor also agrees to provide the District with all information requested to
substantiate the cost of the change order and to inform the District whether the Work will be done
by the Contractor or a subcontractor. In addition to any other information requested, Contractor
shall submit, prior to approval of the change order, its request for a time extension (if any), as well
as all information necessary to substantiate its belief that such change will delay the completion of
the Work. If Contractor fails to submit its request for a time extension or the necessary supporting
information, it shall be deemed to have waived its right to request such extension.

INDEMNIFICATION:

25.1 To the furthest extent permitted by California law, Contractor shall indemnify and hold
harmless the District, its agents, representatives, officers, consultants, employees, and
volunteers (the “Indemnified Parties”) from any and all demands, damages, injuries,
losses, expenses, liabilities, claims, suits, and actions (the “Claims”) of any kind, nature,
and description, including, but not limited to, attorneys’ fees and costs, directly or
indirectly arising from, arising out of, connected with, or resulting from, in whole or in
part, the performance of this Contract unless the claims are caused wholly by the sole
or active negligence or willful misconduct of the Indemnified Parties and/or defects in
design furnished by the Architect, as found by a court or arbitrator of competent
jurisdiction, in which case the Contractor’s indemnification and hold harmless obligation
shall be reduced by the proportion of the Indemnitees’ and/or Architect’s liability.
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25.2 Contractor shall also, to the furthest extent permitted by California law, defend the
Indemnified Parties at Contractor's own expense, including attorneys’ fees and costs,
from any and all claims directly or indirectly arising from, arising out of, connected with,
or resulting from the performance of this Contract unless the claims are caused wholly
by the sole or active negligence or willful misconduct of the Indemnified Parties and/or
defects in design furnished by the Architect, as found by a court or arbitrator of
competent jurisdiction, in which case, without impacting Contractor’s obligation to
provide an immediate and ongoing defense of the Indemnified Parties, the Contractor’s
defense obligation shall be retroactively reduced by the proportion of the Indemnitees’
and/or Architect’s liability. The District shall have the right to accept or reject any legal
representation that Contractor proposes to defend the District.

25.3  Pursuant to Public Contract Code section 9201, the District shall provide timely
notification to Contractor of the receipt of any third-party claim relating to this Contract.
The District shall be entitled to recover its reasonable costs incurred in providing said
notification.

25.4  If the Indemnitees provide their own defense due to failure to timely respond to tender
of defense, rejection of tender of defense, or conflict of interest of proposed counsel,
Contractor shall reimburse Indemnitees for any expenditures, including reasonable
attorney’s fees and costs.

25.5 The District may retain so much of the moneys due the Contractor as shall be considered
necessary, until disposition of any such suit, claims or actions for damages or until the
District has received written agreement from the Contractor that it will unconditionally
defend the Indemnified Parties, and pay any damages due by reason of settlement or
judgment.

25.6 The Contractor’s defense and indemnification obligations hereunder shall survive the
completion of Work, including the warranty/guarantee period, and/or the termination of
the Contract.

PAYMENT BOND AND PERFORMANCE BOND: Contractor shall not commence the Work until it
has provided to the District, in a form acceptable to the District, a Payment (Labor and Material)
Bond and a Performance Bond, each in an amount equivalent to one hundred percent (100%) of
the Contract Price issued by a surety admitted to issue bonds in the State of California and otherwise
acceptable to the District.

CONTRACTOR'’S INSURANCE:

27.1  The Contractor shall procure and maintain at all times it performs any portion of the
Services the following insurance with minimum limits not less than the amount indicated
below. If Contractor normally carries insurance in an amount greater than the minimum
amounts required by District, that greater amount shall become the minimum required
amount of insurance for purposes of the Contract. Therefore, Contractor hereby
acknowledges and agrees that all insurance carried by it shall be deemed liability
coverage for all actions it performs in connection with the Contract.

Type of Coverage Minimum
Requirement
Commercial General Liability Insurance, including Bodily Injury,
Personal Injury, Property Damage, Advertising Injury, and Medical
Payments
Each Occurrence $ 2,000,000
General Aggregate $ 4,000,000
Automobile Liability Insurance - Any Auto
Each Occurrence $ 1,000,000
General Aggregate $ 2,000,000
Workers’ Compensation Statutory Limits
Employer’s Liability $ 2,000,000
SAN RAFAEL CITY AGREEMENT FOR CONSTRUCTION SERVICES

SAN RAFAEL HIGH SCHOOL MACK AV
PROJECT NO. 24-04



27.1.1 Commercial General Liability and Automobile Liability Insurance.
Commercial General Liability Insurance and Any Auto Automobile Liability
Insurance that shall protect the Contractor, the District, and the State from all
claims of bodily injury, property damage, personal injury, death, advertising
injury, and medical payments arising performing any portion of the Services.
(Form CG 0001 and CA 0001, or forms substantially similar, if approved by the
District.)

27.1.2 Workers’ Compensation and Employers’ Liability Insurance. Workers’
Compensation Insurance and Employers’ Liability Insurance for all of its
employees performing any portion of the Services. In accordance with provisions
of section 3700 of the California Labor Code, the Contractor shall be required to
secure workers’ compensation coverage for its employees. If any class of
employee or employees engaged in performing any portion of the Services under
this Contract are not protected under the Workers’ Compensation Statute,
adequate insurance coverage for the protection of any employee(s) not
otherwise protected must be obtained before any of those employee(s)
commence performing any portion of the Services.

27.2  Proof of Insurance. The Contractor shall not commence performing any portion of the
Services until all required insurance has been obtained and certificates indicating the
required coverage have been delivered in duplicate to the District and approved by the
District. Certificates and insurance policies shall include the following:

27.2.1 A clause stating: “This policy shall not be canceled until notice has been mailed
to the District, stating date of cancellation. Date of cancellation shall not be less
than thirty (30) days after date of mailing notice.”

27.2.2 Language stating in particular those insured, extent of insurance, location and
operation to which insurance applies, expiration date, to whom cancellation
notice will be sent, and length of notice period.

27.2.3 An endorsement stating that the District and its Governing Board, agents,
representatives, employees, trustees, officers, consultants, and volunteers are
named additional insured under all policies except Workers’ Compensation
Insurance, and Employers’ Liability Insurance.

27.2.4 All policies except the Workers’ Compensation Insurance, and Employers’
Liability Insurance Policies shall be written on an occurrence form.

27.2.5 An endorsement stating that Contractor’s insurance policies shall be primary to
any insurance or self-insurance maintained by District.

27.2.6 An endorsement stating that there shall be a waiver of any subrogation.

27.2.7 Contractor’s insurance limit shall apply separately to each insured against whom
a claim is made or suit is brought.

27.3  Acceptability of Insurers. Insurance is to be placed with insurers with a current
A.M. Best's rating of no less than A: VII, unless otherwise acceptable to the District.

WARRANTY/QUALITY: Unless a longer warranty is called for elsewhere in the Contract
Documents, the Contractor, manufacturer, or their assigned agents shall guarantee the
workmanship, product or service performed against defective workmanship, defects or failures of
materials for a minimum period of two (2) year from filing the Notice of Completion with the county
in which the Site is located. All workmanship and merchandise must be warranted to be in
compliance with applicable California energy, conservation, environmental, and educational
standards.

CONFIDENTIALITY: The Contractor shall maintain the confidentiality of all information,
documents, programs, procedures, and all other items that Contractor encounters while performing
the Contractor’'s Work to the extent allowed by law. This requirement shall be ongoing and shall
survive the expiration or termination of this Contract and specifically includes all student, parent,
and disciplinary information.
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LIMITATION OF DISTRICT LIABILITY: District’s financial obligations under this Contract shall
be limited to the payment of the compensation provided in this Contract. Notwithstanding any other
provision of this Contract, in no event shall District be liable, regardless of whether any claim is
based on contract or tort, for any special, consequential, indirect or incidental damages, including,
but not limited to, lost profits or revenue, or lost bonding capacity, arising out of or in connection
with this Contract for the services performed in connection with this Contract.

COMPLIANCE WITH LAWS: Contractor shall give all notices and comply with all laws, ordinance,
rules and regulations bearing on conduct of the Work as indicated or specified. If Contractor
observes that any of the Work required by this Contract is at variance with any such laws, ordinance,
rules or regulations, Contractor shall notify the District, in writing, and, at the sole option of the
District, any necessary changes to the scope of the Work shall be made and this Contract shall be
appropriately amended in writing, or this Contract shall be terminated effective upon Contractor’s
receipt of a written termination notice from the District. If Contractor performs any work that is in
violation of any laws, ordinances, rules or regulations, without first notifying the District of the
violation, Contractor shall bear all costs arising therefrom.

Contractor shall have a plan in place for tracking test results and conducting workplace contact
tracing, and must report results to local public health departments, if applicable.

LABOR CODE REQUIREMENTS: Contractor represents that Contractor and all Subcontractors shall
not be presently debarred, suspended, proposed for disbarment, declared ineligible or excluded
pursuant to either Labor Code section 1777.1 or Labor Code section 1777.7. The Contractor shall
comply with all applicable provisions of the California Labor Code, Division 3, Part 7, Chapter 1,
Articles 1 - 5, including, without limitation, the payment of the general prevailing per diem wage
rates for public work projects of more than one thousand dollars ($1,000). Copies of the prevailing
rate of per diem wages are on file with the District or available online at http://www.dir.ca.gov/. In
addition, the Contractor and each subcontractor shall comply with Chapter 1 of Division 2, Part 7 of
the California Labor Code, beginning with Section 1720, and including Section 1735, 1777.5 and
1777.6, forbidding discrimination, and Sections 1776, 1777.5 and 1777.6 concerning the
employment of apprentices by Contractor or subcontractors. Willful failure to comply may result in
penalties, including loss of the right to bid on or receive public works contracts.

32.1 Registration: Contractor and its subcontractor(s) shall be registered with the
Department of Industrial Relations pursuant to Labor Code section 1725.5 and in
accordance with Labor Code section 1771.1.

32.2 Registered Subcontractor List: Within 30 days of the award of contract or prior to
commencing the Work under this Contract, whichever occurs first, Contractor shall
provide District all information required by Labor Code section 1773.3, as amended by
Stats. 2017, Ch. 28, Sec. 21, for Company and all tiers of Subcontractors to enable
District to provide notice to the Department of Industrial Relations (DIR) of the Contract
(PWC-100 form). Contractor shall submit and maintain an updated Registered
Subcontractor List including all Subcontractors of any tier furnishing labor, material, or
equipment to the Project.

32.3 Certified Payroll Records: Contractor and its subcontractor(s) shall upload certified
payroll records ("CPR") electronically using California Department of Industrial Relations’
(DIR) eCPR System by uploading the CPRs by electronic XML file or entering each record
manually using the DIR’s iform (or current form) online directly to the DIR on no less
than every 30 days while Work is being performed and within 30 days after the final day
of Work performed on the Project, and within ten (10) days of any request by the District
or Labor Commissioner at http://www.dir.ca.gov/Public- Works/Certified-Payroll-
Reporting.html or current application and URL, showing the name, address, social
security number, work classification, straight time, and overtime hours worked each day
and week, and the actual per diem wages paid to each journeyman, apprentice, worker,
or other employee employed by the Contractor and/or each subcontractor in connection
with the Work.

32.4 Labor Compliance: Contractor shall perform the Work of the Project while complying
with all the applicable regulations, including section 16000, et seq., of Title 8 of the
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California Code of Regulations and is subject to labor compliance monitoring and
enforcement by the Department of Industrial Relations.

ANTI-DISCRIMINATION: Contractor herein agrees to comply with the provisions of the California
Fair Employment and Housing Act as set forth in part 2.8 of division 3 of the California Government
Code, commencing at section 12900; the Federal Civil Rights Act of 1964, as set forth in Public Law
88-352, and all amendments thereto; Executive Order 11246; and all administrative rules and
regulations found to be applicable to Contractor and all of its subcontractors. In addition, the
Contractor agrees to require like compliance by all its subcontractor(s).

ANTI-TRUST CLAIM: Contractor and its subcontractor(s) agree to assign to the District all rights,
title, and interest in and to all causes of action they may have under Section 4 of the Clayton Act
(15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing with Section 16700) of
Part 2 of Division 7 of the Business and Professions Code), arising from purchases of goods, services,
or materials pursuant to the Contract or a subcontract. This assignment shall be made and become
effective at the time the District tenders final payment to the Contractor, without further
acknowledgment by the parties.

CONTRACTOR CLAIMS: In the event of any demand by Contractor for (A) a time extension,
including, without limitation, for relief from damages or penalties for delay assessed by the District
under the Contract, (B) payment by the District of money or damages arising from work done by,
or on behalf of, the Contractor pursuant to the Contract and payment of which is not otherwise
expressly provided for or to which Contractor is not otherwise entitled to, or (C) an amount of
payment disputed by the District, the parties shall attempt to resolve the dispute by those
procedures set forth in Public Contract Code section 9204 and/or Article 1.5 (commencing with
section 20104) of Chapter 1, Part, 3, Division 2, of the Public Contract Code, if applicable, the
provisions of which are each attached hereto and incorporated herein by this reference. If a claim,
or any portion thereof, remains in dispute upon satisfaction of all applicable dispute resolution
requirements, the Contractor shall comply with all claims presentation requirements as provided in
Chapter 1 (commencing with section 900) and Chapter 2 (commencing with section 910) of Part 3
of Division 3.6 of Title 1 of Government Code as a condition precedent to the Contractor’s right to
bring a civil action against the District. For purposes of those provisions, the running of the time
within which a claim must be presented to the District shall be tolled from the time the Contractor
submits its written claim until the time the claim is denied, including any time utilized by any
applicable meet and confer process. Pending resolution of the dispute, Contractor and its
subcontractors shall continue to perform the Work under the Contract and shall not cause a delay
of the Work, including the disputed work, during any dispute, claim, negotiation, mediation, or
arbitration proceeding, except by written agreement of the District.

ATTORNEY FEES/COSTS: Should litigation be necessary to enforce any terms or provisions of
this Contract, then each party shall bear its own litigation and collection expenses, withess fees,
court costs and attorney’s fees.
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TERMINATION: If Contractor fails to perform the Services and Contractor’s duties to the
satisfaction of the District, or if Contractor fails to fulfill in a timely and professional manner
Contractor’s obligations under this Contract, or if Contractor violates any of the terms or provisions
of this Contract, District shall have the right to terminate this Contract and/or Contractor’s right to
perform the Work of the Contract for cause effective immediately upon the District giving written
notice thereof to the Contractor. The Contractor and its performance bond surety, if any, shall be
liable for all damages caused to the District by reason of the Contractor’s failure to perform and
complete the Contract. District shall also have the right in its sole discretion to terminate the
Contract and/or Contractor’s right to perform the Work of the Contract for its own convenience upon
District giving three (3) days’ written notice thereof to the Contractor. In case of a termination for
convenience, Contractor shall be paid for the actual cost for labor, materials, and services performed
including, without limitation, Contractor's and its subcontractor(s)’ mobilization and/or
demobilization costs, that is unpaid and can be documented through timesheets, invoices, receipts,
or otherwise. Termination shall have no effect upon any of the rights and obligations of the parties
arising out of any transaction occurring prior to the effective date of termination. In the event
termination for cause is determined to have not been for cause, the termination shall be deemed to
have been a termination for convenience effective as of the same date as the purported termination
for cause.

ASSIGNMENT OF CONTRACT: Contractor shall not assign or transfer in any way any or all of its
rights, burdens, duties, or obligations under this Contract without the prior written consent of the
District.

TIME IS OF THE ESSENCE: Time is of the essence in the performance of and compliance with
each of the provisions and conditions of this Contract.

CALCULATION OF TIME: For the purposes of this Contract, “days” refers to calendar days unless
otherwise specified.

GOVERNING LAW: This Contract shall be governed by and construed in accordance with the laws
of the State of California with venue of any action in a County in which the District administration
office is located.

BINDING CONTRACT: This Contract shall be binding upon the parties hereto and upon their
successors and assigns, and shall inure to the benefit of said parties and their successors and
assigns.

DISTRICT WAIVER: District's waiver of any term, condition, covenant or waiver of a breach of
any term, condition or covenant shall not constitute the waiver of any other term, condition or
covenant or the waiver of a breach of any other term, condition or covenant.

CAPTIONS AND INTERPRETATIONS: Paragraph headings in this Contract are used solely for
convenience, and shall be wholly disregarded in the construction of this Contract. No provision of
this Contract shall be interpreted for or against a party because that party or its legal representative
drafted such provision, and this Contract shall be construed as if jointly prepared by the parties.
INVALID TERM: If any provision of this Contract is declared or determined by any court of
competent jurisdiction to be illegal, invalid or unenforceable, the legality, validity or enforceability
of the remaining parts, terms and provisions shall not be affected thereby, and said illegal,
unenforceable or invalid part, term or provision will be deemed not to be a part of this Contract.
PROVISIONS REQUIRED BY LAW DEEMED INSERTED: Each and every provision of law and
clause required by law to be inserted in this Contract shall be deemed to be inserted herein and this
Contract shall be read and enforced as though it were included therein.

ENTIRE CONTRACT: This Contract sets forth the entire agreement between the parties hereto
and fully supersedes any and all prior agreements, understandings, written or oral, between the
parties hereto pertaining to the subject matter thereof.

NO ORAL MODIFICATIONS: No oral agreement or conversation with any officer, agent, or
employee of District, either before or after execution of Contract, shall affect or modify any of the
terms or obligations contained in any of the documents comprising the Contract.
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Public Contract Code section 9204

(a) The Legislature finds and declares that it is in the best interests of the state and its citizens to ensure that all
construction business performed on a public works project in the state that is complete and not in dispute is paid in
full and in a timely manner.

(b) Notwithstanding any other law, including, but not limited to, Article 7.1 (commencing with Section 10240) of
Chapter 1 of Part 2, Chapter 10 (commencing with Section 19100) of Part 2, and Article 1.5 (commencing with Section
20104) of Chapter 1 of Part 3, this section shall apply to any claim by a contractor in connection with a public works
project.

(c) For purposes of this section:

(1) “Claim” means a separate demand by a contractor sent by registered mail or certified mail with return receipt
requested, for one or more of the following:

(A) A time extension, including, without limitation, for relief from damages or penalties for delay assessed by a public
entity under a contract for a public works project.

(B) Payment by the public entity of money or damages arising from work done by, or on behalf of, the contractor
pursuant to the contract for a public works project and payment for which is not otherwise expressly provided or to
which the claimant is not otherwise entitled.

(C) Payment of an amount that is disputed by the public entity.

(2) “Contractor” means any type of contractor within the meaning of Chapter 9 (commencing with Section 7000) of
Division 3 of the Business and Professions Code who has entered into a direct contract with a public entity for a public
works project.

(3) (A) “Public entity” means, without limitation, except as provided in subparagraph (B), a state agency,
department, office, division, bureau, board, or commission, the California State University, the University of
California, a city, including a charter city, county, including a charter county, city and county, including a charter city
and county, district, special district, public authority, political subdivision, public corporation, or nonprofit transit
corporation wholly owned by a public agency and formed to carry out the purposes of the public agency.

(B) “Public entity” shall not include the following:

(i) The Department of Water Resources as to any project under the jurisdiction of that department.

(ii) The Department of Transportation as to any project under the jurisdiction of that department.

(iii) The Department of Parks and Recreation as to any project under the jurisdiction of that department.

(iv) The Department of Corrections and Rehabilitation with respect to any project under its jurisdiction pursuant to
Chapter 11 (commencing with Section 7000) of Title 7 of Part 3 of the Penal Code.

(v) The Military Department as to any project under the jurisdiction of that department.
(vi) The Department of General Services as to all other projects.
(vii) The High-Speed Rail Authority.

(4) “Public works project” means the erection, construction, alteration, repair, or improvement of any public
structure, building, road, or other public improvement of any kind.

(5) “Subcontractor” means any type of contractor within the meaning of Chapter 9 (commencing with Section 7000)
of Division 3 of the Business and Professions Code who either is in direct contract with a contractor or is a lower tier
subcontractor.

(d) (1) (A) Upon receipt of a claim pursuant to this section, the public entity to which the claim applies shall conduct
a reasonable review of the claim and, within a period not to exceed 45 days, shall provide the claimant a written
statement identifying what portion of the claim is disputed and what portion is undisputed. Upon receipt of a claim,
a public entity and a contractor may, by mutual agreement, extend the time period provided in this subdivision.

(B) The claimant shall furnish reasonable documentation to support the claim.

(C) If the public entity needs approval from its governing body to provide the claimant a written statement identifying
the disputed portion and the undisputed portion of the claim, and the governing body does not meet within the 45
days or within the mutually agreed to extension of time following receipt of a claim sent by registered mail or certified
mail, return receipt requested, the public entity shall have up to three days following the next duly publicly noticed
meeting of the governing body after the 45-day period, or extension, expires to provide the claimant a written
statement identifying the disputed portion and the undisputed portion.
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(D) Any payment due on an undisputed portion of the claim shall be processed and made within 60 days after the
public entity issues its written statement. If the public entity fails to issue a written statement, paragraph (3) shall

apply.

(2) (A) If the claimant disputes the public entity’s written response, or if the public entity fails to respond to a claim
issued pursuant to this section within the time prescribed, the claimant may demand in writing an informal conference
to meet and confer for settlement of the issues in dispute. Upon receipt of a demand in writing sent by registered
mail or certified mail, return receipt requested, the public entity shall schedule a meet and confer conference within
30 days for settlement of the dispute.

(B) Within 10 business days following the conclusion of the meet and confer conference, if the claim or any portion
of the claim remains in dispute, the public entity shall provide the claimant a written statement identifying the portion
of the claim that remains in dispute and the portion that is undisputed. Any payment due on an undisputed portion
of the claim shall be processed and made within 60 days after the public entity issues its written statement. Any
disputed portion of the claim, as identified by the contractor in writing, shall be submitted to nonbinding mediation,
with the public entity and the claimant sharing the associated costs equally. The public entity and claimant shall
mutually agree to a mediator within 10 business days after the disputed portion of the claim has been identified in
writing. If the parties cannot agree upon a mediator, each party shall select a mediator and those mediators shall
select a qualified neutral third party to mediate with regard to the disputed portion of the claim. Each party shall bear
the fees and costs charged by its respective mediator in connection with the selection of the neutral mediator. If
mediation is unsuccessful, the parts of the claim remaining in dispute shall be subject to applicable procedures outside
this section.

(C) For purposes of this section, mediation includes any nonbinding process, including, but not limited to, neutral
evaluation or a dispute review board, in which an independent third party or board assists the parties in dispute
resolution through negotiation or by issuance of an evaluation. Any mediation utilized shall conform to the timeframes
in this section.

(D) Unless otherwise agreed to by the public entity and the contractor in writing, the mediation conducted pursuant
to this section shall excuse any further obligation under Section 20104.4 to mediate after litigation has been
commenced.

(E) This section does not preclude a public entity from requiring arbitration of disputes under private arbitration or
the Public Works Contract Arbitration Program, if mediation under this section does not resolve the parties’ dispute.

(3) Failure by the public entity to respond to a claim from a contractor within the time periods described in this
subdivision or to otherwise meet the time requirements of this section shall result in the claim being deemed rejected
in its entirety. A claim that is denied by reason of the public entity’s failure to have responded to a claim, or its failure
to otherwise meet the time requirements of this section, shall not constitute an adverse finding with regard to the
merits of the claim or the responsibility or qualifications of the claimant.

(4) Amounts not paid in a timely manner as required by this section shall bear interest at 7 percent per annum.

(5) If a subcontractor or a lower tier subcontractor lacks legal standing to assert a claim against a public entity
because privity of contract does not exist, the contractor may present to the public entity a claim on behalf of a
subcontractor or lower tier subcontractor. A subcontractor may request in writing, either on their own behalf or on
behalf of a lower tier subcontractor, that the contractor present a claim for work which was performed by the
subcontractor or by a lower tier subcontractor on behalf of the subcontractor. The subcontractor requesting that the
claim be presented to the public entity shall furnish reasonable documentation to support the claim. Within 45 days
of receipt of this written request, the contractor shall notify the subcontractor in writing as to whether the contractor
presented the claim to the public entity and, if the original contractor did not present the claim, provide the
subcontractor with a statement of the reasons for not having done so.

(e) The text of this section or a summary of it shall be set forth in the plans or specifications for any public works
project that may give rise to a claim under this section.

(f) A waiver of the rights granted by this section is void and contrary to public policy, provided, however, that (1)
upon receipt of a claim, the parties may mutually agree to waive, in writing, mediation and proceed directly to the
commencement of a civil action or binding arbitration, as applicable; and (2) a public entity may prescribe reasonable
change order, claim, and dispute resolution procedures and requirements in addition to the provisions of this section,
so long as the contractual provisions do not conflict with or otherwise impair the timeframes and procedures set forth
in this section.

(g) This section applies to contracts entered into on or after January 1, 2017.

(h) Nothing in this section shall impose liability upon a public entity that makes loans or grants available through a
competitive application process, for the failure of an awardee to meet its contractual obligations.

(i) This section shall remain in effect only until January 1, 2027, and as of that date is repealed, unless a later enacted
statute that is enacted before January 1, 2027, deletes or extends that date.
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Public Contract Code sections 20104 - 20104.6

§ 20104.

(a) (1) This article applies to all public works claims of three hundred seventy-five thousand dollars ($375,000) or
less which arise between a contractor and a local agency.

(2) This article shall not apply to any claims resulting from a contract between a contractor and a public agency when
the public agency has elected to resolve any disputes pursuant to Article 7.1 (commencing with Section 10240) of
Chapter 1 of Part 2.

(b) (1) “Public work” means “public works contract” as defined in Section 1101 but does not include any work or
improvement contracted for by the state or the Regents of the University of California.

(2) “Claim” means a separate demand by the contractor for (A) a time extension, (B) payment of money or damages
arising from work done by, or on behalf of, the contractor pursuant to the contract for a public work and payment of
which is not otherwise expressly provided for or the claimant is not otherwise entitled to, or (C) an amount the
payment of which is disputed by the local agency.

(c) The provisions of this article or a summary thereof shall be set forth in the plans or specifications for any work
which may give rise to a claim under this article.

(d) This article applies only to contracts entered into on or after January 1, 1991.
§ 20104.2.
For any claim subject to this article, the following requirements apply:

(a) The claim shall be in writing and include the documents necessary to substantiate the claim. Claims must be filed
on or before the date of final payment. Nothing in this subdivision is intended to extend the time limit or supersede
notice requirements otherwise provided by contract for the filing of claims.

(b) (1) For claims of less than fifty thousand dollars ($50,000), the local agency shall respond in writing to any written
claim within 45 days of receipt of the claim, or may request, in writing, within 30 days of receipt of the claim, any
additional documentation supporting the claim or relating to defenses to the claim the local agency may have against
the claimant.

(2) If additional information is thereafter required, it shall be requested and provided pursuant to this subdivision,
upon mutual agreement of the local agency and the claimant.

(3) The local agency’s written response to the claim, as further documented, shall be submitted to the claimant within
15 days after receipt of the further documentation or within a period of time no greater than that taken by the claimant
in producing the additional information, whichever is greater.

(c) (1) For claims of over fifty thousand dollars ($50,000) and less than or equal to three hundred seventy-five
thousand dollars ($375,000), the local agency shall respond in writing to all written claims within 60 days of receipt
of the claim, or may request, in writing, within 30 days of receipt of the claim, any additional documentation
supporting the claim or relating to defenses to the claim the local agency may have against the claimant.

(2) If additional information is thereafter required, it shall be requested and provided pursuant to this subdivision,
upon mutual agreement of the local agency and the claimant.

(3) The local agency’s written response to the claim, as further documented, shall be submitted to the claimant within
30 days after receipt of the further documentation, or within a period of time no greater than that taken by the
claimant in producing the additional information or requested documentation, whichever is greater.

(d) If the claimant disputes the local agency’s written response, or the local agency fails to respond within the time
prescribed, the claimant may so notify the local agency, in writing, either within 15 days of receipt of the local
agency’s response or within 15 days of the local agency’s failure to respond within the time prescribed, respectively,
and demand an informal conference to meet and confer for settlement of the issues in dispute. Upon a demand, the
local agency shall schedule a meet and confer conference within 30 days for settlement of the dispute.

(e) Following the meet and confer conference, if the claim or any portion remains in dispute, the claimant may file a
claim as provided in Chapter 1 (commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part
3 of Division 3.6 of Title 1 of the Government Code. For purposes of those provisions, the running of the period of
time within which a claim must be filed shall be tolled from the time the claimant submits his or her written claim
pursuant to subdivision (a) until the time that claim is denied as a result of the meet and confer process, including
any period of time utilized by the meet and confer process.
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(f) This article does not apply to tort claims and nothing in this article is intended nor shall be construed to change
the time periods for filing tort claims or actions specified by Chapter 1 (commencing with Section 900) and Chapter
2 (commencing with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code.

§ 20104.4.
The following procedures are established for all civil actions filed to resolve claims subject to this article:

(a) Within 60 days, but no earlier than 30 days, following the filing or responsive pleadings, the court shall submit
the matter to nonbinding mediation unless waived by mutual stipulation of both parties. The mediation process shall
provide for the selection within 15 days by both parties of a disinterested third person as mediator, shall be
commenced within 30 days of the submittal, and shall be concluded within 15 days from the commencement of the
mediation unless a time requirement is extended upon a good cause showing to the court or by stipulation of both
parties. If the parties fail to select a mediator within the 15-day period, any party may petition the court to appoint
the mediator.

(b) (1) If the matter remains in dispute, the case shall be submitted to judicial arbitration pursuant to Chapter 2.5
(commencing with Section 1141.10) of Title 3 of Part 3 of the Code of Civil Procedure, notwithstanding Section
1141.11 of that code. The Civil Discovery Act (Title 4 (commencing with Section 2016.010) of Part 4 of the Code of
Civil Procedure) shall apply to any proceeding brought under this subdivision consistent with the rules pertaining to
judicial arbitration.

(2) Notwithstanding any other provision of law, upon stipulation of the parties, arbitrators appointed for purposes of
this article shall be experienced in construction law, and, upon stipulation of the parties, mediators and arbitrators
shall be paid necessary and reasonable hourly rates of pay not to exceed their customary rate, and such fees and
expenses shall be paid equally by the parties, except in the case of arbitration where the arbitrator, for good cause,
determines a different division. In no event shall these fees or expenses be paid by state or county funds.

(3) In addition to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the Code of Civil Procedure,
any party who after receiving an arbitration award requests a trial de novo but does not obtain a more favorable
judgment shall, in addition to payment of costs and fees under that chapter, pay the attorney’s fees of the other
party arising out of the trial de novo.

(c) The court may, upon request by any party, order any witnesses to participate in the mediation or arbitration
process.

8§ 20104.6.
(a) No local agency shall fail to pay money as to any portion of a claim which is undisputed except as otherwise
provided in the contract.

(b) In any suit filed under Section 20104.4, the local agency shall pay interest at the legal rate on any arbitration
award or judgment. The interest shall begin to accrue on the date the suit is filed in a court of law.
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EXHIBIT “A”
SCOPE OF WORK

Installation of a direct view LED wall mount system and speakers at the existing Madrone,
Administration, Commons, Kitchen Building (MACK). Installation shall include all items to complete a full
working system including controls, wiring, conduits, and equipment. Project shall include demolition and
repair of existing finishes for installation of mounted system, conduit, wiring and finish elements. Minor
adjustments to existing utilities as required to accommodate the installation as required. All wiring,
conduit and devices shall be recessed unless otherwise indicated in the drawings.

Engineer’s Estimate: $185,000.00
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DOCUMENT 00 51 00

NOTICE OF AWARD

Dated: 20_
To: (Contractor)
To:

(Address)

From: Governing Board (“Board”) of San Rafael City Schools ("District” or *Owner”)

PROJECT: San Rafael High School MACK AV, Project No. 24-04 (“Project”).

Contractor has been awarded the referenced Contract on , 20__, by
action of the District's Board.

The Contract Price is Dollars ($ ), and
includes alternates

Three (3) copies of each of the Contract Documents (except Drawings) accompany this
Notice of Award. Three (3) sets of the Drawings will be delivered separately or otherwise
made available. Additional copies are available at cost of reproduction.

You must comply with the following conditions precedent within SEVEN (7) calendar days
of the date of this Notice of Award.

The Contractor shall execute and submit the following documents by 5:00 p.m. of the
SEVENTH (7th) calendar day following the date of the Notice of Award.

a. Agreement: To be executed by successful Bidder. Submit four (4) copies,
each bearing an original signature.

b. Escrow of Bid Documentation: This must include all required documentation.
See the document titled Escrow Bid Documentation for more information.

C. Performance Bond (100%): On the form provided in the Contract Documents
and fully executed as indicated on the form.

d. Payment Bond (Contractor's Labor & Material Bond) (100%): On the form
provided in the Contract Documents and fully executed as indicated on the
form.

e. Insurance Certificates and Endorsements as required.

f. Workers' Compensation Certification.

g. Prevailing Wage and Related Labor Requirements Certification.

h. Drug-Free Workplace Certification.
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i. Tobacco-Free Environment Certification.

j- Hazardous Materials Certification.

k. Lead-Based Materials Certification.

l. Imported Materials Certification.

m. Criminal Background Investigation/Fingerprinting Certification.
Failure to comply with these conditions within the time specified will entitle District to
consider your bid abandoned, to annul this Notice of Award, and to declare your Bid

Security forfeited, as well as any other rights the District may have against the Contractor.

After you comply with those conditions, District will return to you one fully signed
counterpart of the Agreement.

SAN RAFAEL CITY SCHOOLS

BY:

NAME:

TITLE:

END OF DOCUMENT
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DOCUMENT 00 61 13.13

PERFORMANCE BOND
(100% of Contract Price)

(Note: Contractor must use this form, NOT a surety company form.)
KNOW ALL PERSONS BY THESE PRESENTS:

WHEREAS, the governing board ("Board”) of the San Rafael City Schools, ("District”) and
(“Principal”) have entered into a contract for
the furnishing of all materials and labor, services and transportation, necessary, convenient, and
proper to perform the following project:

(“Project” or “Contract”) which Contract dated , 20__, and all of the
Contract Documents attached to or forming a part of the Contract, are hereby referred to and made
a part hereof; and

WHEREAS, said Principal is required under the terms of the Contract to furnish a bond for the
faithful performance of the Contract.

NOW, THEREFORE, the Principal and

(“Surety”) are held

and firmly bound unto the Board of the District in the penal sum of

Dollars ($ ), lawful money of the United States, for the payment of which sum
well and truly to be made we bind ourselves, our heirs, executors, administrators, successors, and
assigns jointly and severally, firmly by these presents, to:

- Promptly perform all the work required to complete the Project; and

- Pay to the District all damages the District incurs as a result of the Principal’s failure to
perform all the Work required to complete the Project.

Or, at the District’s sole discretion and election, the Surety shall obtain a bid or bids for completing
the Contract in accordance with its terms and conditions, and upon determination by the District of
the lowest responsible bidder, arrange for a contract between such bidder and the District and make
available as Work progresses sufficient funds to pay the cost of completion less the “balance of the
Contract Price,” and to pay and perform all obligations of Principals under the Contract, including,
without limitation, all obligations with respect to warranties, guarantees and the payment of
liquidated damages. The term “balance of the Contract Price,” as used in this paragraph, shall
mean the total amount payable to Principal by the District under the Contract and any modifications
thereto, less the amount previously paid by the District to the Principal, less any withholdings by the
District allowed under the Contract. District shall not be required or obligated to accept a tender of
a completion contractor from the Surety for any or no reason.
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The condition of the obligation is such that, if the above bound Principal, its heirs, executors,
administrators, successors, or assigns, shall in all things stand to and abide by, and well and truly
keep and perform the covenants, conditions, and agreements in the Contract and any alteration
thereof made as therein provided, on its part to be kept and performed at the time and in the intent
and meaning, including all contractual guarantees and warrantees of materials and workmanship,
and shall indemnify and save harmless the District, its trustees, officers and agents, as therein
stipulated, then this obligation shall become null and void, otherwise it shall be and remain in full
force and virtue.

Surety expressly agrees that the District may reject any contractor or subcontractor proposed by
Surety to fulfill its obligations in the event of default by the Principal. Surety shall not utilize
Principal in completing the Work nor shall Surety accept a Bid from Principal for completion of the
Work if the District declares the Principal to be in default and notifies Surety of the District’s
objection to Principal’s further participation in the completion of the Work.

As a condition precedent to the satisfactory completion of the Contract, the above obligation shall
hold good for a period equal to the warranty and/or guarantee period of the Contract, during which
time Surety’s obligation shall continue if Contractor shall fail to make full, complete, and satisfactory
repair and replacements and totally protect the District from loss or damage resulting from or
caused by defective materials or faulty workmanship. The obligations of Surety hereunder shall
continue so long as any obligation of Contractor remains. Nothing herein shall limit the District’s
rights or the Contractor or Surety’s obligations under the Contract, law or equity, including, but not
limited to, California Code of Civil Procedure section 337.15.

The Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration, or addition to the terms of the contract or to the work to be performed thereunder or the
specifications accompanying the same shall in any way affect its obligation on this bond. The
Surety also stipulates and agrees that it shall not be exonerated or released from the obligation of
this bond by any overpayment or underpayment by the District that is based upon estimates
approved by the Architect. The Surety does hereby waive notice of any such change, extension of
time, alteration, or addition to the terms of the Contract or to the work or to the specifications.

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which shall for all
purposes be deemed an original thereof, have been duly executed by the Principal and Surety

above named, on the day of , 20 .
Principal Surety
By By

Name of California Agent of Surety

Address of California Agent of Surety

Telephone No. of California Agent of Surety
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Contractor must attach a Notarial Acknowledgment for all Surety's signatures and a
Power of Attorney and Certificate of Authority for Surety. The California Department of
Insurance must authorize the Surety to be an admitted surety insurer.

END OF DOCUMENT
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DOCUMENT 00 61 13.16

PAYMENT BOND
Contractor's Labor & Material Bond
(100% Of Contract Price)

(Note: Contractor must use this form, NOT a surety company form.)
KNOW ALL PERSONS BY THESE PRESENTS:

WHEREAS, the governing board ("Board”) of the San Rafael City Schools, ("District”) and ___
, ("Principal”) have entered into a
contract for the furnishing of all materials and labor, services and transportation, necessary,
convenient, and proper to perform the following project:

(“Project” or “Contract”) which Contract dated , 20 , and all of
the Contract Documents attached to or forming a part of the Contract, are hereby referred
to and made a part hereof; and

WHEREAS, pursuant to law and the Contract, the Principal is required, before entering upon
the performance of the work, to file a good and sufficient bond with the body by which the
Contract is awarded in an amount equal to one hundred percent (100%) of the Contract
price, to secure the claims to which reference is made in sections 9000 through 9510 and
9550 through 9566 of the Civil Code, and division 2, part 7, of the Labor Code.

NOW, THEREFORE, the Principal and

(“Surety”)
are held and firmly bound unto all laborers, material men, and other persons referred to in
said statutes in the sum of

Dollars ($ ), lawful money of the United States, being a sum not less than
the total amount payable by the terms of Contract, for the payment of which sum well and
truly to be made, we bind ourselves, our heirs, executors, administrators, successors, or
assigns, jointly and severally, by these presents.

The condition of this obligation is that if the Principal or any of its subcontractors, or their
heirs, executors, administrators, successors, or assigns of any, all, or either of them shall
fail to pay for any labor, materials, provisions, or other supplies, used in, upon, for or about
the performance of the work contracted to be done, or for any work or labor thereon of any
kind, or for amounts required to be deducted, withheld, and paid over to the Employment
Development Department from the wages of employees of the Principal or any of his or its
subcontractors of any tier under Section 13020 of the Unemployment Insurance Code with
respect to such work or labor, that the Surety will pay the same in an amount not exceeding
the amount herein above set forth, and also in case suit is brought upon this bond, will pay
a reasonable attorney’s fee to be awarded and fixed by the court, and to be taxed as costs
and to be included in the judgment therein rendered.

It is hereby expressly stipulated and agreed that this bond shall inure to the benefit of any
and all persons, companies, and corporations entitled to file claims under section 9100 of
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the Civil Code, so as to give a right of action to them or their assigns in any suit brought
upon this bond.

Should the condition of this bond be fully performed, then this obligation shall become null
and void; otherwise it shall be and remain in full force and affect.

And the Surety, for value received, hereby stipulates and agrees that no change, extension
of time, alteration, or addition to the terms of Contract or the specifications accompanying
the same shall in any manner affect its obligations on this bond, and it does hereby waive
notice of any such change, extension, alteration, or addition.

IN WITNESS WHEREOF, two (2) identical counterparts of this instrument, each of which
shall for all purposes be deemed an original thereof, have been duly executed by the

Principal and Surety above named, on the day of , 20
Principal Surety
By By

Name of California Agent of Surety

Address of California Agent of Surety

Telephone No. of California Agent of Surety

Contractor must attach a Notarial Acknowledgment for all Surety's signatures and
a Power of Attorney and Certificate of Authority for Surety. The California
Department of Insurance must authorize the Surety to be an admitted surety
insurer.

END OF DOCUMENT
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DOCUMENT 00 55 00

NOTICE TO PROCEED

Dated: , 20
TO:
(“Contractor”)
ADDRESS:
PROJECT:
PROJECT/CONTRACT NO.: between the San Rafael

City Schools and Contractor (“Contract”).

You are notified that the Contract Time under the above Contract will commence to run on _

, 20 . By that date, you are to start performing your obligations
under the Contract Documents. In accordance with the Agreement executed by Contractor,
the date of completion is , 20

You must submit the following documents by 5:00 p.m. of the TENTH (10th) calendar day
following the date of this Notice to Proceed:

a. Contractor’s preliminary schedule of construction.
b. Contractor’s preliminary schedule of values for all of the Work.
C. Contractor’s preliminary schedule of submittals, including Shop Drawings,

Product Data, and Samples submittals
d. Contractor’s Safety Plan specifically adapted for the Project.
e. A complete subcontractors list, including the name, address, telephone
number, email address, facsimile number, California State Contractors
License number, license classification, Department of Industrial Relations
registration number, and monetary value of all Subcontracts.
Thank you. We look forward to a very successful Project.

SAN RAFAEL CITY SCHOOLS

BY:

NAME:

TITLE:

END OF DOCUMENT
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DOCUMENT 00 65 36

GUARANTEE FORM

("Contractor") hereby agrees that the

(“Work"” of Contractor) which Contractor has installed for the San Rafael City
Schools ("District") for the following project:

PROJECT:

(“Project” or “Contract”) has been performed in accordance with the requirements of the
Contract Documents and that the Work as installed will fulfill the requirements of the
Contract Documents.

The undersigned agrees to repair or replace any or all of such Work that may prove to be
defective in workmanship or material together with any other adjacent Work that may be
displaced in connection with such replacement within a period of
year(s) from the date of completion as defined in Public Contract Code section 7107,
subdivision (c), ordinary wear and tear and unusual abuse or neglect excepted. The date of
completion is , 20

In the event of the undersigned’s failure to comply with the above-mentioned conditions
within a reasonable period of time, as determined by the District, but not later than seven
(7) days after being notified in writing by the District, the undersigned authorizes the
District to proceed to have said defects repaired and made good at the expense of the
undersigned. The undersigned shall pay the costs and charges therefor upon demand.

Date:

Proper Name of Contractor:

Signature:

Print Name:

Title:

Representatives to be contacted for service subject to terms of Contract:

Name:

Address:

Phone No.:

Email:

END OF DOCUMENT
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DOCUMENT 00 45 26

WORKERS' COMPENSATION CERTIFICATION

PROJECT/CONTRACT NO.: 24-04 between San Rafael City Schools ("District”) and
(“Contractor” or "Bidder”) (“Contract” or “Project”).

Labor Code section 3700, in relevant part, provides:

Every employer except the State shall secure the payment of compensation in one or
more of the following ways:

a. By being insured against liability to pay compensation by one or more
insurers duly authorized to write compensation insurance in this state; and/or

b. By securing from the Director of Industrial Relations a certificate of consent to
self-insure, which may be given upon furnishing proof satisfactory to the
Director of Industrial Relations of ability to self-insure and to pay any
compensation that may become due to his employees.

I am aware of the provisions of section 3700 of the Labor Code which require every
employer to be insured against liability for workers' compensation or to undertake self-
insurance in accordance with the provisions of that code, and I will comply with such
provisions before commencing the performance of the Work of this Contract.

Date:

Proper Name of Contractor:

Signature:

Print Name:

Title:

(In accordance with Labor Code sections 1860 and 1861, the above certificate must be
signed and filed with the awarding body prior to performing any Work under this Contract.)

END OF DOCUMENT
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DOCUMENT 00 45 46.01
PREVAILING WAGE AND
RELATED LABOR REQUIREMENTS CERTIFICATION

PROJECT/CONTRACT NO.: 24-04 between the San Rafael City Schools ("District”) and
(“Contractor” or “Bidder")

(“Contract” or “Project”).

I hereby certify that I will conform to the State of California Public Works Contract
requirements regarding prevailing wages, benefits, on-site audits with 48-hours’ notice,
payroll records, and apprentice and trainee employment requirements, for all Work on the
above Project including, without limitation, labor compliance monitoring and enforcement by
the Department of Industrial Relations.

I hereby certify that I will also conform to the Federal Labor Standards Provisions regarding
minimum wages, withholding, payrolls and basic records, apprentice and trainee
employment requirements, equal employment opportunity requirements, Copeland Act
requirements, Davis-Bacon and Related Act requirements, Contract Work Hours and Safety
Standards Act requirements, and any and all other applicable requirements for federal
funding for all Work on the above Project.

Date:

Proper Name of Contractor:

Signature:
Print Name:
Title:
END OF DOCUMENT
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DOCUMENT 00 45 46.02
DISABLED VETERAN BUSINESS
ENTERPRISE PARTICIPATION CERTIFICATION

PROJECT/CONTRACT NO.: 24-04 between the San Rafael City Schools (“District”) and
(“Contractor” or "Bidder”) (“Contract” or

“Project”).

GENERAL INSTRUCTIONS

Section 17076.11 of the Education Code requires school districts using, or planning to use,
funds allocated pursuant to the State of California School Facility Program (“Program”) for
the construction and/or modernization of school buildings to have a participation goal for
disabled veteran business enterprises ("DVBE") of at least three percent (3%) per year of
the overall dollar amount expended each year by the school district on projects that receive
state funding. Therefore, the lowest responsive responsible Bidder awarded the Contract
must submit this document to the District with its executed Agreement, identifying the steps
contractor took to solicit DVBE participation in conjunction with this Contract. Do not
submit this form with your bids.

PART I - Method of Compliance with DVBE Participation Goals. Check the
appropriate box to indicate your method of committing the contract dollar amount.

YOUR BUSINESS ENTERPRISE AND YOU WILL AND YOU WILL

IS:

A. [0 Disabled veteran owned and Include a copy of your Complete Part 1 of this
your forces will perform at DVBE letter from Office form and the
least 3% of this Contract of Small Business and Certification

Disabled Veterans

Business Enterprise
Services (*OSDS")*

B. [ Disabled veteran owned butis | Use DVBE Include a copy of each
unable to perform 3% of this subcontractors DVBE's letter from OSDS
Contract with your forces /suppliers to bring the (including yours, if

Contract participation to | applicable), and
at least 3% complete Part 1 of this

C. O NOT disabled veteran owned Use DVBE form and the

subcontractors Certification

/suppliers for at least
3% of this Contract

D. O Unable to meet the required Make good faith efforts, | Complete all of this form

participation goals after good including contacts, and the Certification
faith efforts advertisement and DVBE
solicitation

* A DVBE letter from OSDS is obtained from the participating DVBE.
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You must complete the following table to show the dollar amount of DVBE
participation:

TOTAL CONTRACT
PRICE

A. Prime Bidder, if DVBE (own participation) $

B. DVBE Subcontractor or Supplier

1.

2.

3.

4.

C. Subtotal (A & B)

D. Non-DVBE

E. Total Bid

PART II - Contacts. To identify DVBE subcontractors/suppliers for participation in

your contract, you must contact each of the following categories. You should contact
several DVBE organizations.

CATEGORY TELEPHONE | DATE PERSON
NUMBER CONTACTED | CONTACTED
1. The District, if any *
2. OSDS, provides assistance locating (916) 375- *
DVBEs at 4940

https://caleprocure.ca.gov/pages/PublicS
earch/supplier-search.aspx

3. DVBE Organization (List) *

*Write “recorded message” in this column, if applicable.
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PART III - Advertisement. You must advertise for DVBE participation in both a
trade and focus paper. List the advertisement you place to solicit DVBE
participation. Advertisements should be published at least fourteen (14) days prior
to bid/proposal opening; if you cannot advertise fourteen (14) days prior,
advertisements should be published as soon as possible. Advertisements must
include that your firm is seeking DVBE participation, the project name and location,
and your firm’s name, your contact person, and telephone number. Attach copies of

advertisements to this form.

FOCUS/TRADE PAPER NAME

CHECK ONE

DATE OF
ADVERTISEMENT

TRADE FOCUS

PART IV - DVBE Solicitations. List DVBE subcontractors/suppliers that were
invited to bid. Use the following instructions to complete the remainder of this
section (read the three columns as a sentence from left to right). If you need
additional space to list DVBE solicitations, please use a separate page and attach to

this form.

IF THE DVBE.....

was selected to participate

Check “YES” in the
“SELECTED” column

include a copy of their DVBE
letter(s) from OSDS

was NOT selected to
participate

Check “NO” in the
“SELECTED” column

state why in the "REASON
NOT SELECTED” column

did not respond to your
solicitation

Check the "NO RESPONSE”
column.

DVBE CONTACTED SELECTED REASON NO
NOT RESPONSE
SELECTED
YES | NO

A copy of this form must be retained by you and may be subject to a future audit.
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CERTIFICATION

I, , certify that I am the bidder’s

and that I have made a diligent effort to ascertain the facts with regard to the
representations made herein. In making this certification, I am aware of section 12650 et
seq. of the Government Code providing for the imposition of treble damages for making
false claims.

Date:

Proper Name of Contractor:

Signature:
Print Name:
Title:
END OF DOCUMENT
SAN RAFAEL CITY SCHOOLS DISABLED VETERAN BUSINESS ENTERPRISE
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DOCUMENT 00 45 46.03

DRUG-FREE WORKPLACE CERTIFICATION

PROJECT/CONTRACT NO.: 24-04 between San Rafael City Schools (“District”) and
(“Contractor” or “Bidder”) (*Contract” or

“Project”).

This Drug-Free Workplace Certification form is required from the successful Bidder pursuant
to Government Code section 8350 et seq., the Drug-Free Workplace Act of 1990. The Drug-
Free Workplace Act of 1990 requires that every person or organization awarded a contract
or grant for the procurement of any property or service from any state agency must certify
that it will provide a drug-free workplace by doing certain specified acts. In addition, the
Act provides that each contract or grant awarded by a state agency may be subject to
suspension of payments or termination of the contract or grant, and the contractor or
grantee may be subject to debarment from future contracting, if the contracting agency
determines that specified acts have occurred.

The District is not a “state agency” as defined in the applicable section(s) of the
Government Code, but the District is a local agency and public school district under
California law and requires all contractors on District projects to comply with the provisions
and requirements of the Drug-Free Workplace Act of 1990.

Contractor shall certify that it will provide a drug-free workplace by doing all of the
following:

a. Publishing a statement notifying employees that the unlawful manufacture,
distribution, dispensation, possession, or use of a controlled substance is
prohibited in the person’s or organization’s workplace and specifying actions
which will be taken against employees for violations of the prohibition.

b. Establishing a drug-free awareness program to inform employees about all of
the following:

(1) The dangers of drug abuse in the workplace.

(2) The person’s or organization’s policy of maintaining a drug-free
workplace.

(3) The availability of drug counseling, rehabilitation, and employee-
assistance programs.

4) The penalties that may be imposed upon employees for drug abuse
violations.

C. Requiring that each employee engaged in the performance of the contract or
grant be given a copy of the statement required above, and that, as a
condition of employment on the contract or grant, the employee agrees to
abide by the terms of the statement.
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I, the undersigned, agree to fulfill the terms and requirements of Government Code section
8355 listed above and will publish a statement notifying employees concerning (a) the
prohibition of controlled substance at the workplace, (b) establishing a drug-free awareness
program, and (c) requiring that each employee engaged in the performance of the Contract
be given a copy of the statement required by section 8355(a), and requiring that the
employee agree to abide by the terms of that statement.

I also understand that if the District determines that I have either (a) made a false
certification herein, or (b) violated this certification by failing to carry out the requirements
of section 8355, that the Contract awarded herein is subject to termination, suspension of
payments, or both. I further understand that, should I violate the terms of the Drug-Free
Workplace Act of 1990, I may be subject to debarment in accordance with the requirements
of the aforementioned Act.

I acknowledge that I am aware of the provisions of and hereby certify that I will adhere to
the requirements of the Drug-Free Workplace Act of 1990.

Date:

Proper Name of Contractor:

Signature:
Print Name:
Title:
END OF DOCUMENT
SAN RAFAEL CITY SCHOOLS DRUG-FREE WORKPLACE CERTIFICATION

SAN RAFAEL HIGH SCHOOL MACK AV
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DOCUMENT 00 45 46.04

TOBACCO-FREE ENVIRONMENT CERTIFICATION

PROJECT/CONTRACT NO.: 24-04 between San Rafael City Schools (“District”) and
(“Contractor” or “Bidder”) (*Contract” or

“Project”).
This Tobacco-Free Environment Certification form is required from the successful Bidder.

Pursuant to, without limitation, 20 U.S.C section 6083, Labor Code section 6400 et seq.,
Health & Safety Code section 104350 et seq., and District Board policies, all District sites,
including the Project site, are tobacco-free environments. Smoking and the use of tobacco
products by all persons is prohibited on or in District property. District property includes
school buildings, school grounds, school-owned vehicles and vehicles owned by others while
on District property.

I acknowledge that I am aware of the District’s policy regarding tobacco-free environments
at District sites, including the Project site and hereby certify that I will adhere to the
requirements of that policy and not permit any of my firm’s employees, agents,
subcontractors, or my firm’s subcontractors’ employees or agents, to use tobacco and/or
smoke on the Project site.

Date:

Proper Name of Contractor:

Signature:

Print Name:

Title:

END OF DOCUMENT
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DOCUMENT 00 45 46.05

HAZARDOUS MATERIALS CERTIFICATION

PROJECT/CONTRACT NO.: 24-04 between San Rafael City Schools (*District”) and

(“Contractor” or “Bidder”) (*Contract” or

“Project”).

1.

Date:

Proper Name of Contractor:

Contractor hereby certifies that no asbestos, or asbestos-containing materials,
polychlorinated biphenyl (PCB), or any material listed by the federal or state
Environmental Protection Agency or federal or state health agencies as a hazardous
material, or any other material defined as being hazardous under federal or state
laws, rules, or regulations, ("New Hazardous Material”), shall be furnished, installed,
or incorporated in any way into the Project or in any tools, devices, clothing, or
equipment used to affect any portion of Contractor's work on the Project for District.

Contractor further certifies that it has instructed its employees with respect to the
above-mentioned standards, hazards, risks, and liabilities.

Asbestos and/or asbestos-containing material shall be defined as all items containing
but not limited to chrysotile, crocidolite, amosite, anthophyllite, tremolite, and
actinolite. Any or all material containing greater than one-tenth of one percent
(0.1%) asbestos shall be defined as asbestos-containing material.

Any disputes involving the question of whether or not material is New Hazardous
Material shall be settled by electron microscopy or other appropriate and recognized
testing procedure, at the District’s determination. The costs of any such tests shall
be paid by Contractor if the material is found to be New Hazardous Material.

All Work or materials found to be New Hazardous Material or Work or material
installed with equipment containing New Hazardous Material will be immediately
rejected and this Work will be removed at Contractor's expense at no additional cost
to the District.

Contractor has read and understood the document titled Hazardous Materials
Procedures & Requirements, and shall comply with all the provisions outlined therein.

Signature:
Print Name:
Title:
END OF DOCUMENT
SAN RAFAEL CITY SCHOOLS HAZARDOUS MATERIALS CERTIFICATION
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DOCUMENT 00 45 46.06

LEAD-BASED MATERIALS CERTIFICATION

PROJECT/CONTRACT NO.: 24-04 between San Rafael City Schools ("District”) and
(“Contractor” or “Bidder”) (*Contract” or

“Project”).
This certification provides notice to the Contractor that:
(1) Contractor's work may disturb lead-containing building materials.

(2) Contractor shall notify the District if any work may result in the disturbance of
lead-containing building materials.

(3) Contractor shall comply with the Renovation, Repair and Painting Rule, if
lead-based paint is disturbed in a six-square-foot or greater area indoors or a
20-square-foot or greater area outdoors.

1. Lead as a Health Hazard

Lead poisoning is recognized as a serious environmental health hazard facing
children today. Even at low levels of exposure, much lower than previously believed,
lead can impair the development of a child's central nervous system, causing
learning disabilities, and leading to serious behavioral problems. Lead enters the
environment as tiny lead particles and lead dust disburses when paint chips, chalks,
peels, wears away over time, or is otherwise disturbed. Ingestion of lead dust is the
most common pathway of childhood poisoning; lead dust gets on a child’s hands and
toys and then into a child’s mouth through common hand-to-mouth activity.
Exposures may result from construction or remodeling activities that disturb lead
paint, from ordinary wear and tear of windows and doors, or from friction on other
surfaces.

Ordinary construction and renovation or repainting activities carried out without
lead-safe work practices can disturb lead-based paint and create significant hazards.
Improper removal practices, such as dry scraping, sanding, or water blasting painted
surfaces, are likely to generate high volumes of lead dust.

Because the Contractor and its employees will be providing services for the District,
and because the Contractor's work may disturb lead-containing building materials,
CONTRACTOR IS HEREBY NOTIFIED of the potential presence of lead-containing
materials located within certain buildings utilized by the District. All school buildings
built prior to 1978 are presumed to contain some lead-based paint until sampling
proves otherwise.

2. Overview of California Law

Education Code section 32240 et seq. is known as the Lead-Safe Schools Protection
Act. Under this act, the Department of Health Services is to conduct a sample
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survey of schools in the State of California for the purpose of developing risk factors
to predict lead contamination in public schools. (Ed. Code, § 32241.)

Any school that undertakes any action to abate existing risk factors for lead is
required to utilize trained and state-certified contractors, inspectors, and workers.
(Ed. Code, § 32243, subd. (b).) Moreover, lead-based paint, lead plumbing, and
solders, or other potential sources of lead contamination, shall not be utilized in the
construction of any new school facility or the modernization or renovation of any
existing school facility. (Ed. Code, § 32244.)

Both the Federal Occupational Safety and Health Administration ("Fed/OSHA") and
the California Division of Occupational Safety and Health ("Cal/OSHA") have
implemented safety orders applicable to all construction work where a contractor's
employee may be occupationally exposed to lead.

The OSHA Regulations apply to all construction work where a contractor's employee
may be occupationally exposed to lead. The OSHA Regulations contain specific and
detailed requirements imposed on contractors subject to those regulations. The
OSHA Regulations define construction work as work for construction, alteration,
and/or repair, including painting and decorating. Regulated work includes, but is not
limited to, the following:

a. Demolition or salvage of structures where lead or materials containing lead
are present;

b. Removal or encapsulation of materials containing lead;

C. New construction, alteration, repair, or renovation of structures, substrates,
or portions thereof, that contain lead, or materials containing lead;

d. Installation of products containing lead;
e. Lead contamination/emergency cleanup;
f. Transportation, disposal, storage, or containment of lead or materials

containing lead on the site or location at which construction activities are
performed; and

g. Maintenance operations associated with the construction activities described
in the subsection.

Because it is assumed by the District that all painted surfaces (interior as well as
exterior) within the District contain some level of lead, it is imperative that the
Contractor, its workers and subcontractors fully and adequately comply with all
applicable laws, rules and regulations governing lead-based materials (including title
8, California Code of Regulations, section 1532.1).

Contractor shall notify the District if any Work may result in the disturbance
of lead-containing building materials. Any and all Work that may resuit in
the disturbance of lead-containing building materials shall be coordinated
through the District. A signed copy of this Certification shall be on file prior

SAN RAFAEL CITY SCHOOLS LEAD-BASED MATERIALS CERTIFICATION
SAN RAFAEL HIGH SCHOOL MACK AV

PROJECT NO. 24-04

DOCUMENT 00 45 46.06-2



to beginning Work on the Project, along with all current insurance
certificates.

3. Renovation, Repair and Painting Rule, Section 402(c)(3) of the Toxic
Substances Control Act

The EPA requires lead safe work practices to reduce exposure to lead hazards
created by renovation, repair and painting activities that disturb lead-based paint.
Pursuant to the Renovation, Repair and Painting Rule (RRP), renovations in homes,
childcare facilities, and schools built prior to 1978 must be conducted by certified
renovations firms, using renovators with training by a EPA-accredited training
provider, and fully and adequately complying with all applicable laws, rules and
regulations governing lead-based materials, including those rules and regulations
appearing within title 40 of the Code of Federal Regulations as part 745 (40 CFR
745).

The RRP requirements apply to all contractors who disturb lead-based paint in a six-
square-foot or greater area indoors or a 20-square-foot or greater area outdoors. If
a DPH-certified inspector or risk assessor determines that a home constructed before
1978 is lead-free, the federal certification is not required for anyone working on that
particular building.

4. Contractor’s Liability

If the Contractor fails to comply with any applicable laws, rules, or regulations, and
that failure results in a site or worker contamination, the Contractor will be held
solely responsible for all costs involved in any required corrective actions, and shall
defend, indemnify, and hold harmless the District, pursuant to the indemnification
provisions of the Contract, for all damages and other claims arising therefrom.

If lead disturbance is anticipated in the Work, only persons with appropriate
accreditation, registrations, licenses, and training shall conduct this Work.

It shall be the responsibility of the Contractor to properly dispose of any and all
waste products, including, but not limited to, paint chips, any collected residue, or
any other visual material that may occur from the prepping of any painted surface.
It will be the responsibility of the Contractor to provide the proper disposal of any
hazardous waste by a certified hazardous waste hauler. This company shall be
registered with the Department of Transportation (DOT) and shall be able to issue a
current manifest number upon transporting any hazardous material from any school
site within the District.

The Contractor shall provide the District with any sample results prior to beginning
Work, during the Work, and after the completion of the Work. The District may
request to examine, prior to the commencement of the Work, the lead training
records of each employee of the Contractor.

THE CONTRACTOR HEREBY ACKNOWLEDGES, UNDER PENALTY OF PERJURY, THAT IT:

1. HAS RECEIVED NOTIFICATION OF POTENTIAL LEAD-BASED MATERIALS ON THE
OWNER'S PROPERTY;
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2. IS KNOWLEDGEABLE REGARDING AND WILL COMPLY WITH ALL APPLICABLE LAWS,
RULES, AND REGULATIONS GOVERNING WORK WITH, AND DISPOSAL, OF LEAD.

THE UNDERSIGNED WARRANTS THAT HE/SHE HAS THE AUTHORITY TO SIGN ON BEHALF
OF AND BIND THE CONTRACTOR. THE DISTRICT MAY REQUIRE PROOF OF SUCH
AUTHORITY.

Date:

Proper Name of Contractor:

Signature:
Print Name:
Title:
END OF DOCUMENT
SAN RAFAEL CITY SCHOOLS LEAD-BASED MATERIALS CERTIFICATION
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DOCUMENT 00 45 46.07
IMPORTED MATERIALS CERTIFICATION
PROJECT/CONTRACT NO.: between the San Rafael City

Schools (“District”) and
(“Contractor” or “Bidder”) (“"Contract” or “Project”).

This form shall be executed by all entities that, in any way, provide or deliver and/or supply
any soils, aggregate, or related materials (“Fill”) to the Project Site and shall be provided to
the District at least ten (10) days before delivery. All Fill shall satisfy all requirements of
any environmental review of the Project performed pursuant to the statutes and guidelines
of the California Environmental Quality Act, section 21000 et seq. of the Public Resources
Code ("CEQA™), and all requirements of section 17210 et seq. of the Education Code,
including requirements for a Phase I environmental assessment acceptable to the State of
California Department of Education and Department of Toxic Substances Control.

Certification of: o Delivery Firm/Transporter o Supplier o Manufacturer
o Wholesaler o Broker o Retailer
o Distributor o Other
Type of Entity o Corporation o General Partnership
o Limited Partnership o Limited Liability Company
o Sole Proprietorship o Other

Name of firm ("Firm"):

Mailing address:

Addresses of branch office used for this Project:

If subsidiary, name and address of parent company:

By my signature below, I hereby certify that I am aware of section 25260 of the Health and
Safety Code and the sections referenced therein regarding the definition of hazardous
material. I further certify on behalf of the Firm that all soils, aggregates, or related
materials provided, delivered, and/or supplied or that will be provided, delivered, and/or
supplied by this Firm to the Project Site are free of any and all hazardous material as
defined in section 25260 of the Health and Safety Code. I further certify that I am
authorized to make this certification on behalf of the Firm.

Date:

Proper Name of Firm:

Signature:
Print Name:
Title:
END OF DOCUMENT
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DOCUMENT 00 45 46.08

CRIMINAL BACKGROUND INVESTIGATION
/FINGERPRINTING CERTIFICATION

PROJECT/CONTRACT NO.: 24-04 between the San Rafael City Schools (*District”) and
(“Contractor” or “Bidder")

(“Contract” or “Project”).

The undersigned does hereby certify to the District that I am a representative of the
Contractor currently under contract with the District; that I am familiar with the facts herein
certified; and that I am authorized and qualified to execute this certificate on behalf of
Contractor.

Contractor certifies that it has taken at least one of the following actions (check all that apply):

O Pursuant to Education Code section 45125.2(a), Contractor has installed or will install,
prior to commencement of Work, a physical barrier at the Work Site, that will limit contact
between Contractor's employees, Subcontractors or suppliers and District pupils at all
times; and/or

O Pursuant to Education Code section 45125.2(a), Contractor certifies that all employees
will be under the continual supervision of, and monitored by, an employee of the
Contractor who the California Department of Justice (*DO0J”) has ascertained, or as
described below, will ascertain, has not been convicted of a violent or serious felony. The
name and title of the employee who will be supervising Contractor's and its subcontractors'
or suppliers’ employees is:

Name:

Title:

NOTE: If Contractor is a sole proprietor, and elects the above option, Contractor must
have the above-named employee’s fingerprints prepared and submitted by District for
submission to the DOJ, in accordance with Education Code section 45125.1(h). No work
shall commence until such determination by DOJ has been made.

O Pursuant to Education Code section 45125.2(a), the District will take appropriate steps to
protect the safety of any pupils that may come in contact with Contractor’'s employees,
subcontractors or suppliers so that the fingerprinting and criminal background
investigation requirements of Education Code section 45125.2 shall not apply to
Contractor under the Contract.

O The Work on the Contract is either (i) at an unoccupied school site and no employee of
Contractor and/or subcontractor or supplier of any tier of the Contract shall come in
contact with the District pupils or (ii) if Contractor’'s employees or any subcontractor or
supplier of any tier of the Contract interacts with pupils, such interaction shall only take
place under the immediate supervision and control of the pupil’s parent or guardian or a
school employee, so that the fingerprinting and criminal background investigation
requirements of Education Code section 45125.1 shall not apply to Contractor under the
Contract.
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O The Contractor, who is not a sole proprietor, has complied with the fingerprinting
requirements of Education Code section 45125.1 with respect to all Contractor’s
employees and all of its Subcontractors’ employees who may have contact with District
pupils in the course of providing services pursuant to the Contract, and the DOJ has
determined (A) that none of those employees has been convicted of a felony, as that term
is defined in Education Code section 45122.1 and/or (B) that the prohibition does not apply
to an employee as provided by Education Code section 45125.1(e)(2) or (3). When the
Contractor performs the criminal background check, it shall immediately provide any
subsequent arrest and conviction information it receives to the District pursuant to the
subsequent arrest service. No work shall commence until the Department of Justice
ascertains that Contractor’s employees and any subcontractors’ employees have not been
convicted of a felony as defined in Government Code Section 45122.1.

A complete and accurate list of Contractor's employees and of all of its
subcontractors' employees who may come in contact with District pupils during
the course and scope of the Contract is attached hereto as ATTACHMENT “A;"”
and/or

O The Contractor is a sole proprietor and intends to comply with the fingerprinting
requirements of Education Code section 45125.1(h) with respect to all Contractor’s
employees who may have contact with District pupils in the course of providing services
pursuant to the Contract, and hereby agrees to the District’s preparation and submission
of fingerprints such that the DOJ may determine (A) that none of those employees has
been convicted of a felony, as that term is defined in Education Code section 45122.1
and/or (B) that the prohibition does not apply to an employee as provided by Education
Code section 45125.1(e)(2) or (3). No work shall commence until the Department of
Justice ascertains that Contractor’'s employees and any subcontractors’ employees have
not been convicted of a felony as defined in Government Code Section 45122.1.

Contractor’s responsibility for background clearance extends to all of its employees,
Subcontractors or suppliers, and employees of Subcontractors or suppliers coming into
contact with District pupils regardless of whether they are designated as employees or acting
as independent contractors of the Contractor.

[CONTINUED ON NEXT PAGE]
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ATTACHMENT “A”
List of Employees/Subcontractors

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

Name/Company:

If further space is required for the list of employees/subcontractors, attach additional copies
of this page.

Date:

Proper Name of Contractor:

Signature:

Print Name:
Title:
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END OF DOCUMENT
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1.

DOCUMENT 00 73 13

SPECIAL CONDITIONS

Mitigation Measures

Contractor shall comply with all applicable mitigation measures, if any, adopted by any
public agency with respect to this Project pursuant to the California Environmental Quality
Act. (Public Resources Code section 21000 et seq.)

2.

Modernization Projects

2.1 Access. Access to the school buildings and entry to buildings,
classrooms, restrooms, mechanical rooms, electrical rooms, or other rooms, for
construction purposes, must be coordinated with District and onsite District
personnel before Work is to start. Unless agreed to otherwise in writing, only a
school custodian will be allowed to unlock and lock doors in existing building(s). The
custodian will be available only while school is in session. If a custodian is required
to arrive before 7:00 a.m. or leave after 3:30 p.m. to accommodate Contractor’s
Work, the overtime wages for the custodian will be paid by the Contractor, unless at
the discretion of the District, other arrangements are made in advance.

2.2 Keys. Upon request, the District may, at its own discretion, provide keys
to the school site for the convenience of the Contractor. The Contractor agrees to
pay all expenses to re-key the entire school site and all other affected District
buildings if the keys are lost or stolen, or if any unauthorized party obtains a copy of
the key or access to the school.

2.3 Maintaining Services. The Contractor is advised that Work is to be
performed in spaces regularly scheduled for instruction. Interruption and/or periods
of shutdown of public access, electrical service, water service, lighting, or other
utilities shall be only as arranged in advance with the District. Contractor shall
provide temporary services to all facilities interrupted by Contractor’s Work.

2.4 Maintaining Utilities. The Contractor shall maintain in operation during
duration of Contract, drainage lines, storm drains, sewers, water, gas, electrical,
steam, and other utility service lines within working area.

2.5 Confidentiality. Contractor shall maintain the confidentiality of all
information, documents, programs, procedures and all other items that Contractor
encounters while performing the Work. This requirement shall be ongoing and shall
survive the expiration or termination of this Contract and specifically includes,
without limitation, all student, parent, and employee disciplinary information and
health information.

2.6 Work during Instructional Time. By submitting its bid, Contractor
affirms that Work may be performed during ongoing instruction in existing facilities.
If so, Contractor agrees to cooperate to the best of its ability to minimize any
disruption to school operations and any use of school facilities by the public up to,
and including, rescheduling specific work activities, at no additional cost to District.
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2.7 No Work during Student Testing. Contractor shall, at no additional
cost to the District and at the District’s request, coordinate its Work to not disturb
District students including, without limitation, not performing any Work when
students at the Site are taking State or Federally-required tests.

3. Badge Policy for Contractors

All Contractors doing work for the District will provide their workers with identification
badges. These badges will be worn by all members of the Contractor's staff who are
working in a District facility.

3.1 Badges must be filled out in full and contain the following information:
3.1.1 Name of Contractor

3.1.2 Name of Employee

3.1.3 Contractor's address and phone number

3.2 Badges are to be worn when the Contractor or his/her employees are on

site and must be visible at all times. Contractors must inform their employees that
they are required to allow District employees, the Architect, the Construction
Manager, the Program Manager, or the Project Inspector to review the information
on the badges upon request.

3.3 Continued failure to display identification badges as required by this policy
may result in the individual being removed from the Project or assessment of fines
against the Contractor.

4. Weather Days

15.2.1.5 The number of days of Adverse Weather exceeds the following parameters:

January 10 July 2
February 10 August 2
March 10 September 5
April 10 October 10
May 5 November 10
June 2 December 10

[THE REMAINDER OF THIS PAGE LEFT BLANK INTENTIONALLY]
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7.

Permits, Certificates, Licenses, Fees, Approvals

5.1 Payment for Permits, Certificates, Licenses, Fees, and Approvals. As required
in the General Conditions, the Contractor shall secure and pay for all permits, licenses,
approvals, and certificates necessary for the prosecution of the Work with the exception
of the following:

None.

As-Builts and Record Drawings

6.1 When called for by Division 1, Contractor shall submit As-Built Drawings
pursuant to the Contract Documents consisting of one set of computer-aided design and
drafting ("CADD") & Building Information Modeling ("BIM") files in the following format:
.DWG for CADD & .RVT for BIM. , plus one set of As-Built Drawings on high quality
paper.

6.2 Contractor shall submit Record Drawings pursuant to the Contract Documents
consisting of one set of computer-aided design and drafting ("CADD") & one set of
Building Information Modeling ("BIM”) files in the following format: .DWG & .RVT, plus
one set of Record Drawings on high quality paper.

Construction Manager

The District will use a Construction Manager on the Project that is the subject of this
Contract. Greystone West is the Construction is the Construction Manager for this Project.

8.

Program Manager

Greystone West is the Construction is the Program Manager designated for the Project that
is the subject of this Contract.

15.

Preliminary Schedule of Values

The preliminary schedule of values shall include, at a minimum, the following information
and the following structure:

10.1.1.2.3 The preliminary schedule of values shall not provide for values any
greater than the following percentages of the Contract value:
10.1.1.2.3.1 Mobilization and layout combined to equal not more than [2]%;
10.1.1.2.3.2 Submittals, samples and shop drawings combined to equal not
more than [4]%;
10.1.1.2.3.3 Bonds and insurance combined to equal not more than [2.5]%.
10.1.1.2.3.4 Closeout documentation shall have a value in the preliminary
schedule of not less than [5]%.

END OF DOCUMENT
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DOCUMENT 00 73 56

HAZARDOUS MATERIALS
PROCEDURES & REQUIREMENTS

Summary

This document includes information applicable to hazardous materials and hazardous
waste abatement.

Notice of Hazardous Waste or Materials

a. Contractor shall give notice in writing to the District, the Construction
Manager, and the Architect promptly, before any of the following materials
are disturbed, and in no event later than twenty-four (24) hours after first
observance, of any:

(1) Material that Contractor believes may be a material that is hazardous
waste or hazardous material, as defined in section 25117 of the Health
and Safety Code, that is required to be removed to a Class I, Class 11,
or Class III disposal site in accordance with provisions of existing law;

(2) Other material that may present a substantial danger to persons or
property exposed thereto in connection with Work at the site.

b. Contractor's written notice shall indicate whether the hazardous waste or
material was shown or indicated in the Contract Documents to be within the
scope of Work, and whether the materials were brought to the site by
Contractor, its Subcontractors, suppliers, or anyone else for whom Contractor
is responsible. As used in this section the term "hazardous materials" shall
include, without limitation, asbestos, lead, Polychlorinated biphenyl (PCB),
petroleum and related hydrocarbons, and radioactive material.

C. In response to Contractor's written notice, the District shall investigate the
identified conditions.

d. If the District determines that conditions do not involve hazardous materials
or that no change in terms of Contract is justified, the District shall so notify
Contractor in writing, stating reasons. If the District and Contractor cannot
agree on whether conditions justify an adjustment in Contract Price or
Contract Time, or on the extent of any adjustment, Contractor shall proceed
with the Work as directed by the District.

e. If after receipt of notice from the District, Contractor does not agree to
resume Work based on a reasonable belief it is unsafe, or does not agree to
resume Work under special conditions, then District may order such portion of
Work that is in connection with such hazardous condition or such affected
area to be deleted from the Work, or performed by others, or District may
invoke its rights to terminate the Contract in whole or in part. District will
determine entitlement to or the amount or extent of an adjustment, if any, in
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Contract Price or Contract Time as a result of deleting such portion of Work,
or performing the Work by others.

If Contractor stops Work in connection with any hazardous condition and in
any area affected thereby, Contractor shall immediately redeploy its workers,
equipment, and materials, as necessary, to other portions of the Work to
minimize delay and disruption.

3. Additional Warranties and Representations

a.

a.

Contractor represents and warrants that it, its employees, and its
subcontractors and their employees, shall at all times have the required levels
of familiarity with the Site and the Work, training, and ability to comply fully
with all applicable laws and contractual requirements for safe and expeditious
performance of the Work, including whatever training is or may be required
regarding the activities to be performed (including, but not limited to, all
training required to address adequately the actual or potential dangers of
Contract performance).

Contractor represents and warrants that it, its employees, and its
subcontractors and their employees, shall at all times have and maintain in
good standing any and all certifications and licenses required by applicable
federal, state, and other governmental and quasi-governmental requirements
applicable to the Work.

Contractor represents and warrants that it has studied carefully all
requirements of the Specifications regarding procedures for demolition,
hazardous waste abatement, or safety practices, specified in the Contract,
and prior to submitting its bid, has either (a) verified to its satisfaction that
the specified procedures are adequate and sufficient to achieve the results
intended by the Contract Documents, or (b) by way of approved "or equal”
request or request for clarification and written Addenda, secured changes to
the specified procedures sufficient to achieve the results intended by the
Contract Documents. Contractor accepts the risk that any specified
procedure will result in a completed Project in full compliance with the
Contract Documents.

Monitoring and Testing

District reserves the right, in its sole discretion, to conduct air monitoring,
earth monitoring, Work monitoring, and any other tests (in addition to testing
required under the agreement or applicable law), to monitor Contract
requirements of safe and statutorily compliant work methods and (where
applicable) safe re-entry level air standards under state and federal law upon
completion of the job, and compliance of the work with periodic and final
inspection by public and quasi-public entities having jurisdiction.

Contractor acknowledges that District has the right to perform, or cause to be
performed, various activities and tests including, but not limited to, pre-
abatement, during abatement, and post-abatement air monitoring, that
District shall have no obligation to perform said activities and tests, and that
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a portion of said activities and tests may take place prior to the completion of
the Work by Contractor. In the event District elects to perform these
activities and tests, Contractor shall afford District ample access to the Site
and all areas of the Work as may be necessary for the performance of these
activities and tests. Contractor will include the potential impact of these
activities or tests by District in the Contract Price and the Scheduled
Completion Date.

C. Notwithstanding District's rights granted by this paragraph, Contractor may
retain its own industrial hygiene consultant at Contractor’s own expense and
may collect samples and may perform tests including, but not limited to, pre-
abatement, during abatement, and post-abatement personal air monitoring,
and District reserves the right to request documentation of all such activities
and tests performed by Contractor relating to the Work and Contractor shall
immediately provide that documentation upon request.

5. Compliance with Laws

a. Contractor shall perform safe, expeditious, and orderly work in accordance
with the best practices and the highest standards in the hazardous waste
abatement, removal, and disposal industry, the applicable law, and the
Contract Documents, including, but not limited to, all responsibilities relating
to the preparation and return of waste shipment records, all requirements of
the law, delivering of all requisite notices, and obtaining all necessary
governmental and quasi-governmental approvals.

b. Contractor represents that it is familiar with and shall comply with all laws
applicable to the Work or completed Work including, but not limited to, all
federal, state, and local laws, statutes, standards, rules, regulations, and
ordinances applicable to the Work relating to:

(1) The protection of the public health, welfare and environment;

(2) Storage, handling, or use of asbestos, PCB, lead, petroleum based
products, radioactive material, or other hazardous materials;

(3) The generation, processing, treatment, storage, transport, disposal,
destruction, or other management of asbestos, PCB, lead, petroleum,
radioactive material, or hazardous waste materials or other waste
materials of any kind; and

4) The protection of environmentally sensitive areas such as wetlands
and coastal areas.

6. Disposal

a. Contractor has the sole responsibility for determining current waste storage,
handling, transportation, and disposal regulations for the job Site and for
each waste disposal facility. Contractor must comply fully at its sole cost and
expense with these regulations and any applicable law. District may, but is
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not obligated to, require submittals with this information for it to review
consistent with the Contract Documents.

b. Contractor shall develop and implement a system acceptable to District to
track hazardous waste from the Site to disposal, including appropriate
"Hazardous Waste Manifests" on the EPA form, so that District may track the
volume of waste it put in each landfill and receive from each landfill a
certificate of receipt.

C. Contractor shall provide District with the name and address of each waste
disposal facility prior to any disposal, and District shall have the express right
to reject any proposed disposal facility. Contractor shall not use any disposal
facility to which District has objected. Contractor shall document actual
disposal or destruction of waste at a designated facility by completing a
disposal certificate or certificate of destruction forwarding the original to the
District.

7. Permits

a. Before performing any of the Work, and at such other times as may be
required by applicable law, Contractor shall deliver all requisite notices and
obtain the approval of all governmental and quasi-governmental authorities
having jurisdiction over the Work. Contractor shall submit evidence
satisfactory to District that it and any disposal facility:

(1) have obtained all required permits, approvals, and the like in a timely
manner both prior to commencement of the Work and thereafter as
and when required by applicable law; and

(2) are in compliance with all such permits, approvals and the regulations.

For example, before commencing any work in connection with the
Work involving asbestos-containing materials, or PCBs, or other
hazardous materials subject to regulation, Contractor agrees to
provide the required notice of intent to renovate or demolish to the
appropriate state or federal agency having jurisdiction, by certified
mail, return receipt requested, or by some other method of transmittal
for which a return receipt is obtained, and to send a copy of that
notice to District. Contractor shall not conduct any Work involving
asbestos-containing materials or PCBs unless Contractor has first
confirmed that the appropriate agency having jurisdiction is in receipt
of the required notification. All permits, licenses, and bonds that are
required by governmental or quasi-governmental authorities, and all
fees, deposits, tap fees, offsite easements, and asbestos and PCB
disposal facilities expenses necessary for the prosecution of the Work,
shall be procured and paid for by Contractor. Contractor shall give all
notices and comply with the all applicable laws bearing on the conduct
of the Work as drawn and specified. If Contractor observes or
reasonably should have observed that Plans and Specifications and
other Contract Documents are at variance therewith, it shall be
responsible for promptly notifying District in writing of such fact. If
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Contractor performs any Work contrary to applicable laws, it shall bear
all costs arising therefrom.

b. In the case of any permits or notices held in District's name or of necessity to
be made in District's name, District shall cooperate with Contractor in
securing the permit or giving the notice, but the Contractor shall prepare for
District review and execution upon approval, all necessary applications,
notices, and other materials.

Indemnification

To the fullest extent permitted by law, the indemnities and limitations of liability
expressed throughout the Contract Documents apply with equal force and effect to
any claims or liabilities imposed or existing by virtue of the removal, abatement, and
disposal of hazardous waste. This includes, but is not limited to, liabilities connected
to the selection and use of a waste disposal facility, a waste transporter, personal
injury, property damage, loss of use of property, damage to the environment or
natural resources, or “disposal” and “release” of materials associated with the Work
(as defined in 42 U.S.C. § 960l et seq.).

Termination

District shall have an absolute right to terminate for default immediately without
notice and without an opportunity to cure should Contractor knowingly or recklessly
commit a material breach of the terms of the Contract Documents, or any applicable
law, on any matter involving the exposure of persons or property to hazardous
waste. However, if the breach of contract exposing persons or property to
hazardous waste is due solely to an ordinary, unintentional, and non-reckless failure
to exercise reasonable care, then the procedures for termination for cause shall
apply without modification.

END OF DOCUMENT
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DOCUMENT 01 25 13

PRODUCT OPTIONS AND SUBSTITUTIONS

PART 1 - GENERAL

1.01

1.02

RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

B.

C.

Instructions to Bidders;

General Conditions, including, without limitation, Substitutions For Specified
Items; and

Special Conditions.

SUBSTITUTIONS OF MATERIALS AND EQUIPMENT

A.

Catalog numbers and specific brands or trade names followed by the
designation "or equal" are used in conjunction with material and equipment
required by the Specifications to establish the standards of quality, utility, and
appearance required. Substitutions which are equal in quality, utility, and
appearance to those specified may be reviewed subject to the provisions of
the General Conditions.

Wherever more than one manufacturer's product is specified, the first-named
product is the basis for the design used in the work and the use of
alternative-named manufacturers' products or substitutes may require
modifications in that design. If such alternatives are proposed by Contractor
and are approved by the District and/or the Architect, Contractor shall
assume all costs required to make necessary revisions and modifications of
the design resulting from the substitutions requested by the Contractor.

When materials and equipment are specified by first manufacturer's name
and product number, second manufacturer's name and "or approved equal,"
supporting data for the second product, if proposed by Contractor, shall be
submitted in accordance with the requirements for substitutions. The
District’s Board has found and determined that certain item(s) shall be used
on this Project based on the purpose(s) indicated pursuant to Public Contract
Code section 3400(c). These findings, as well as the products and brand or
trade names, have been identified in the Notice to Bidders.

The Contractor will not be allowed to substitute specified items unless the
request for substitution is submitted as follows:

(1) District must receive any notice of request for substitution of a
specified item a minimum of ten (10) calendar days prior to bid
opening.
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(2) Within 35 days after the date of the Notice of Award, the Contractor
shall submit data substantiating the request(s) for all substitution(s)
containing sufficient information to assess acceptability of product or
system and impact on Project, including, without limitation, the
requirements specified in the Special Conditions and the technical
Specifications. Insufficient information shall be grounds for rejection
of substitution.

E. If the District and/or Architect, in reviewing proposed substitute materials and
equipment, require revisions or corrections to be made to previously accepted
Shop Drawings and supplemental supporting data to be resubmitted,
Contractor shall promptly do so. If any proposed substitution is judged by
the District and/or Architect to be unacceptable, the specified material or
equipment shall be provided.

F. Samples may be required. Tests required by the District and/or Architect for
the determination of quality and utility shall be made at the expense of
Contractor, with acceptance of the test procedure first given by the District.

G. In reviewing the supporting data submitted for substitutions, the District
and/or Architect will use for purposes of comparison all the characteristics of
the specified material or equipment as they appear in the manufacturer's
published data even though all the characteristics may not have been
particularly mentioned in the Contract Documents. If more than two (2)
submissions of supporting data are required, the cost of reviewing the
additional supporting data shall be borne by Contractor, and the District will
deduct the costs from the Contract Price. The Contractor shall be responsible
for any re-design costs occasioned by District's acceptance and/or approval of
any substitute.

H. The Contractor shall, in the event that a substitute is less costly than that
specified, credit the District with one hundred percent (100%) of the net
difference between the substitute and the originally specified material. In this
event, the Contractor agrees to execute a deductive Change Order to reflect
that credit. In the event Contractor furnishes a material, process, or article
more expensive than that specified, the difference in the cost of that material,
process, or article so furnished shall be borne by Contractor.

1. In no event shall the District be liable for any increase in Contract Price or
Contract Time due to any claimed delay in the evaluation of any proposed
substitute or in the acceptance or rejection of any proposed substitute.

PART 2 - PRODUCTS Not Used.
PART 3 - EXECUTION Not Used.

END OF DOCUMENT
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DOCUMENT 01 29 00

APPLICATION FOR PAYMENT AND
CONDITIONAL AND UNCONDITIONAL WAIVER AND RELEASE FORMS

CONTRACTOR SHALL COMPLY WITH ALL PROVISIONS IN THE GENERAL
CONDITIONS RELATED TO APPLICATIONS FOR PAYMENT AND/OR PAYMENTS.
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CONDITIONAL WAIVER AND RELEASE
ON PROGRESS PAYMENT
(CIVIL CODE SECTION 8132)

NOTICE: THIS DOCUMENT WAIVES THE CLAIMANT'S LIEN, STOP PAYMENT NOTICE, AND
PAYMENT BOND RIGHTS EFFECTIVE ON RECEIPT OF PAYMENT. A PERSON SHOULD NOT
RELY ON THIS DOCUMENT UNLESS SATISFIED THAT THE CLAIMANT HAS RECEIVED
PAYMENT.

Name of Claimant:

Name of Customer:

Job Location:

Owner:

Through Date:

Conditional Waiver and Release

This document waives and releases lien, stop payment notice, and payment bond rights the
claimant has for labor and service provided, and equipment and material delivered, to the
customer on this job through the Through Date of this document. Rights based upon labor
or service provided, or equipment or material delivered, pursuant to a written change order
that has been fully executed by the parties prior to the date that this document is signed by
the claimant, are waived and released by this document, unless listed as an Exception
below. This document is effective only on the claimant's receipt of payment from the
financial institution on which the following check is drawn:

Maker of Check:

Amount of Check: $

Check Payable to:

Exceptions
This document does not affect any of the following:
(1) Retentions.
(2) Extras for which the claimant has not received payment.

(3) The following progress payments for which the claimant has previously given
a conditional waiver and release but has not received payment:

Date(s) of waiver and release:
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Amount(s) of unpaid progress payment(s): $

(4) Contract rights, including (A) a right based on rescission, abandonment, or
breach of contract, and (B) the right to recover compensation for work not
compensated by the payment.

Claimant's Signature:

Claimant's Title:

Date of Signature:
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UNCONDITIONAL WAIVER AND RELEASE
ON PROGRESS PAYMENT
(CIVIL CODE SECTION 8134)

NOTICE TO CLAIMANT: THIS DOCUMENT WAIVES AND RELEASES LIEN, STOP PAYMENT
NOTICE, AND PAYMENT BOND RIGHTS UNCONDITIONALLY AND STATES THAT YOU HAVE
BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS ENFORCEABLE AGAINST
YOU IF YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE NOT BEEN PAID,
USE A CONDITIONAL WAIVER AND RELEASE FORM.

Name of Claimant:

Name of Customer:

Job Location:

Owner:

Through Date:

Unconditional Waiver and Release

This document waives and releases lien, stop payment notice, and payment bond rights the
claimant has for labor and service provided, and equipment and material delivered, to the
customer on this job through the Through Date of this document. Rights based upon labor
or service provided, or equipment or material delivered, pursuant to a written change order
that has been fully executed by the parties prior to the date that this document is signed by
the claimant, are waived and released by this document, unless listed as an Exception
below. The claimant has received the following progress payment: $

Exceptions
This document does not affect any of the following:
(1) Retentions.
(2) Extras for which the claimant has not received payment.
(3) Contract rights, including (A) a right based on rescission, abandonment, or
breach of contract, and (B) the right to recover compensation for work not

compensated by the payment.

Claimant's Signature:

Claimant's Title:

Date of Signature:
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CONDITIONAL WAIVER AND RELEASE
ON FINAL PAYMENT
(CIVIL CODE SECTION 8136)

NOTICE: THIS DOCUMENT WAIVES THE CLAIMANT'S LIEN, STOP PAYMENT NOTICE, AND
PAYMENT BOND RIGHTS EFFECTIVE ON RECEIPT OF PAYMENT. A PERSON SHOULD NOT
RELY ON THIS DOCUMENT UNLESS SATISFIED THAT THE CLAIMANT HAS RECEIVED
PAYMENT.

Name of Claimant:

Name of Customer:

Job Location:

Owner:

Conditional Waiver and Release

This document waives and releases lien, stop payment notice, and payment bond rights the
claimant has for labor and service provided, and equipment and material delivered, to the
customer on this job. Rights based upon labor or service provided, or equipment or
material delivered, pursuant to a written change order that has been fully executed by the
parties prior to the date that this document is signed by the claimant, are waived and
released by this document, unless listed as an Exception below. This document is effective
only on the claimant's receipt of payment from the financial institution on which the
following check is drawn:

Maker of Check:

Amount of Check: $

Check Payable to:
Exceptions

This document does not affect any of the following:

Disputed claims for extras in the amount of: $

Claimant's Signature:

Claimant's Title:

Date of Signature:
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UNCONDITIONAL WAIVER AND RELEASE
ON FINAL PAYMENT
(CIVIL CODE SECTION 8138)

NOTICE TO CLAIMANT: THIS DOCUMENT WAIVES AND RELEASES LIEN, STOP PAYMENT
NOTICE, AND PAYMENT BOND RIGHTS UNCONDITIONALLY AND STATES THAT YOU HAVE
BEEN PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS ENFORCEABLE AGAINST
YOU IF YOU SIGN IT, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE NOT BEEN PAID,
USE A CONDITIONAL WAIVER AND RELEASE FORM.

Name of Claimant:

Name of Customer:

Job Location:

Owner:

Unconditional Waiver and Release

This document waives and releases lien, stop payment notice, and payment bond rights the
claimant has for all labor and service provided, and equipment and material delivered, to
the customer on this job. Rights based upon labor or service provided, or equipment or
material delivered, pursuant to a written change order that has been fully executed by the
parties prior to the date that this document is signed by the claimant, are waived and
released by this document, unless listed as an Exception below. The claimant has been paid
in full.

Exceptions

This document does not affect any of the following:

Disputed claims for extras in the amount of: $

Claimant's Signature:

Claimant's Title:

Date of Signature:
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PART 1 - GENERAL

1.01

1.02

DOCUMENT 01 33 00

SUBMITTALS

RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Contractor’s Submittals and
Schedules, Drawings and Specifications;

B. Special Conditions.

SECTION INCLUDES:

A. Definitions:

(1)

(2)

(3)

Shop Drawings and Product Data are as indicated in the General
Conditions and include, but are not limited to, fabrication, erection,
layout and setting drawings, formwork and falsework drawings,
manufacturers' standard drawings, descriptive literature, catalogues,
brochures, performance and test data, wiring and control diagrams. In
addition, there are other drawings and descriptive data pertaining to
materials, equipment, piping, duct and conduit systems, and methods
of construction as may be required to show that the materials,
equipment or systems and all positions conform to the requirement of
the Contract Documents, including, without limitation, the Drawings.

"Manufactured" applies to standard units usually mass-produced;
"fabricated" means specifically assembled or made out of selected
materials to meet design requirements. Shop Drawings shall establish
the actual detail of manufactured or fabricated items, indicated proper
relation to adjoining work and amplify design details of mechanical and
electrical equipment in proper relation to physical spaces in the
structure.

Manufacturer's Instructions: Where any item of Work is required by
the Contract Documents to be furnished, installed, or performed, at a
minimum, in accordance with a specified product manufacturer's
instructions, the Contractor shall procure and distribute copies of these
to the District, the Architect, and all other concerned parties and shall
furnish, install, or perform the work, at a minimum, in accordance with
those instructions.
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B. Samples, Shop Drawings, Product Data, and other items as specified, in
accordance with the following requirements:

(1)

(2)

(3)

(4)

(5)

(6)

(7)

(8)

9)

Contractor shall submit all Shop Drawings, Product Data, and Samples
to the District, the Architect, the Project Inspector, and the
Construction Manager.

Contractor shall comply with all time frames herein and in the General
Conditions and, in any case, shall submit required information in
sufficient time to permit proper consideration and action before
ordering any materials or items represented by such Shop Drawings,
Product Data, and/or Samples.

Contractor shall allow sufficient time so that no delay occurs due to
required lead time in ordering or delivery of any item to the Site.
Contractor shall be responsible for any delay in progress of Work due
to its failure to observe these requirements.

Time for completion of Work shall not be extended on account of
Contractor's failure to promptly submit Shop Drawings, Product Data,
and/or Samples.

Reference numbers on Shop Drawings shall have Architectural and/or
Engineering Contract Drawings reference numbers for details, sections,
and “cuts” shown on Shop Drawings. These reference numbers shall
be in addition to any nhumbering system that Contractor chooses to use
or has adopted as standard.

When the magnitude or complexity of submittal material prevents a
complete review within the stated time frame, Contractor shall make
this submittal in increments to avoid extended delays.

Contractor shall certify on submittals for review that submittals
conform to Contract requirements. Also certify that Contractor-
furnished equipment can be installed in allocated space. In event of
any variance, Contractor shall specifically state in transmittal and on
Shop Drawings, portions vary and require approval of a substitute.
Submittals shall not be used as a means of requesting a substitution.

Unless specified otherwise, sampling, preparation of samples, and
tests shall be in accordance with the latest standard of the American
Society for Testing and Materials.

Upon demand by Architect or District, Contractor shall submit samples
of materials and/or articles for tests or examinations and consideration
before Contractor incorporates same in Work. Contractor shall be
solely responsible for delays due to sample(s) not being submitted in
time to allow for tests. Acceptance or rejection will be expressed in
writing. Work shall be equal to approved samples in every respect.
Samples that are of value after testing will remain the property of
Contractor.
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Submittal Schedule:

(1) Contractor shall prepare its proposed submittal schedule that is
coordinated with the proposed construction schedule and submit both
to the District within ten (10) days after the date of the Notice to
Proceed. Contractor's proposed schedules shall become the Project
Construction Schedule and the Project Submittal Schedule after each is
approved by the District.

(2) Contractor is responsible for all lost time should the initial submittal be
rejected, marked "revise and resubmit", etc.

(3) All Submittals shall be forwarded to the District by the date indicated
on the approved Submittal Schedule, unless an earlier date is
necessary to maintain the Construction Schedule, in which case those
Submittals shall be forwarded to the District so as not to delay the
Construction Schedule.

(4) Contractor may be assessed $100 a day for each day it is late in
submitting a shop drawing or sample. No extensions of time will be
granted to Trade Contractor or any Subcontractor because of its failure
to have shop drawings and samples submitted in accordance with the
Schedule.

1.03 SHOP DRAWINGS:

A.

Contractor shall submit one reproducible transparency and six (6) opaque
reproductions. The District will review and return the reproducible copy and
one (1) opaque reproduction to Contractor.

Before commencing installation of any Work, the Contractor shall submit and
receive approval of all drawings, descriptive data, and material list(s) as
required to accomplish Work.

Review of Shop Drawings is regarded as a service to assist Contractor and in
all cases original Contract Documents shall take precedence as outlined under
General Conditions.

No claim for extra time or payment shall be based on work shown on Shop
Drawings unless the claim is (1) noted on Contractor's transmittal letter
accompanying Shop Drawings and (2) Contractor has complied with all
applicable provisions of the General Conditions, including, without limitation,
provisions regarding changes and payment, and all required written
approvals.

District shall not review Shop Drawings for quantities of materials or number
of items supplied.

District's and/or Architect’s review of Shop Drawing will be general. District
and/or Architect review does not relieve Contractor of responsibility for
dimensions, accuracy, proper fitting, construction of Work, furnishing of
materials, or Work required by Contract Documents and not indicated on
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Shop Drawings. The District’s and/or Architect’s review of Shop Drawings is
not to be construed as approving departures from Contract Documents.

G. Review of Shop Drawings and Schedules does not relieve Contractor from
responsibility for any aspect of those Drawings or Schedules that is a violation
of local, County, State, or Federal laws, rules, ordinances, or rules and
regulations of commissions, boards, or other authorities or utilities having
jurisdiction.

H. Before submitting Shop Drawings for review, Contractor shall check Shop
Drawings of its subcontractors for accuracy, and confirm that all Work
contiguous with and having bearing on other work shown on Shop Drawings is
accurately drawn and in conformance with Contract Documents.

I. Submitted drawings and details must bear stamp of approval of Contractor:

(1) Stamp and signature shall clearly certify that Contractor has checked
Shop Drawings for compliance with Drawings.

(2) If Contractor submits a Shop Drawing without an executed stamp of
approval, or whenever it is evident (despite stamp) that Drawings
have not been checked, the District and/or Architect will not consider
them and will return them to the Contractor for revision and
resubmission. In that event, it will be deemed that Contractor has not
complied with this provision and Contractor shall bear risk of all delays
to same extent as if it had not submitted any Shop Drawings or
details.

J. Submission of Shop Drawings (in either original submission or when
resubmitted with correction) constitutes evidence that Contractor has checked
all information thereon and that it accepts and is willing to perform Work as
shown.

K. Contractor shall pay for cost of any changes in construction due to improper
checking and coordination. Contractor shall be responsible for all additional
costs, including coordination. Contractor shall be responsible for costs
incurred by itself, the District, the Architect, the Project Inspector, the
Construction Manager, any other Subcontractor or contractor, etc., due to
improperly checked and/or coordination of submittals.

L. Shop Drawings must clearly delineate the following information:
(1) Project name and address.
(2) Specification number and description.
(3) Architect's name and project number.
(4) Shop Drawing title, number, date, and scale.
(5) Names of Contractor, Subcontractor(s) and fabricator.

(6) Working and erection dimensions.
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(7) Arrangements and sectional views.

(8) Necessary details, including complete information for making
connections with other Work.

(9) Kinds of materials and finishes.

(10) Descriptive names of materials and equipment, classified item
numbers, and locations at which materials or equipment are to be
installed in the Work. Contractor shall use same reference
identification(s) as shown on Contract Drawings.

Contractor shall prepare composite drawings and installation layouts when
required to solve tight field conditions.

(1) Shop Drawings shall consist of dimensioned plans and elevations and
must give complete information, particularly as to size and location of
sleeves, inserts, attachments, openings, conduits, ducts, boxes,
structural interferences, etc.

(2) Contractor shall coordinate these composite Shop Drawings and
installation layouts in the field between itself and its Subcontractor(s)
for proper relationship to the Work, the work of other trades, and the
field conditions. The Contractor shall check and approve all
submittal(s) before submitting them for final review.

1.04 PRODUCT DATA OR NON REPRODUCIBLE SUBMITTALS:

A.

Contractor shall submit manufacturer's printed literature in original form. Any
fading type of reproduction will not be accepted. Contract must submit a
minimum of six (6) each, to the District. District shall return one (1) to the
Contractor, who shall reproduce whatever additional copies it requires for
distribution.

Contractor shall submit six (6) copies of a complete list of all major items of
mechanical, plumbing, and electrical equipment and materials in accordance
with the approved Submittal Schedule, except as required earlier to comply
with the approved Construction Schedule. Other items specified are to be
submitted prior to commencing Work. Contractor shall submit items of like
kind at one time in a neat and orderly manner. Partial lists will not be
acceptable.

Submittals shall include manufacturer's specifications, physical dimensions,
and ratings of all equipment. Contractor shall furnish performance curves for
all pumps and fans. Where printed literature describes items in addition to
that item being submitted, submitted item shall be clearly marked on sheet
and superfluous information shall be crossed out. If highlighting is used,
Contractor shall mark all copies.

Equipment submittals shall be complete and include space requirements,
weight, electrical and mechanical requirements, performance data, and
supplemental information that may be requested.
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E.

Imported Materials Certification must be submitted at least ten (10) days
before material is delivered.

1.05 SAMPLES:

A.

Contractor shall submit for approval Samples as required and within the time
frame in the Contract Documents. Materials such as concrete, mortar, etc.,
which require on-site testing will be obtained from Project Site.

Contractor shall submit four (4) samples except where greater or lesser
number is specifically required by Contract Documents including, without
limitation, the Specifications.

(1) Samples must be of sufficient size and quality to clearly illustrate
functional characteristics, with integrally related parts and attachment
devices.

(2) Samples must show full range of texture, color, and pattern.

Contractor shall make all Submittals, unless it has authorized
Subcontractor(s) to submit and Contractor has notified the District in writing
to this effect.

Samples to be shipped prepaid or hand-delivered to the District.

Contractor shall mark samples to show name of Project, name of Contractor
submitting, Contract number and segment of Work where representative
Sample will be used, all applicable Specifications Sections and documents,
Contract Drawing Number and detail, and ASTM or FS reference, if applicable.

Contractor shall not deliver any material to Site prior to receipt of District's
and/or Architect’'s completed written review and approval. Contractor shall
furnish materials equal in every respect to approved Samples and execute
Work in conformance therewith.

District’s and/or Architect’s review, acceptance, and/or approval of Sample(s)
will not preclude rejections of any material upon discovery of defects in same
prior to final acceptance of completed Work.

After a material has been approved, no change in brand or make will be
permitted.

Contractor shall prepare its Submittal Schedule and submit Samples of
materials requiring laboratory tests to specified laboratory for testing not less
than ninety (90) days before such materials are required to be used in Work.

Samples which are rejected must be resubmitted promptly after notification of
rejection and be marked "Resubmitted Sample" in addition to other
information required.

Field Samples and Mock-Ups are to be removed by Contractor at District’s
direction:
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(1) Size: As Specified.

(2) Furnish catalog numbers and similar data, as requested.

1.06 REVIEW AND RESUBMISSION REQUIREMENTS:

A.

The District will arrange for review of Sample(s), Shop Drawing(s), Product
Data, and other submittal(s) by appropriate reviewer and return to Contractor
as provided below within twenty-one (21) days after receipt or within twenty-
one (21) days after receipt of all related information necessary for such
review, whichever is later.

One (1) copy of product or materials data will be returned to Contractor with
the review status.

Samples to be incorporated into the Work will be returned to Contractor,
together with a written notice designating the Sample with the appropriate
review status and indicating errors discovered on review, if any. Other
Samples will not be returned, but the same notice will be given with respect
thereto, and that notice shall be considered a return of the Sample.

Contractor shall revise and resubmit any Sample(s), Shop Drawing(s),
Product Data, and other submittal(s) as required by the reviewer. Such
resubmittals will be reviewed and returned in the same manner as original
Sample(s), Shop Drawing(s), Product Data, and other submittal(s), within
fourteen (14) days after receipt thereof or within fourteen (14) days after
receipt of all related information necessary for such review. Such resubmittal
shall not delay the Work.

Contractor may proceed with any of the Work covered by Sample(s), Shop
Drawing(s), Product Data, and other submittal(s) upon its return if designated
as no exception taken, or revise as noted, provided the Contractor proceeds
in accordance with the District and/or the Architect’s notes and comments.

Contractor shall not begin any of the work covered by a Sample(s), Shop
Drawing(s), Product Data, and other submittal(s), designated as revise and
resubmit or rejected, until a revision or correction thereof has been reviewed
and returned to Contractor.

Sample(s), Shop Drawing(s), Product Data, and other submittal(s) designated
as revise and resubmit or rejected and requiring resubmittal, shall be revised
or corrected and resubmitted to the District no later than fourteen (14) days
or a shorter period as required to comply with the approved Construction
Schedule, after its return to Contractor.

Neither the review nor the lack of review of any Sample(s), Shop Drawing(s),
Product Data, and other submittal(s) shall waive any of the requirements of
the Contract Documents, or relieve Contractor of any obligation thereunder.

District's and/or Architect’s review of Shop Drawings does not relieve the
Contractor of responsibility for any errors that may exist. Contractor is
responsible for the dimensions and design of adequate connections and
details and for satisfactory construction of all the Work.
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PART 2 - PRODUCTS Not Used.

PART 3 - EXECUTION Not Used.

END OF DOCUMENT
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DOCUMENT 01 43 00

MATERIALS AND EQUIPMENT

PART 1 - GENERAL

1.01

1.02

1.03

1.04

RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Purchase of Materials and
Equipment;

B. Special Conditions;

C. Imported Materials Certification.

MATERIAL AND EQUIPMENT
A. Only items approved by the District and/or Design Professional shall be used.

B. Contractor shall submit lists of products and other product information in
accordance with the Contract Documents, including, without limitation, the
provisions regarding the submittals.

MATERIAL AND EQUIPMENT COLORS
A. The District and/or Architect will provide a schedule of colors.

B. No individual color selections will be made until after approval of all pertinent
materials and equipment and after receipt of appropriate samples in
accordance with the Contract Documents, including, without limitation, the
provisions regarding the submittals.

C. Contractor shall request priority in writing for any item requiring advance
ordering to maintain the approved Construction Schedule.

DELIVERY, STORAGE, AND HANDLING

A. Contractor shall deliver manufactured materials in original packages,
containers, or bundles (with seals unbroken), bearing name or identification
mark of manufacturer.

B. Contractor shall deliver fabrications in as large assemblies as practicable;
where specified as shop-primed or shop-finished, package or crate as
required to preserve such priming or finish intact and free from abrasion.

C. Contractor shall store materials in such a manner as necessary to properly
protect them from damage. Materials or equipment damaged by handling,
weather, dirt, or from any other cause will not be accepted.
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D. Materials are not acceptable that have been warehoused for long periods of
time, stored or transported in improper environment, improperly packaged,
inadequately labeled, poorly protected, excessively shipped, deviated from
normal distribution pattern, or reassembled.

E. Contractor shall store material so as to cause no obstructions of sidewalks,
roadways, access to the Site or buildings, and underground services.
Contractor shall protect material and equipment furnished under Contract.

F. Contractor may store materials on Site with prior written approval by the
District, all material shall remain under Contractor's control and Contractor
shall remain liable for any damage to the materials. Should the Project Site
not have storage area available, the Contractor shall provide for off-site
storage at a bonded warehouse and with appropriate insurance coverage at
no cost to District.

G. When any room in Project is used as a shop or storeroom, the Contractor
shall be responsible for any repairs, patching, or cleaning necessary due to
that use. Location of storage space shall be subject to prior written approval
by District.

PART 2 - PRODUCTS
2.01 MANUFACTURERS
A. Manufacturers listed in various sections of Contract Documents are names of

those manufacturers that are believed to be capable of supplying one or more
of items specified therein.

B. The listing of a manufacturer does not imply that every product of that
manufacturer is acceptable as meeting the requirements of the Contract
Documents.

2.02 FACILITIES AND EQUIPMENT

Contractor shall provide, install, maintain, and operate a complete and adequate
facility for handling, the execution, disposal, and distribution of material and
equipment as required for proper and timely performance of Work connected with
Contract.

2.03 MATERIAL REFERENCE STANDARDS

Where material is specified solely by reference to “standard specifications” and if
requested by District, Contractor shall submit for review data on actual material
proposed to be incorporated into Work of Contract listing name and address of
vendor, manufacturer, or producer, and trade or brand names of those materials,
and data substantiating compliance with standard specifications.
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PART 3 - EXECUTION

3.01

3.02

3.03

3.04

WORKMANSHIP

A. Where not more specifically described in any other Contract Documents,
workmanship shall conform to methods and operations of best standards and
accepted practices of trade or trades involved and shall include items of
fabrication, construction, or installation regularly furnished or required for
completion (including finish and for successful operation, as intended).

B. Work shall be executed by tradespersons skilled in their respective lines of
Work. When completed, parts shall have been durably and substantially built
and present a neat appearance.

COORDINATION

A. Contractor shall coordinate installation of Work so as to not interfere with
installation of others. Adjustment or rework because of Contractor’s failure to
coordinate will be at no additional cost to District.

B. Contractor shall examine in-place work for readiness, completeness, fithess to
be concealed or to receive other work, and in compliance with Contract
Documents. Concealing or covering Work constitutes acceptance of additional
cost which will result should in-place Work be found unsuitable for receiving
other Work or otherwise deviating from the requirements of the Contract
Documents.

COMPLETENESS

Contractor shall provide all portions of the Work, unless clearly stated otherwise,
installed complete and operational with all elements, accessories, anchorages, utility
connections, etc., in manner to assure well-balanced performance, in accordance
with manufacturer's recommendations and by Contract Documents. For example,
electric water coolers require water, electricity, and drain services; roof drains
require drain system; sinks fit within countertop, etc. Terms such as “installed
complete,” “operable condition,” “for use intended,” “connected to all utilities,”
“terminate with proper cap,” “adequately anchored,” “patch and refinish,” “to match
similar,” should be assumed to apply in all cases, except where completeness of
functional or operable condition is specifically stated as not required.

APPROVED INSTALLER OR APPLICATOR

Installation by a manufacturer’s approved installer or applicator is an understood
part of Specifications and only approved installer or applicator is to provide on-site
Work where specified manufacturer has on-going program of approving (i.e.
certifying, bonding, re-warranting) installers or applicators. Newly established
relationships between a manufacturer and an installer or applicator who does not
have other approved applicator work in progress or completed is not approved for
this Project.
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3.05 MANUFACTURER'S RECOMMENDATIONS

All installations shall be in accordance with manufacturer's published
recommendations and specific written directions of manufacturer's representative.
Should Contract Documents differ from recommendations of manufacturer or
directions of his representative, Contractor shall analyze differences, make
recommendations to the District and the Architect in writing, and shall not proceed
until interpretation or clarification has been issued by the District and/or the
Architect.

END OF DOCUMENT
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PART 1 - GENERAL

DOCUMENT 01 50 00

TEMPORARY FACILITIES AND CONTROLS

1.01 RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

B.

C.

D.

General Conditions;

Special Conditions;

Site Standards; and

Construction Waste Management and Disposal.

1.02 TEMPORARY UTILITIES:

A.

SAN RAFAEL CITY SCHOOLS

Electric Power and Lighting:

(1)

(2)

(3)

(4)

Contractor will pay for power during the course of the Work. To the
extent power is available in the building(s) or on the Site, Contractor
may use the District’s existing utilities by making prearranged
payments to the District for the utilities used by Contractor and all
Subcontractors. Contractor shall be responsible for providing
temporary facilities required to deliver that power service from its
existing location in the building(s) or on the Site to point of intended
use.

Contractor shall verify characteristics of power available in building(s)
or on the Site. Contractor shall take all actions required to make
modifications where power of higher voltage or different phases of
current are required. Contractor shall be fully responsible for
providing that service and shall pay all costs required therefor.

Contractor shall furnish, wire for, install, and maintain temporary
electrical lights wherever it is necessary to provide illumination for the
proper performance and/or observation of the Work: a minimum of 20
foot-candles for rough work and 50 foot-candles for finish work.

Contractor shall be responsible for maintaining existing lighting levels
in the project vicinity should temporary outages or service
interruptions occur.

Heat and Ventilation:
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(1) Contractor shall provide temporary heat to maintain environmental
conditions to facilitate progress of the Work, to meet specified
minimum conditions for the installation and curing of materials, and to
protect materials and finishes from damage due to improper
temperature and humidity conditions. Portable heaters shall be
standard units complete with controls.

(2) Contractor shall provide forced ventilation and dehumidification, as
required, of enclosed areas for proper installation and curing of
materials, to disperse humidity, and to prevent hazardous
accumulations of dust, fumes, vapors, and gases.

(3) Contractor shall pay the costs of installation, maintenance, operation,
and removal of temporary heat and ventilation, including costs for fuel
consumed, required for the performance of the Work.

C. Water:

(1) Contractor shall pay for water used during the course of the Work.
Contractor shall coordinate and pay for installation or use of water
meter in compliance with local water agency requirements. To the
extent water is then available in the building(s) or on the Site,
Contractor may use the District’s existing utilities by making
prearranged payments to the District for the utilities used by
Contractor and all Subcontractors. Contractor shall be responsible for
providing temporary facilities required to deliver such utility service
from its existing location in the building(s), on the Site, or other
location approved by the local water agency, to point of intended use.

(2) Contractor shall use backflow preventers on water lines at point of
connection to District’s water supply. Backflow preventers shall
comply with requirements of Uniform Plumbing Code.

(3) Contractor shall make potable water available for human consumption.
D. Sanitary Facilities:

(1) Contractor shall provide sanitary temporary facilities in no fewer
numbers than required by law and such additional facilities as may be
directed by the Inspector for the use of all workers. The facilities shall
be maintained in a sanitary condition at all times and shall be left at
the Site until removal is directed by the Inspector or Contractor
completes all other work at the Site.

(2) Use of toilet facilities in the Work under construction shall not be
permitted except by consent of the Inspector and the District.

E. Telephone Service:

(1) Contractor shall arrange with local telephone service company for
telephone service as required for the performance of the Work.
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Contractor shall, at a minimum, provide in its field office one line for
telephone and one line for fax machine.

(2) Contractor shall pay the costs for telephone and fax lines installation,

maintenance, service, and removal.
F. Fire Protection:

(1) Contractor shall provide and maintain fire extinguishers and other
equipment for fire protection. Such equipment shall be designated for
use for fire protection only and shall comply with all requirements of
the California Fire, State Fire Marshall and/or its designee.

(2) Where on-site welding and burning of steel is unavoidable, Contractor
shall provide protection for adjacent surfaces.

G. Trash Removal:
(1) Contractor shall provide trash removal on a timely basis. Under no

circumstance shall Contractor use District trash service.

H. Field Office:

(1)

(2)

If Contractor chooses to provide a field office, it shall be an acceptable
construction trailer that is well-lit and ventilated. The construction
trailer shall be equipped with shelves, desks, filing cabinet, chairs, and
such other items of equipment needed. Trailer and equipment are the
property of the Contractor and must be removed from the Site upon
completion of the Work. Contractor may use the corridor adjacent to
the construction area for an office area, if approved in writing by
District.

Contractor shall provide any additional electric lighting and power
required for the trailer. Contractor shall make adequate provisions for
heating and cooling as required.

I. Temporary Facilities:

(1)

1.03 CONSTRUCTION AIDS:

A. Plant and Equipment:

(1)

Contractor shall furnish, operate, and maintain a complete plant for
fabricating, handling, conveying, installing, and erecting materials and
equipment; and for conveyances for transporting workers. Include
elevators, hoists, debris chutes, and other equipment, tools, and
appliances necessary for performance of the Work.
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B.

(2) Contractor shall maintain plant and equipment in safe and efficient
operating condition. Damages due to defective plant and equipment,
and uses made thereof, shall be repaired by Contractor at no expense
to the District.

None of the District’s tools and equipment shall be used by Contractor for the
performance of the Work.

1.04 BARRIERS AND ENCLOSURES:

A. Contractor shall obtain the District's written permission for locations and
types of temporary barriers and enclosures, including fire-rated materials
proposed for use, prior to their installation.

B. Contractor shall provide and maintain temporary enclosures to prevent public
entry and to protect persons using other buildings and portions of the Site
and/or Premises, the public, and workers. Contractor shall also protect the
Work and existing facilities from the elements, and adjacent construction and
improvements, persons, and trees and plants from damage and injury from
demolition and construction operations.

C. Contractor shall provide site access to existing facilities for persons using
other buildings and portions of the Site, the public, and for deliveries and
other services and activities.

D. Tree and Plant Protection:

(1) Contractor shall preserve and protect existing trees and plants on the
Premises that are not designated or required to be removed, and those
adjacent to the Premises.

(2) Contractor shall provide barriers to a minimum height of 4'-0" around
drip line of each tree and plant, around each group of trees and plants,
as applicable, in the proximity of demolition and construction
operations, or as denoted on the Plans.

(3) Contractor shall not park trucks, store materials, perform Work or
cross over landscaped areas. Contractor shall not dispose of paint
thinners, water from cleaning, plastering or concrete operations, or
other deleterious materials in landscaped areas, storm drain systems,
or sewers. Plant materials damaged as a result of the performance of
the Work shall, at the option of the District and at Contractor's
expense, either be replaced with new plant materials equal in size to
those damaged or by payment of an amount representing the value of
the damaged materials as determined by the District.

(4) Contractor shall remove soil that has been contaminated during the
performance of the Work by oil, solvents, and other materials which
could be harmful to trees and plants, and replace with good soil, at
Contractor's expense.
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(5) Excavation around Trees:

(a)

(b)

(©)

(d)

(e)

(f)

1.05 SECURITY:

Excavation within drip lines of trees shall be done only where
absolutely necessary and with written permission from the
District.

Where trenching for utilities is required within drip lines,
tunneling under and around roots shall be by hand digging and
shall be approved by the District. Main lateral roots and
taproots shall not be cut. All roots 2 inches in diameter and
larger shall be tunneled under and heavily wrapped with wet
burlap so as to prevent scarring or excessive drying. Smaller
roots that interfere with installation of nhew work may be cut
with prior approval by the District. Roots must first be cut with
a Vermeer, or equivalent, root cutter prior to any trenching.

Where excavation for new construction is required within drip
line of trees, hand excavation shall be employed to minimize
damage to root system. Roots shall be relocated in backfill
areas wherever possible. If encountered immediately adjacent
to location of new construction, roots shall be cut
approximately 6 inches back from new construction.

Approved excavations shall be carefully backfilled with the
excavated materials approved for backfilling. Backfill shall
conform to adjacent grades without dips, sunken areas, humps,
or other surface irregularities. Do not use mechanical
equipment to compact backfill. Tamp carefully using hand
tools, refilling and tamping until Final Acceptance as necessary
to offset settlement.

Exposed roots shall not be allowed to dry out before permanent
backfill is placed. Temporary earth cover shall be provided, or
roots shall be wrapped with four layers of wet, untreated burlap
and temporarily supported and protected from damage until
permanently relocated and covered with backfill.

Accidentally broken roots should be sawed cleanly 3 inches
behind ragged end.

The Contractor shall be responsible for project security for materials, tools,
equipment, supplies, and completed and partially completed Work.

1.06 TEMPORARY CONTROLS:

A. Noise Control:

(1) Contractor acknowledges that adjacent facilities may remain in
operation during all or a portion of the Work period, and it shall take
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all reasonable precautions to minimize noise as required by applicable
laws and the Contract Documents.

(2) Notice of proposed noisy operations, including without limitation,
operation of pneumatic demolition tools, concrete saws, and other
equipment, shall be submitted to the District a minimum of forty-eight
(48) hours in advance of their performance.

B. Noise and Vibration:
(1) Equipment and impact tools shall have intake and exhaust mufflers.

(2) Contractor shall cooperate with District to minimize and/or cease the
use of noisy and vibratory equipment if that equipment becomes
objectionable by its longevity.

C. Dust and Dirt:

(1) Contractor shall conduct demolition and construction operations to
minimize the generation of dust and dirt, and prevent dust and dirt
from interfering with the progress of the Work and from accumulating
in the Work and adjacent areas including, without limitation, occupied
facilities.

(2) Contractor shall periodically water exterior demolition and construction
areas to minimize the generation of dust and dirt.

(3) Contractor shall ensure that all hauling equipment and trucks carrying
loads of soil and debris shall have their loads sprayed with water or
covered with tarpaulins, and as otherwise required by local and state
ordinance.

4) Contractor shall prevent dust and dirt from accumulating on walks,
roadways, parking areas, and planting, and from washing into sewer
and storm drain lines.

D. Water:

(1) Contractor shall not permit surface and subsurface water, and other
liquids, to accumulate in or about the vicinity of the Premises. Should
accumulation develop, Contractor shall control the water or other
liquid, and suitably dispose of it by means of temporary pumps, piping,
drainage lines, troughs, ditches, dams, or other methods.

E. Pollution:

(1) No burning of refuse, debris, or other materials shall be permitted on
or in the vicinity of the Premises.
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(2) Contractor shall comply with applicable regulatory requirements and
anti-pollution ordinances during the conduct of the Work including,
without limitation, demolition, construction, and disposal operations.

Lighting:

(1) If portable lights are used after dark, all light must be located so as
not to direct light into neighboring property.

1.07 JOB SIGN(S):

A.

General:

(1) Contractor shall provide and maintain a Project identification sign with
the design, text, and colors designated by the District and/or the
Design Professional; locate sign as approved by the District.

(2) Signs other than the specified Project sign and or signs required by
law, for safety, or for egress, shall not be permitted, unless otherwise
approved in advance by the District.

Materials:

(1) Structure and Framing: Structurally sound, new or used wood or
metal; wood shall be nominal 3/4-inch exterior grade plywood.

(2) Sign Surface: Minimum 3/4-inch exterior grade plywood.
(3) Rough Hardware: Galvanized.

(4) Paint: Exterior quality, of type and colors selected by the District
and/or the Design Professional.

Fabrication:

(1) Contractor shall fabricate to provide smooth, even surface for painting.

(2) Size: 4'-0" x 8'-0", unless otherwise indicated.

(3) Contractor shall paint exposed surfaces of supports, framing, and
surface material with exterior grade paint: one coat of primer and one

coat of finish paint.

4) Text and Graphics: As indicated.

1.08 PUBLICITY RELEASES:

A. Contractor shall not release any information, story, photograph, plan, or
drawing relating information about the Project to anyone, including press and
other public communications medium, including, without limitation, on
website(s) without the written permission of the District.
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PART 2 - PRODUCTS Not used.
PART 3 - EXECUTION Not used.

END OF DOCUMENT
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DOCUMENT 01 73 29

CUTTING AND PATCHING

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

E.

F.

General Conditions, including, without limitation, Inspector, Inspections, and
Tests, Integration of Work, Nonconforming Work, and Correction of Work, and
Uncovering Work;

Special Conditions;

Hazardous Materials Procedures and Requirements;

Hazardous Materials Certification;

Lead-Based Paint Certification;

Imported Materials Certification.

1.02 CUTTING AND PATCHING:

A. Contractor shall be responsible for all cutting, fitting, and patching, including
associated excavation and backfill, required to complete the Work or to:
(1) Make several parts fit together properly.
(2) Uncover portions of Work to provide for installation of ill-timed Work.
(3) Remove and replace defective Work.
(4) Remove and replace Work not conforming to requirements of Contract
Documents.
(5) Remove Samples of installed Work as specified for testing.
(6) Provide routine penetrations of non-structural surfaces for installation
of piping and electrical conduit.
(7) Attaching new materials to existing remodeling areas - including
painting (or other finishes) to match existing conditions.
B. In addition to Contract requirements, upon written instructions from the
District, Contractor shall uncover Work to provide for observations of covered
Work in accordance with the Contract Documents; remove samples of
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installed materials for testing as directed by District; and remove Work to
provide for alteration of existing Work.

Contractor shall not cut or alter Work, or any part of it, in such a way that
endangers or compromises the integrity of the Work, the Project, or work of
others.

1.03 SUBMITTALS:

A. Prior to any cutting or alterations that may affect the structural safety of
Project, or work of others, and well in advance of executing such cutting or
alterations, Contractor shall submit written notice to District pursuant to the
applicable notice provisions of the Contract Documents, requesting consent to
proceed with the cutting or alteration, including the following:

(1) The work of the District or other trades.

(2) Structural value or integrity of any element of Project.

(3) Integrity or effectiveness of weather-exposed or weather-resistant
elements or systems.

4) Efficiency, operational life, maintenance or safety of operational
elements.

(5) Visual qualities of sight-exposed elements.

B. Contractor's Request shall also include:

(1) Identification of Project.

(2) Description of affected Work.

(3) Necessity for cutting, alteration, or excavations.

(4) Effects of Work on District, other trades, or structural or weatherproof
integrity of Project.

(5) Description of proposed Work:
(a) Scope of cutting, patching, alteration, or excavation.
(b) Trades that will execute Work.
(c) Products proposed to be used.
(d) Extent of refinishing to be done.

(6) Alternates to cutting and patching.

(7) Cost proposal, when applicable.
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(8) The scheduled date the Contractor intends to perform the Work and
the duration of time to complete the Work.

(9) Written permission of District or other District contractor(s) whose
work will be affected.

1.04 QUALITY ASSURANCE:

A. Contractor shall ensure that cutting, fitting, and patching shall achieve
security, strength, weather protection, appearance for aesthetic match,
efficiency, operational life, maintenance, safety of operational elements, and
the continuity of existing fire ratings.

B. Contractor shall ensure that cutting, fitting, and patching shall successfully
duplicate undisturbed adjacent profiles, materials, textures, finishes, colors,
and that materials shall match existing construction. Where there is dispute
as to whether duplication is successful or has been achieved to a reasonable
degree, the District's decision shall be final.

1.05 PAYMENT FOR COSTS:

A. Cost caused by ill-timed or defective Work or Work not conforming to
Contract Documents, including costs for additional services of the District, its
consultants, including but not limited to the Construction Manager, the
Architect, the Project Inspector(s), Engineers, and Agents, will be paid by
Contractor and/or deducted from the Contract by the District.

B. District shall only pay for cost of Work if it is part of the original Contract Price
or if a change has been made to the contract in compliance with the
provisions of the General Conditions. Cost of Work performed upon
instructions from the District, other than defective or nonconforming Work,
will be paid by District on approval of written Change Order. Contractor shall
provide written cost proposals prior to proceeding with cutting and patching.

PART 2 - PRODUCTS
2.01 MATERIALS:

A. Contractor shall provide for replacement and restoration of Work removed.
Contractor shall comply with the Contract Documents and with the Industry
Standard(s), for the type of Work, and the Specification requirements for
each specific product involved. If not specified, Contractor shall first
recommend a product of a manufacturer or appropriate trade association for
approval by the District.

B. Materials to be cut and patched include those damaged by the performance of
the Work.
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PART 3 - EXECUTION

3.01

3.02

3.03

INSPECTION:

A.

Contractor shall inspect existing conditions of the Site and the Work, including
elements subject to movement or damage during cutting and patching,
excavating and backfilling. After uncovering Work, Contractor shall inspect
conditions affecting installation of new products.

Contractor shall report unsatisfactory or questionable conditions in writing to
District as indicated in the General Conditions and shall proceed with Work as
indicated in the General Conditions by District.

PREPARATION:

A.

Contractor shall provide shoring, bracing and supports as required to maintain
structural integrity for all portions of the Project, including all requirements of
the Project.

Contractor shall provide devices and methods to protect other portions of
Project from damage.

Contractor shall, provide all necessary protection from weather and extremes
of temperature and humidity for the Project, including without limitation, any
work that may be exposed by cutting and patching Work. Contractor shall
keep excavations free from water.

ERECTION, INSTALLATION AND APPLICATION:

A.

With respect to performance, Contractor shall:

(1) Execute fitting and adjustment of products to provide finished
installation to comply with and match specified tolerances and finishes.

(2) Execute cutting and demolition by methods that will prevent damage
to other Work, and provide proper surfaces to receive installation of
repairs and new Work.

(3) Execute cutting, demolition excavating, and backfilling by methods
that will prevent damage to other Work and damage from settlement.

Contractor shall employ original installer or fabricator to perform cutting and
patching for:

(1) Weather-exposed surfaces and moisture-resistant elements such as
roofing, sheet metal, sealants, waterproofing, and other trades.

(2) Sight-exposed finished surfaces.

Contractor shall execute fitting and adjustment of products to provide a
finished installation to comply with specified products, functions, tolerances,
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and finishes as shown or specified in the Contract Documents including,
without limitation, the Drawings and Specifications.

D. Contractor shall fit Work airtight to pipes, sleeves, ducts, conduit, and other
penetrations through surfaces. Contractor shall conform to all Code
requirements for penetrations or the Drawings and Specifications, whichever
calls for a higher quality or more thorough requirement. Contractor shall
maintain integrity of both rated and non-rated fire walls, ceilings, floors, etc.

E. Contractor shall restore Work which has been cut or removed. Contractor
shall install new products to provide completed Work in accordance with
requirements of the Contract Documents and as required to match
surrounding areas and surfaces.

F. Contractor shall refinish all continuous surfaces to nearest intersection as
necessary to match the existing finish to any new finish.

END OF DOCUMENT
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DOCUMENT 01 77 00

CONTRACT CLOSEOUT AND FINAL CLEANING

PART 1 - GENERAL

1.01

1.02

1.03

1.04

RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A. General Conditions, including, without limitation, Completion of Work;
B. Special Conditions;
C. Temporary Facilities and Controls.

CLOSEOUT PROCEDURES

Contractor shall comply with all closeout provisions as indicated in the General
Conditions.

FINAL CLEANING

A. Contractor shall execute final cleaning prior to final inspection.

B. Contractor shall clean interior and exterior glass and all surfaces exposed to
view; remove temporary labels, tape, stains, and foreign substances, polish

transparent and glossy surfaces, wax and polish new vinyl floor surfaces,
vacuum carpeted and soft surfaces.

C. Contractor shall clean equipment and fixtures to a sanitary condition.

D. Contractor shall replace filters of operating equipment.

E. Contractor shall clean debris from roofs, gutters, down spouts, and drainage
systems.

F. Contractor shall clean Site, sweep paved areas, and rake clean landscaped
surfaces.

G. Contractor shall remove waste and surplus materials, rubbish, and

construction facilities from the Site and surrounding areas.
ADJUSTING

Contractor shall adjust operating products and equipment to ensure smooth and
unhindered operation.
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1.05 RECORD DOCUMENTS AND SHOP DRAWINGS

A.

Contractor shall legibly mark each item to record actual construction,
including:

(1) Measured depths of foundation in relation to finish floor datum.

(2) Measured horizontal and vertical locations of underground utilities and
appurtenances, referenced to permit surface improvements.

(3) Measured locations of internal utilities and appurtenances concealed in
construction, referenced to visible and accessible features of the Work.

(4) Field changes of dimension and detail.

(5) Details not on original Contract Drawings

(6) Changes made by modification(s).

(7) References to related Shop Drawings and modifications.
Contractor will provide one set of Record Drawings to District.

Contractor shall submit all required documents to District and/or Architect
prior to or with its final Application for Payment.

1.06 INSTRUCTION OF DISTRICT PERSONNEL

A.

Before final inspection, at agreed upon times, Contractor shall instruct
District's designated personnel in operation, adjustment, and maintenance of
products, equipment, and systems.

For equipment requiring seasonal operation, Contractor shall perform
instructions for other seasons within six months or by the change of season.

Contractor shall use operation and maintenance manuals as basis for
instruction. Contractor shall review contents of manual with personnel in
detail to explain all aspects of operation and maintenance.

Contractor shall prepare and insert additional data in Operation and
Maintenance Manual when the need for such data becomes apparent during
instruction.

Contractor shall review contents of manual with personnel in detail to explain
all aspects of operation and maintenance.

1.07 SPARE PARTS AND MAINTENANCE MATERIALS

A. Contractor shall provide products, spare parts, maintenance, and extra
materials in quantities specified in the Specifications and in Manufacturer's
recommendations.
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B. Contractor shall provide District with all required Operation and Maintenance

Data at one time. Partial or piecemeal submissions of Operation and
Maintenance Data will not be accepted.

PART 2 - PRODUCTS Not Used.

PART 3 - EXECUTION Not Used.

END OF DOCUMENT
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DOCUMENT 01 78 23

OPERATION AND MAINTENANCE DATA

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

B.

General Conditions, including, without limitation, Completion of the Work;

Special Conditions.

1.02 QUALITY ASSURANCE:

Contractor shall prepare instructions and data by personnel experienced in
maintenance and operation of described products.

1.03 FORMAT:

A.

Contractor shall prepare data in the form of an instructional manual entitled
“"OPERATIONS AND MAINTENANCE MANUAL & INSTRUCTIONS” (*Manual”).

Binders: Contractor shall use commercial quality, 8-1/2 by 11 inch, three-side
rings, with durable plastic covers; two inch maximum ring size. When multiple
binders are used, Contractor shall correlate data into related consistent
groupings.

Cover: Contractor shall identify each binder with typed or printed title
"OPERATION AND MAINTENANCE MANUAL & INSTRUCTIONS"; and shall list
title of Project and identify subject matter of contents.

Contractor shall arrange content by systems process flow under section
numbers and sequence of Table of Contents of the Contract Documents.

Contractor shall provide tabbed fly leaf for each separate product and system,
with typed description of product and major component parts of equipment.

Text: The content shall include Manufacturer's printed data, or typewritten
data on 24 pound paper.

Drawings: Contractor shall provide with reinforced punched binder tab and
shall bind in with text; folding larger drawings to size of text pages.

1.04 CONTENTS, EACH VOLUME:

A. Table of Contents: Contractor shall provide title of Project; names, addresses,
and telephone numbers of the Architect, any engineers, subconsultants,
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Subcontractor(s), and Contractor with name of responsible parties; and
schedule of products and systems, indexed to content of the volume.

B. For Each Product or System: Contractor shall list names, addresses, and
telephone numbers of Subcontractor(s) and suppliers, including local source
of supplies and replacement parts.

C. Product Data: Contractor shall mark each sheet to clearly identify specific
products and component parts, and data applicable to installation. Delete
inapplicable information.

D. Drawings: Contractor shall supplement product data to illustrate relations of
component parts of equipment and systems, to show control and flow
diagrams. Contractor shall not use Project Record Documents as
maintenance drawings.

E. Text: Contractor shall include any and all information as required to
supplement product data. Contractor shall provide logical sequence of
instructions for each procedure, incorporating manufacturer's instructions.

F. Warranties and Bonds: Contractor shall bind in one copy of each.
1.05 MANUAL FOR MATERIALS AND FINISHES:

A. Building Products, Applied Materials, and Finishes: Contractor shall include
product data, with catalog number, size, composition, and color and texture
designations. Contractor shall provide information for re-ordering custom
manufactured products.

B. Instructions for Care and Maintenance: Contractor shall include
Manufacturer's recommendations for cleaning agents and methods,
precautions against detrimental agents and methods, and recommended
schedule for cleaning and maintenance.

C. Moisture Protection and Weather Exposed Products: Contractor shall include
product data listing applicable reference standards, chemical composition, and
details of installation. Contractor shall provide recommendations for
inspections, maintenance, and repair.

D. Additional Requirements: Contractor shall include all additional requirements
as specified in the Specifications.

E. Contractor shall provide a listing in Table of Contents for design data, with
tabbed fly sheet and space for insertion of data.

1.06 MANUAL FOR EQUIPMENT AND SYSTEMS:

A. Each Item of Equipment and Each System: Contractor shall include
description of unit or system, and component parts and identify function,
normal operating characteristics, and limiting conditions. Contractor shall
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include performance curves, with engineering data and tests, and complete
nomenclature, and commercial number of replaceable parts.

B. Panelboard Circuit Directories: Contractor shall provide electrical service
characteristics, controls, and communications.

C. Contractor shall include color coded wiring diagrams as installed.

D. Operating Procedures: Contractor shall include start-up, break-in, and
routine normal operating instructions and sequences. Contractor shall include
regulation, control, stopping, shut-down, and emergency instructions.
Contractor shall include summer, winter, and any special operating
instructions.

E. Maintenance Requirements: Contractor shall include routine procedures and
guide for trouble-shooting; disassembly, repair, and reassembly instructions;
and alignment, adjusting, balancing, and checking instructions.

F. Contractor shall provide servicing and lubrication schedule, and list of
lubricants required.

G. Contractor shall include manufacturer's printed operation and maintenance
instructions.

H. Contractor shall include sequence of operation by controls manufacturer.

I. Contractor shall provide original manufacturer's parts list, illustrations,
assembly drawings, and diagrams required for maintenance.

J. Contractor shall provide control diagrams by controls manufacturer as
installed.
K. Contractor shall provide Contractor's coordination drawings, with color coded

piping diagrams as installed.

L. Contractor shall provide charts of valve tag numbers, with location and
function of each valve, keyed to flow and control diagrams.

M. Contractor shall provide list of original manufacturer's spare parts, current
prices, and recommended quantities to be maintained in storage.

N. Additional Requirements: Contractor shall include all additional requirements
as specified in Specification(s).

0. Contractor shall provide a listing in Table of Contents for design data, with
tabbed fly sheet and space for insertion of data.
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1.07 SUBMITTAL:

A.

Contractor shall submit to the District for review two (2) copies of preliminary
draft or proposed formats and outlines of the contents of the Manual within
thirty (30) days of Contractor’s start of Work.

For equipment, or component parts of equipment put into service during
construction and to be operated by District, Contractor shall submit draft
content for that portion of the Manual within ten (10) days after acceptance of
that equipment or component.

Contractor shall submit two (2) copies of a complete Manual in final form prior
to final Application for Payment. Copy will be returned with Architect/Engineer
comments. Contractor must revise the content of the Manual as required by
District prior to District's approval of Contractor’s final Application for
Payment.

Contractor must submit two (2) copies of revised Manual in final form within
ten (10) days after final inspection.

PART 2 - PRODUCTS Not Used.

PART 3 - EXECUTION Not Used.

END OF DOCUMENT
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DOCUMENT 01 78 36

WARRANTIES

PART 1 - GENERAL

1.01

1.02

1.03

RELATED DOCUMENTS AND PROVISIONS

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

B.

General Conditions, including, without limitation, Warranty/Guarantee
Information;

Special Conditions.

FORMAT

A.

Binders: Contractor shall use commercial quality, 8-1/2 by 11 inch, three-
side rings, with durable plastic covers; two inch maximum ring size.

Cover: Contractor shall identify each binder with typed or printed title
"WARRANTIES” and shall list title of Project.

Table of Contents: Contractor shall provide title of Project; name, address,
and telephone number of Contractor and equipment supplier; and name of
responsible principal. Contractor shall identify each item with the humber and
title of the specific Specification, document, provision, or section in which the
name of the product or work item is specified.

Contractor shall separate each warranty with index tab sheets keyed to the
Table of Contents listing, providing full information and using separate typed
sheets as necessary. Contractor shall list each applicable and/or responsible
Subcontractor(s), supplier(s), and/or manufacturer(s), with name, address,
and telephone number of each responsible principal(s).

PREPARATION:

A.

Contractor shall obtain warranties, executed in duplicate by each applicable
and/or responsible subcontractor(s), supplier(s), and manufacturer(s), within
ten (10) days after completion of the applicable item or work. Except for
items put into use with District's permission, Contractor shall leave date of
beginning of time of warranty blank until the date of completion is
determined.

Contractor shall verify that documents are in proper form, contain full
information, and are notarized, when required.

Contractor shall co-execute submittals when required.
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D.

Contractor shall retain warranties until time specified for submittal.

1.04 TIME OF SUBMITTALS:

A.

For equipment or component parts of equipment put into service during
construction with District's permission, Contractor shall submit a draft
warranty for that equipment or component within ten (10) days after
acceptance of that equipment or component.

Contractor shall submit for District approval all warranties and related
documents within ten (10) days after date of completion. Contractor must
revise the warranties as required by the District prior to District's approval of
Contractor’s final Application for Payment.

For items of work delayed beyond date of completion, Contractor shall
provide an updated submittal within ten (10) days after acceptance, listing
the date of acceptance as start of warranty period.

PART 2 - PRODUCTS Not Used.

PART 3 - EXECUTION Not Used.

END OF DOCUMENT
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DOCUMENT 01 78 39

RECORD DOCUMENTS

PART 1 - GENERAL

1.01 RELATED DOCUMENTS AND PROVISIONS:

All Contract Documents should be reviewed for applicable provisions related to the
provisions in this document, including without limitation:

A.

B.

General Conditions, including, without limitation, Documents on Work;

Special Conditions.

PART 2 - RECORD DRAWINGS

2.01 GENERAL:

A.

As indicated in the Contract Documents, the District will provide Contractor
with one set of reproducible, full size original Contract Drawings (mylars).

Contractor shall maintain at each Project Site one set of marked-up plans and
shall transfer all changes and information to those marked-up plans, as often
as required in the Contract Documents, but in no case less than once each
month. Contractor shall submit to the Project Inspector one set of
reproducible vellums of the Project Record Drawings (“As-Builts”) showing all
changes incorporated into the Work since the preceding monthly submittal.
The As-Builts shall be available at the Project Site. The Contractor shall
submit reproducible vellums at the conclusion of the Project following review
of the blueline prints.

Label and date each Record Drawing "RECORD DOCUMENT" in legibly printed
letters.

All deviations in construction, including but not limited to pipe and conduit
locations and deviations caused by without limitation Change Orders,
Construction Claim Directives, RFI’'s, and Addenda, shall be accurately and
legibly recorded by Contractor.

Locations and changes shall be done by Contractor in a neat and legible
manner and, where applicable, indicated by drawing a "cloud" around the
changed or additional information.

2.02 RECORD DRAWING INFORMATION:

A.

Contractor shall record the following information:
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(1) Locations of Work buried under or outside each building, including,
without limitation, all utilities, plumbing and electrical lines, and
conduits.

(2) Actual numbering of each electrical circuit to match panel schedule.

(3) Locations of significant Work concealed inside each building whose
general locations are changed from those shown on the Contract
Drawings.

(4) Locations of all items, not necessarily concealed, which vary from the
Contract Documents.

(5) Installed location of all cathodic protection anodes.

(6) Deviations from the sizes, locations, and other features of installations
shown in the Contract Documents.

(7) Locations of underground work, points of connection with existing
utilities, changes in direction, valves, manholes, catch basins, capped
stubouts, invert elevations, etc.

(8) Sufficient information to locate Work concealed in each building with
reasonable ease and accuracy.

In some instances, this information may be recorded by dimension. In other
instances, it may be recorded in relation to the spaces in the building near
which it was installed.

B. Contractor shall provide additional drawings as necessary for clarification.

C. Contractor shall provide reproducible record drawings, made from final Shop
Drawings marked "No Exceptions Taken" or "Approved as Noted."

D. After review and approval of the marked-up specifications by the Project
Inspector, Contractor shall provide electronic copies of the drawings (in PDF
format) with one file with all of the sheets and one set of individual sheet files
at the conclusion of the Project.

PART 3 - RECORD SPECIFICATIONS
3.01 GENERAL:

A. Contractor shall mark each section legibly to record manufacturer, trade
name, catalog number, and supplier of each Product and item of equipment
actually installed.

B. After review and approval of the marked-up specifications by the Project
Inspector, Contractor shall provide one electronic copy of the specifications
(in PDF format) at the conclusion of the Project.
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PART 4 - MAINTENANCE OF RECORD DOCUMENTS

4.01 GENERAL

A. Contractor shall store Record Documents apart from documents used for
construction as follows:

(1) Provide files and racks for storage of Record Documents.

(2) Maintain Record Documents in a clean, dry, legible condition and in
good order.

B. Contractor shall not use Record Documents for construction purposes.
PART 5 - PRODUCTS Not Used.

END OF DOCUMENT
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