
3. Firm Organization

When Van Pelt Construction Services (VPCS) opened their doors in 1996, princi-
pals Michael and Mark Van Pelt had a singular goal in mind.  They wanted to pro-
vide Northern California with a superior level of service in the area of Program 
and Project Management.  Since that time, we have enjoyed steady, carefully 
controlled growth and have built an impressive roster of satisfied clients within 
K-12 school districts, universities, community colleges, health care and the private 
sector.  Currently, VPCS is managing approximately $300 million in construction 
projects throughout Northern California, as well as providing Cost Estimating and 
Constructability Reviews for several college campuses, K-12 school districts and 
Architectural firms.
  
When Michael and Mark Van Pelt founded VPCS, they already had a lifetime of 
experience in the construction industry.  Raised in a family well known in 
the trade for its commitment to quality and ethics, the brothers 
now gauge their firm’s success on how true they stay to those 
ideals.  Mark’s managerial skills and Mike’s field experience form a strong foun-
dation for the entire company. They also bring a philosophy about building in 
particular and business in general taught to them by their father.  From him, the 
Van Pelts learned the value of honesty and the utility of excellence.  

90% of our current public works contracts are with repeat cli-
entele. We believe this to be a tribute to our durability and per-
formance. VPCS’s work includes extensive coordination with administration, 
maintenance, operations and facility departments.  Our knowledge of the coor-
dination and sensitivity necessary to manage a successful bond program within 
an active school district is what sets us apart.   

Currently, over 75% of our Business is with K-12 Districts in North-
ern California.  All our K-12 work includes Project Management and 
60% of that work also includes Program Management.  We have pro-
vided Program and Project Management for high school campuses at 
every District we have worked with, approximately 45% of our total 
business involves high school construction.   

By far, the greatest asset we can provide is personal attention.   VPCS 
makes a very serious commitment to each of our clients, in an effort to form a 
relationship that goes beyond service provider and client.  Our Principals stay 
personally involved in each project, ensuring the quality of our service.

All contracts are issued out of our main office in Fairfield, Ca.  Our management teams 
are located at their respective programs and projects through out Northern California.  

Included in our team resumes, the District can find more information on our pro-
posed sub-consultants for schedule and management.  While VPCS has the capa-
bilities to produce schedules in-house, in this case we would like to enlist the help 
of a schedule consultant in order to provide the level of detail and coordination 
required for this program.  Don Scarbrough of Forward and Associates has worked 
with our Firm Principals since the 1980’s.  Additionally, William Savidge is a special-
ist when it comes to facilities management and planning.  VPCS has had the benefit 
of his insight as both a client and as a trusted consultant for a decade.  His perspec-
tive from experience on the District side is extremely valuable.
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4. Firm Qualifications
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Extensive Experience with California Educational Construction
From our management of numerous bond programs, we understand that a suc-
cessful K-12 bond program requires coordination of several involved parties.  
VPCS has worked with oversight committees, parents, faculty, staff, maintenance 
& operations, administration and surrounding communities in the management 
of the programs listed in this section.  The following pages include information on 
the programs we have managed within the last 5 years only.  

Additionally, we have managed construction for several other K-12 Districts.  This 
includes East Side Union High School District.  The management structure within 
that program requires CM’s to provide much of the program management on a 
campus by campus basis.  As a result, our team manages multiple funding sources 
over multiple projects on each campus.  Our team develops schedules with phas-
ing of campus projects and participates in the hiring of consultants.  

VPCS has provided management services on several large scale projects for the 
California State University System.  Across five campuses our teams have man-
aged over 50 Major Capital projects for CSU.  A few examples are:
CSU Stanislaus, Naraghi Hall of Science ($32 Mil)
CSU Cal Maritime, Physical Education Complex ($26 Mil)
CSU East Bay, Student Services Building ($42.3 Mil)
CSU Chico, Sutter Hall Housing Complex ($54 Mil)
San Francisco State, Village at Centennial Square ($48 Mil)
Our management teams bring the same high level of coordination, technical con-
struction knowledge and campus sensitivity to every project we manage; from 
university research facilities to kindergarten wings.  

High School Projects
The high school projects for which our firm has provided program management 
services are included on each of the following program information sheets.  Each 
sheet includes the project name, school, contact and VPCS manager in charge.   
We have also provided construction management on several others at East Side 
Union High School, Healdsburg Unified School District, Dixon Unified School Dis-
trict, Santa Rosa City Schools, to name a few.  

High School Campus Needs & Priorities
After 20 years of managing construction programs, VPCS understands that our 
team will make a plan, and then the plan will change.  High school campuses, es-
pecially, are living breathing communities of a very unique nature.  Campus needs 
will change, student population will change, class size increases or reduction will 
occur, new curriculum will be added, new programs will emerge.  This will effect 
the planned projects.  Our management team must be the mainstay.  We must 
ride out these changes and still produce a program that delivers projects in a time-
ly fashion, is fiscally responsible and makes good on the scope promised to the 
tax payers.   Long-term planning, dedicated tracking and creative thinking have 
helped our teams to beat schedules and get improved facilities in use.  Our team 
builds relationships with the Campus and District staff, so we can understand the 
full impact of our planning.  We use our years of experience on countless construc-
tion sites to develop phasing plans that actually work.  Our managers leave flex-
ibility in their program budgets for the “known unknowns”.  VPCS must serve as 
the birds eye view of the program and advise on the amount of closures, projects 
and general disruption the program can handle at each the campus.  

Our firm, our proposed Program Manager and our team as a 
whole far exceeds the 5 years of DSA experience required.



Mark Van Pelt brings more than 30 years of Construction Management 
experience to the team. Trained over a lifetime, he learned the business 
of construction from his father, a life long General Contractor. Mark has 
participated in all aspects of Construction Project Management, includ-
ing bidding, estimating, scheduling, contract negotiations, personnel 
management, labor relations, subcontractor coordination, field coordi-
nation and contract administration. Additionally, Mark has extensive ex-
perience in all aspects of institutional program and construction manage-
ment including: Master-planning, Programing and Design Management. 
His background in general contracting paired with 18 years of experience 
in owner’s representation brings a wealth of experience to any project 
team.  Additionally, he has significant knowledge from years of working 
with DSA and OPSC; often assisting districts in securing critical approvals 
and funding.

Professional License
Class B Contractor #871147

Professional Aƥliations
Diablo Valley College - Construction Advisory Committee

Spea�ing Engagements
Stanford University - Construction Contracts and Procurement
University of California, Berkeley - Structural Cost Estimating

Education
Construction Technology, Diablo Valley College

Selected Project Experience

Windsor USD, Cali Camecac Language Center, Windsor, California

Windsor USD, Windsor High CTE Digital Classroom, Windsor, California
Cloverdale USD, Cloverdale High Modernization, Cloverdale, California
Cloverdale USD, Washington School Modernization, Cloverdale, California

Cloverdale USD, Jefferson �lementary Moderni�ation, Cloverdale, California

VCUSD, Vallejo High School, Vallejo, California

VCUSD, Elementary School HVAC Upgrades, Vallejo, California

SRCSD, Santa Rosa High School, Desoto Hall, Santa Rosa, California

HUSD, Healdsburg High School Modernization, Healdsburg, California

HUSD, Fitch Mountain Elementary School, Healdsburg, California

TUHSD, Tamalpais High School, Keyser Hall, Mill Valley, California

TUHSD, Tamalpais High School, New Pool, Mill Valley, California

Portland City Schools, Bond Program Planning, Portland, Oregon

MarĐ �an Pelt
principal in charge
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Eric Van Pelt has over eight years experience in management of modern-
ization, addition, infrastructure upgrade and new construction projects.  
Although, his education in construction started much earlier, as he is the 
third generation of his family to work in the institutional construction in-
dustry.   His experience includes laboratory, classroom, athletic field, stu-
dent housing and administrative facilities.  He has coordinated project 
correspondence, document control and information distribution, and has 
done so while working on site and in the main office.  He is familiar with 
the level of coordination and sensitivity necessary to insure a successful 
construction project within an active and concerned community.  At the 
Vallejo Unified School District he provided organi�ation, document control 
and administrative support which aided the project team in the timely com-
pletion of a number of projects.  At the �ew Dixon High School Project, �ric 
coordinated all correspondence and document control, while also serving 
as the �abor Compliance Officer for an 80 acre site with upwards of 200 
workers on a given day. 

Education 

Microsoft  Project Training, Scheduling

Construction Tech Program, Diablo Valley College

Crestcom Management Training

Selected Project Experience

MVSD, Park �lementary School Moderni�ation, Mill Valley, California

MVSD, Old Mill �lementary School Moderni�ation, Mill Valley, California

Sacramento City USD, �uther Burbank High, �ew Stadium, Sacramento, CA

DUSD, All-�ew Dixon High School, Dixon, California

S�CS, Santa �osa High -DeSoto Hall - Class �oom Building, Santa �osa, CA

S�CS, Montgomery High School Field Moderni�ation, Santa  �osa, California

VCUSD, Solano Middle School Moderni�ation, Vallejo, California

VCUSD, Springstowne Middle School Moderni�ation, Vallejo, California

VCUSD, People’s High School Moderni�ation, Vallejo, California

VCUSD, Vallejo Middle School Moderni�ation, Vallejo, California

VCUSD, Vallejo High School �ew Fire Alarm System, Vallejo, California

CSU Cal Maritime, �ew Student Housing Complex, Vallejo, California

Eric �an Pelt
regional vice president

Extensive Resumes for Key Personal
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Bill has 16 years intensive K-12 Public School renovation/construction ex-
perience in project and program management positions.  He has strong 
leadership qualities, a collaborative management style and is a skilled com-
municator. His years in program management have made him a technical 
expert on school facilities, including design, construction and operations.  
Bill has regularly managed community interaction and stakeholder partici-
pation.  He has been responsible for the supervision and coordination of 
bond program teams as a District facilities staff member.  During his work 
at West Contra Costa Unified School District, as well as other districts, Bill 
gained extensive experience with State School Building Program and Divi-
sion of State Architect.  In addition to his background in implementing high 
performance schools standards, he is also experienced in asset manage-
ment and developing options for school facility reuse.

Education
Master of Architecture, University of California, Berkeley  
Bachelor of Arts, University of Montana 

Professional License
Licensed California Architect #C-20948

Professional Aƥliations
Council of Educational Facility Planners International (CEFPI)
Construction Management Association of America (CMAA)
US Green Building Council, Northern California Chapter (USGBC)
Coalition for Adequate School Housing (CASH)
 Chair 2009-2011
 Vice-Chair & Chair Annual Conference Committee 2007 + 2008.
 CASH School Facilities Leadership Academy
  Core Faculty Member 2006-2011

Selected Project Experience
Assistant �xecutive Officer, State Allocation Board
 October 2011 - August 2015  
West Contra Costa Unified School District, �ngineering Officer
 School Facilities Construction Program Director, August 2003 - October 2011
Fremont Union High School District, Director Facilities Modernization
 School Facilities Construction Program Director, August 1998 - August 2003
Vanir Construction Management, Sr. Project Manager, July 1995 - August 1998

Provided project and program management.  
Mountain View-�os Altos Union High School District 

 Berkeley Unified School District  
 East Side Union High School District

�illiam Savidge
assist. pgrm. Manager

ĐǦ12 school facilities
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Peter Norgaard has more than 30 years experience as a Project Superin-
tendent and Project Manager in the construction of major commercial and 
institutional projects.  His expertise is primarily in personnel, site supervi-
sion, coordination, scheduling and cost control on large scale, complex 
projects.  He has provided quality control and constructability reviews for 
the majority of projects with which he has been involved.  His project ex-
perience includes both new construction and building renovations, which 
require continued operation of facilities during construction.  Such projects 
are often driven by both tight budgets and schedules.  His wide range of 
experience has given him a realistic approach as he prepares for each new 
project.  Peter’s oversight of the management team at Vallejo City Unified 
School District has directly lead to the successful implementation of over 
45 modernization projects within the District.   Prior to his work as a Con-
struction Manager, Peter worked as a high school level English / Physical 
Education instructor.  This gives him unique insight into educational con-
struction projects; the needs of a campus, its faculty and students.  

Education
BS, Education, California State University Hayward
Life Teaching Credential, State of California

Selected Project Experience

TUHSD, Tamalpais High School, Keyser Hall, Mill Valley, California

TUHSD, Tamalpais High School, Field House, Mill Valley, California 

TUHSD, Tamalpais High School, New Announcer’s Booth, Mill Valley, California

TUHSD, Redwood High School New Announcer’s Booth, Larkspur, California

TUHSD, Sir Francis Drake High School New Announcer’s Booth, San Anselmo, CA

VCUSD, Vallejo Middle School Modernization, Vallejo, California

VCUSD, Highland Middle School Modernization, Vallejo, California

VCUSD, Annie Pennycook Elementary Modernization, Vallejo, California

VCUSD, Vallejo High School - Corbus Field Modernization, Vallejo, California 

VCUSD, Solano Middle School Modernization, Vallejo, California

VCUSD, Springstowne Middle School Modernization, Vallejo, California

VCUSD, Peoples Continuation School Modernization, Vallejo, California 

VCUSD, Hogan High School Modernization, Vallejo, California

VCUSD, Franklin Middle School Modernization, Vallejo, California

VCUSD, Steffan Manor �lementary Moderni�ation, Vallejo, California

WCCUSD, Bayview Elementary Modernization, Richmond, California

WCCUSD, Vista Hills Education Center Modernization, Richmond, CA

Peter Norgaard
director of construction
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Aaron brings to VPCS extensive knowledge of school programming, school-
specific building codes, and a broad understanding of various building and 
construction types. His previous work at design firms in Seattle and San 
Francisco gave him a range of experience on varied project types from 
school facilities, high-end single family homes to financial institutions to 
type-1 high-rise buildings.  Since graduating from Cal Poly’s stringent pro-
gram in architecture and environmental design, Aaron has honed his skills 
to expedite costing exercises, develop efficient building solutions and en-
sure positive and beautiful architectural outcomes. He believes the built 
environment should bend to the function of its spaces while being ever-
mindful to the future needs of the inhabitants and the community. 

In recent years he as put his experience as an Architect to use on the 
Construction Management side.  Aaron has managed projects for K-12 cli-
ents maintaining design integrity, while keeping a sharp eye on cost and 
schedule.  

Education
Bachelor of Architecture, Cal Poly S�O 
College of Architecture and �nvironmental Design

Selected Project Experience

�ast Side Union High SD, WC Overfelt High, Bldg J Moderni�ation, San Jose, CA

�ast Side Union High SD, �vergreen Valley High, Science Moderni�ation, San Jose, CA

�ast Side Union High SD, Andrew Hill High, Courtyard Moderni�ation, San Jose, CA

Vincent Academy Charter School, Oakland, California

Green Gulch Farms, Muir Beach, California

Ashland Community Housing, Ashland, California

55 ͝th Street High-�ise, San Francisco, California

Data Center/Office �enovation, Puyallup, Washington

Washington Federal Credit Union, Seattle, Washington

Aaron Garrett
design manager
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Mary Keegan has been a member of the VPCS team for more than 15 years. Dur-
ing her career she has worked exclusively on K-12 construction bond programs. 
Starting as a contract administrator, she soon worked her way into the role of 
Project Manager. Mary has been involved with the scheduling of inspections, 
site visits and construction reviews; has coordinated the bidding publication 
and opening processes; records and analyzes all project submittals, RFI’s and 
PCO’s and manages the project Change Order process.  Her sense of organiza-
tion and managerial skills have contributed to the success of a number of K-12 
projects.  Mary played a key role in the success of Vallejo City Unified School Dis-
trict’s bond measure where she coordinated the completion of 23 elementary 
school modernization projects.  She was the District’s Program Manager in the 
Tamalpais Union High School District where she oversaw the completion of sev-
eral projects utilizing various project delivery methods. She has worked as the 
Program Manager providing pre-bond development for Phase I of the Portland 
Public School’s $548 million dollar district wide modernization program. Mary’s 
excellent track record is a tribute to her attention to detail and dedication.

Education
AA, Santa Rosa Junior College
Crestcom Management Training

Selected Project Experience

TUHSD, Tamalpais High School, Keyser Hall, Mill Valley, California

TUHSD, Tamalpais High School, Field House, Mill Valley, California 

TUHSD, Sir Francis Drake High School New Swim Facility, San Anselmo, Ca.

TUHSD, Redwood High School New Announcer’s Booth, Larkspur, California

TUHSD, Sir Francis Drake High School New Classroom Building, San Anselmo, Ca.

TUHSD, Tamalpais High, New Pool, Weight Room & Tennis Courts, Mill Valley, Ca.

VCUSD, Vallejo Middle School Modernization, Vallejo, California

VCUSD, Peoples Continuation School Modernization, Vallejo, California

VCUSD, District-wide Structured Cabling Upgrades, Vallejo, California

VCUSD, Vallejo High School - Corbus Field Modernization, Vallejo, California 

VCUSD, Springstowne Middle School Modernization, Vallejo, California

VCUSD, Hogan High School Modernization, Vallejo, California

VCUSD, Steffan Manor �lementary School Moderni�ation, Vallejo, California

WCCUSD, Bayview �lementary School Moderni�ation, �ichmond, California

WCCUSD, �l Portal �lementary School �elocation, �ichmond, California

WCCUSD, Seaview �lementary School �elocation, �ichmond, California

Mary Keegan
budget & accounting
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From offices in Washington D.C., Jacksonville F�, Dallas T�, San Francisco CA, 
and the �epublic of Panama., Mr. Scarbrough has supervised the scheduling 
of virtually every type of construction and engineering projects throughout 
the world using the Critical Path Method (CPM). This experience spans the 
past five decades and includes more than three thousand projects.
 
Education
BS Business and Industrial Management, CSU, San Jose, California

Teaching Positions
University of California, Berkeley Institute of Transportation studies
  Introduction to Construction Scheduling 
  The Use of the Critical Path Method for Construction Ƭ Claims 
Avoidance
University of Washington, Seattle 
  Introduction to Construction Scheduling
American Society of Civil �ngineers (Continuing �ducation Program)
  Scheduling and Claims Avoidance

Publications
Construction Project Management-�dward Fisk, (Scheduling Chapters)
  A textbook published by Wiley Press, and Prentice Hall 
  Currently in ͛th edition

Selected Project Experience

A�S Biological Support Facility, UC Berkeley, California

Wildlife Fisheries �enovation Ƭ Addition, Humboldt State University, California

Health Sciences Building, Santa �osa Junior College, California

Animal Sciences �aboratory, Texas AƬM

A�S Biological Support Facility, UC Berkeley, California

Marin General Hospital Surgical Wing, San �afael, California

Wilford Hall Hospital, San Antonio, Texas

John Muir Hospital �xpansion, Walnut Creek, California

VA Medical Center, Salt �ake City, Utah

Highland Hospital � Wing �enovation, Oakland, California

�onald Scarbrough
schedule consultant
forward & associates
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