San Rafael City Schools

310 Nova Albion Way San Rafael, CA 94903

ADDENDUM NO. 3

TO

REQUEST FOR PROPOSALS FOR MOVING SERVICES FOR SAN RAFAEL HIGH SCHOOL, MADRONE HIGH SCHOOL, VENETIA VALLEY SCHOOL, TERRA LINDA HIGH SCHOOL AND THE MCPHAIL SCHOOL RFP #20-06

Addendum Date: September 30, 2020

THIS ADDENDUM PROVIDES FOR:

CLARIFICATIONS AND RESPONSES TO QUESTIONS FROM PROPOSERS RECEIVED.

The San Rafael City Schools has received the following questions. Responses are provided below.

- 1. Submittal Due Date has been extended to October 9, 2020 by 5:00:00 PM.
- 2. Please reference Exhibit C Pricing Matrix for updated version in the Dropbox link
- 3. Please provide the following quantity of boxes per school:
 - a. Terra Linda High School: 200 Boxes
 - b. Venetia Valley K-8 School 750 Boxes
 - c. San Rafael High School: 500 Boxes
 - d. Madrone: 200 Boxes
- 4. Please provide (1) Box of Anti-Static Zip Lock Bags for Technology cables and peripherals.
- 5. Please include (1) extra delivery of (500) boxes to be distributed between the schools on a date TBD. Please include this cost within the Material Cost for Venetia Valley.

6.	Please deliver the following equipment with the boxes on the selected delivery date and include the rental of dollies and machine carts for 8 weeks: a. Venetia Valley: (3) Speedpacks and (3) Machine Carts per Classroom b. Madrone: (2) Speedpacks and (2) Machine Carts per Classroom
7.	Please include replacement costs of equipment – reference Exhibit C Pricing Matrix.
8.	Additional Move Day has been added to Venetia Valley.
9.	Decommission: Please reference the number of Truckloads per school: a. Terra Linda High School: (1) 53' Trailer Load b. Venetia Valley K-8 School – (2) 53' Trailer Loads c. San Rafael High School: (2) 53' Trailer Loads d. Madrone: (1) Bobtail e. McPhails: (5) Trailer Loads
10.	Include with San Rafael High School Decommission: (1) Bobtail load of furniture to McPhails to stay.
11.	Post Move Support may include the mounting of tackboards, art, etc.
	[End of Addendum]