

SAN RAFAEL CITY SCHOOLS
310 Nova Albion Way San Rafael, CA 94903

ADDENDUM NO.
1 TO
BID #23-04

TLHS CTE Shade Structure Project
Addendum Date: June 1st, 2023

THIS ADDENDUM PROVIDES FOR CLARIFICATIONS & ADDITIONAL
INFORMATION:

- 1. Notice: The ICON shade structure referenced in the contract docs will be owner furnished, contractor installed. Contractor will be responsible for assembly and installation of the shade structure provided by the District.**
- 2. Question: I see the project must be completed by October 31st, what's the rough start date?**
 - a. This project will be awarded at the June 14th board meeting. Project start is as early as possible, provided all documents necessary to issue an Notice to Proceed have been provided to the District.**
- 3. Notice:**
 - a. Bid Opening may be viewed at:**
 - b. <https://us06web.zoom.us/j/88144464497?pwd=aWkzOHovbHRQY0lNczVqTXpjandrZz09>**

[END OF ADDENDUM]