EAST PARKING LOT QUAD / CERAMICS STUDIO MANUAL

PROJECT/CONTRACT NUMBER: 23-03

Demolition of existing site work, AC, electrical fixtures & irrigation, rough and fine grading, forming and placing of new concrete features including but not limited to risers, seat walls, curbs, flatwork & ramps, fabrication and installation of handrails, installation of new electrical conduits, feeders, and circuits for site lighting and future EV charging stations, paving & striping of AC, installation of vehicular & pedestrian signage, offhaul of demolished materials and onhaul of new AB, AC, concrete, etc, installation of new irrigation mains, irrigation lines, control wiring, valves, etc, planting of trees and plants per the furnished specifications and drawings. This list is not exhaustive, and shall not be construed to limit the work to be performed in the plans and specifications.

SAN RAFAEL CITY SCHOOLS

March 13th, 2023